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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1500000.00 1570038.00  1650000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 225000.00 226360.00  180000.00CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 80000.00 44487.18  80000.00FIELD OFFICE

0004 0000910000-N SP   700 HR  200.00 140000.00 357.00 249900.00 190.00  133000.00GENERIC MISCELLANEOUS ITEM (HR)
EXPLORATORY EXCAVATION -      STANDARD

0005 0000910000-N SP   150 HR  350.00 52500.00 416.00 62400.00 275.00  41250.00GENERIC MISCELLANEOUS ITEM (HR)
EXPLORATORY EXCAVATION -      VACUUM

0006 0015000000-N 205  4 EA  2000.00 8000.00 2500.00 10000.00 1900.00  7600.00SEALING ABANDONED WELLS

0007 0036000000-E 225  5,000 CY  15.50 77500.00 5.70 28500.00 20.00  100000.00UNDERCUT EXCAVATION

0008 0050000000-E 226  1 ACR 5000.00 5000.00 5500.00 5500.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0009 0063000000-N SP  Lump Sum 3375000.00 4926170.00  6210000.00GRADING

0010 0106000000-E 230  102,000 CY  0.01 1020.00 6.21 633420.00 7.00  714000.00BORROW EXCAVATION

0011 0127000000-N SP   19 EA  2100.00 39900.00 700.00 13300.00 500.00  9500.00EMBM'T SETTLEMENT GAUGE

0012 0192000000-N 260  5 HR  470.00 2350.00 120.00 600.00 100.00  500.00PROOF ROLLING

0013 0195000000-E 265  5,000 CY  7.50 37500.00 6.24 31200.00 14.00  70000.00SELECT GRANULAR MATERIAL

0014 0196000000-E 270  8,000 SY  2.50 20000.00 1.42 11360.00 2.25  18000.00GEOTEXTILE SOIL STABILIZATION

0015 0199000000-E SP   5,420 SF  35.00 189700.00 60.00 325200.00 45.00  243900.00TEMPORARY SHORING

0016 0234000000-E SP   2,500 CY  15.00 37500.00 8.99 22475.00 5.50  13750.00GENERIC GRADING ITEM (CY)
LOADING HAZARDOUS CONTAMINATED SOIL

0017 0234000000-E SP   5,500 CY  25.00 137500.00 6.89 37895.00 10.00  55000.00GENERIC GRADING ITEM (CY)
STOCKPILING NON-HAZARDOUS CONTAMINATED SOIL

0018 0318000000-E 300  4,130 TON 30.00 123900.00 37.31 154090.30 25.00  103250.00FND CONDIT MATL MINOR STRS

0019 0320000000-E 300  8,100 SY  5.00 40500.00 1.50 12150.00 2.05  16605.00FND CONDIT GEOTEXTILE

0020 0331000000-E SP   200 CY  325.00 65000.00 290.00 58000.00 350.00  70000.00GENERIC DRAINAGE ITEM (CY)
DRAINAGE ANTI-SEEP COLLAR

0021 0366000000-E 310  2,204 LF  44.00 96976.00 62.00 136648.00 65.00  143260.0015" RC PIPE CULV III

0022 0372000000-E 310  708 LF  50.50 35754.00 88.00 62304.00 68.00  48144.0018" RC PIPE CULV III

0023 0378000000-E 310  652 LF  72.50 47270.00 90.00 58680.00 75.00  48900.0024" RC PIPE CULV III

0024 0384000000-E 310  300 LF  75.00 22500.00 100.00 30000.00 95.00  28500.0030" RC PIPE CULV III

0025 0390000000-E 310  376 LF  128.00 48128.00 160.00 60160.00 150.00  56400.0036" RC PIPE CULV III

0026 0396000000-E 310  576 LF  120.50 69408.00 163.00 93888.00 130.00  74880.0042" RC PIPE CULV III

0027 0402000000-E 310  1,540 LF  171.00 263340.00 165.00 254100.00 160.00  246400.0048" RC PIPE CULV III

0028 0408000000-E 310  780 LF  212.00 165360.00 198.00 154440.00 195.00  152100.0054" RC PIPE CULV III

0029 0414000000-E 310  208 LF  276.50 57512.00 265.00 55120.00 260.00  54080.0060" RC PIPE CULV III

0030 0426000000-E 310  160 LF  365.00 58400.00 335.00 53600.00 330.00  52800.0072" RC PIPE CULV III

0031 0432000000-E 310  412 LF  503.00 207236.00 495.00 203940.00 415.00  170980.0078" RC PIPE CULV III

0032 0448000000-E 310  248 LF  174.00 43152.00 320.00 79360.00 240.00  59520.00***" RCP CULV CLASS IV
(48")

0033 0448000000-E 310  24 LF  248.00 5952.00 330.00 7920.00 345.00  8280.00***" RCP CULV CLASS IV
(54")

0034 0448000000-E 310  572 LF  382.00 218504.00 330.00 188760.00 280.00  160160.00***" RCP CULV CLASS IV
(60")
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0035 0448000000-E 310  256 LF  375.00 96000.00 375.00 96000.00 320.00  81920.00***" RCP CULV CLASS IV
(66")

0036 0448000000-E 310  392 LF  415.00 162680.00 375.00 147000.00 385.00  150920.00***" RCP CULV CLASS IV
(72")

0037 0448000000-E 310  28 LF  675.00 18900.00 740.00 20720.00 700.00  19600.00***" RCP CULV CLASS IV
(84")

0038 0448200000-E 310  5,880 LF  48.00 282240.00 70.00 411600.00 70.00  411600.0015" RCP CULV CLASS IV

0039 0448300000-E 310  1,352 LF  61.50 83148.00 100.00 135200.00 72.00  97344.0018" RCP CULV CLASS IV

0040 0448400000-E 310  1,256 LF  69.00 86664.00 105.00 131880.00 87.00  109272.0024" RCP CULV CLASS IV

0041 0448500000-E 310  1,520 LF  90.00 136800.00 105.00 159600.00 102.00  155040.0030" RCP CULV CLASS IV

0042 0448600000-E 310  700 LF  68.00 47600.00 115.00 80500.00 122.00  85400.0036" RCP CULV CLASS IV

0043 0448700000-E 310  104 LF  198.00 20592.00 300.00 31200.00 155.00  16120.0042" RCP CULV CLASS IV

0044 0986000000-E SP   412 LF  83.00 34196.00 115.00 47380.00 122.00  50264.00GENERIC PIPE ITEM (LF)
16" DUCTILE IRON PIPE, CLASS 250 (SEALED)

0045 0986000000-E SP   88 LF  120.00 10560.00 140.00 12320.00 160.00  14080.00GENERIC PIPE ITEM (LF)
18" DUCTILE IRON PIPE, CLASS 250 (SEALED)

0046 0986000000-E SP   236 LF  146.50 34574.00 215.00 50740.00 211.00  49796.00GENERIC PIPE ITEM (LF)
24" DUCTILE IRON PIPE, CLASS 250 (SEALED)

0047 0986000000-E SP   365 LF  191.50 69897.50 225.00 82125.00 255.00  93075.00GENERIC PIPE ITEM (LF)
30" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0048 0986000000-E SP   216 LF  230.00 49680.00 260.00 56160.00 330.00  71280.00GENERIC PIPE ITEM (LF)
36" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0049 0986000000-E SP   152 LF  305.00 46360.00 400.00 60800.00 445.00  67640.00GENERIC PIPE ITEM (LF)
42" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0050 0986000000-E SP   168 LF  395.00 66360.00 595.00 99960.00 591.00  99288.00GENERIC PIPE ITEM (LF)
48" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0051 0986000000-E SP   1,452 LF  557.00 808764.00 625.00 907500.00 623.00  904596.00GENERIC PIPE ITEM (LF)
54" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0052 0986000000-E SP   56 LF  557.00 31192.00 650.00 36400.00 2600.00  145600.00GENERIC PIPE ITEM (LF)
54" DUCTILE IRON PIPE, CLASS 150 (SEALED, UNDER RR)

0053 0986000000-E SP   108 LF  4900.00 529200.00 2500.00 270000.00 2500.00  270000.00GENERIC PIPE ITEM (LF)
54" RC PIPE CULVERTS, CLASS V (JACK, UNDER RR)

0054 0986000000-E SP   556 LF  611.00 339716.00 725.00 403100.00 700.00  389200.00GENERIC PIPE ITEM (LF)
60" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0055 0987000000-E 310  52 LF  205.00 10660.00 260.00 13520.00 315.00  16380.00GENERIC PIPE ITEM (LF) 310
48" RC PIPE CULVERTS, CLASS V (UNDER RR)

0056 0992000000-E SP   3 EA  4400.00 13200.00 1100.00 3300.00 3700.00  11100.00GENERIC PIPE ITEM (EA)
ROOF DRAIN SYSTEM

0057 0992000000-E SP   51 EA  1400.00 71400.00 1750.00 89250.00 1100.00  56100.00GENERIC PIPE ITEM (EA)
BOOTS FOR SEALED STRUCTURES

0058 0995000000-E 340  11,485 LF  20.00 229700.00 41.00 470885.00 10.00  114850.00PIPE REMOVAL

0059 1099500000-E 505  5,750 CY  15.50 89125.00 8.83 50772.50 18.00  103500.00SHALLOW UNDERCUT

0060 1099700000-E 505  10,000 TON 21.08 210800.00 18.93 189300.00 18.00  180000.00CLASS IV SUBGRD STABILIZATION

0061 1111000000-E SP   13,000 TON 24.07 312910.00 19.59 254670.00 12.00  156000.00CLASS IV AGGREGATE STABILIZATION

0062 1115000000-E SP   6,720 SY  2.35 15792.00 4.64 31180.80 3.50  23520.00GEOTEXTILE FOR PVMT STABILIZ

0063 1220000000-E 545  1,000 TON 23.66 23660.00 23.60 23600.00 43.00  43000.00INCIDENTAL STONE BASE
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0064 1297000000-E 607  10,900 SY  0.75 8175.00 2.00 21800.00 3.00  32700.00MILL ASP PVMT *****" DTH
(1-1/2")

0065 1308000000-E 607  17,300 SY  0.95 16435.00 2.50 43250.00 3.00  51900.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0066 1330000000-E 607  11,800 SY  3.95 46610.00 15.00 177000.00 3.00  35400.00INCIDENTAL MILLING

0067 1489000000-E 610  2,390 TON 45.00 107550.00 36.85 88071.50 37.00  88430.00ASP CONC BASE CRS B25.0B

0068 1491000000-E 610  13,620 TON 43.00 585660.00 36.75 500535.00 38.00  517560.00ASP CONC BASE CRS B25.0C

0069 1498000000-E 610  2,820 TON 46.00 129720.00 36.85 103917.00 38.00  107160.00ASP CONC INTR CRS I19.0B

0070 1503000000-E 610  20,330 TON 42.00 853860.00 36.50 742045.00 38.00  772540.00ASP CONC INTR CRS I19.0C

0071 1519000000-E 610  2,750 TON 45.00 123750.00 36.85 101337.50 38.00  104500.00ASP CONC SURF CRS S9.5B

0072 1523000000-E 610  14,470 TON 40.00 578800.00 36.50 528155.00 38.00  549860.00ASP CONC SURF CRS S9.5C

0073 1575000000-E 620  2,835 TON 450.00 1275750.00 515.00 1460025.00 515.00  1460025.00ASP FOR PLANT MIX

0074 1693000000-E 654  200 TON 225.00 45000.00 250.00 50000.00 160.00  32000.00ASPH PLT MIX PVMT REPAIR

0075 2022000000-E 815  575 CY  30.00 17250.00 30.00 17250.00 25.00  14375.00SUBDRAIN EXCAVATION

0076 2033000000-E 815  430 CY  45.00 19350.00 45.00 19350.00 40.00  17200.00SUBDRAIN FINE AGGREGATE

0077 2044000000-E 815  2,550 LF  14.00 35700.00 14.00 35700.00 4.00  10200.006" PERF SUBDRN PIPE

0078 2070000000-N 815  6 EA  350.00 2100.00 350.00 2100.00 300.00  1800.00SUBDRN PIPE OUTLET

0079 2077000000-E 815  36 LF  35.00 1260.00 35.00 1260.00 30.00  1080.006" OUTLET PIPE

0080 2190000000-N 828  7 EA  1300.00 9100.00 1300.00 9100.00 2000.00  14000.00TEMP STL PLT COVER FOR MDS

0081 2253000000-E 840  1 CY  1900.00 1900.00 650.00 650.00 3000.00  3000.00PIPE COLLARS

0082 2264000000-E 840  1 CY  2400.00 2400.00 650.00 650.00 1000.00  1000.00PIPE PLUGS

0083 2275000000-E SP   135 CY  320.00 43200.00 300.00 40500.00 230.00  31050.00FLOWABLE FILL

0084 2286000000-N 840  260 EA  1865.00 484900.00 2350.00 611000.00 1800.00  468000.00MASNRY DRAINAGE STRUCT

0085 2297000000-E 840  273 CY  1235.00 337155.00 1230.00 335790.00 1500.00  409500.00MASNRY DRAINAGE STRUCT

0086 2308000000-E 840  176 LF  400.00 70400.00 505.00 88880.00 370.00  65120.00MASNRY DRAINAGE STRUCT

0087 2364000000-N 840  39 EA  531.50 20728.50 345.00 13455.00 640.00  24960.00FRAME W/2GRTS 840.16 STD

0088 2364200000-N 840  2 EA  531.00 1062.00 315.00 630.00 640.00  1280.00FRAME W/2GRTS 840.20 STD

0089 2365000000-N 840  1 EA  461.00 461.00 300.00 300.00 640.00  640.00FRAME W/2GRTS 840.22 STD

0090 2366000000-N 840  17 EA  470.00 7990.00 300.00 5100.00 640.00  10880.00FRAME W/2GRTS 840.24 STD

0091 2367000000-N 840  5 EA  530.00 2650.00 300.00 1500.00 640.00  3200.00FRAME W/2GRTS 840.29 STD

0092 2374000000-N 840  68 EA  585.00 39780.00 405.00 27540.00 670.00  45560.00FRAME-GRT-HD 840.03 **
(E)

0093 2374000000-N 840  94 EA  600.00 56400.00 430.00 40420.00 690.00  64860.00FRAME-GRT-HD 840.03 **
(F)

0094 2374000000-N 840  79 EA  600.00 47400.00 430.00 33970.00 690.00  54510.00FRAME-GRT-HD 840.03 **
(G)

0095 2396000000-N 840  25 EA  425.00 10625.00 250.00 6250.00 550.00  13750.00FRAME W/COVER STD 840.54

0096 2418000000-E SP   20 LF  320.00 6400.00 250.00 5000.00 550.00  11000.00FRM W/GRATES, DRIVEWY DI

0097 2440000000-N 852  5 EA  645.00 3225.00 317.00 1585.00 600.00  3000.00CONC TRANS SECT FOR CATCH BASIN

0098 2451000000-N 852  10 EA  975.00 9750.00 317.00 3170.00 700.00  7000.00CONC TRANS SECT FOR DROP INLET
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0099 2473000000-N SP   1 EA  1210.00 1210.00 550.00 550.00 1050.00  1050.00GENERIC DRAINAGE ITEM (EA)
CONCRETE FLUME IN 2'-0" CURB & GUTTER

0100 2473000000-N SP   16 EA  3100.00 49600.00 5300.00 84800.00 4000.00  64000.00GENERIC DRAINAGE ITEM (EA)
MASONRY DRAINAGE STRUCTURES   (SEALED)

0101 2484000000-E SP   26 LF  425.00 11050.00 925.00 24050.00 500.00  13000.00GENERIC DRAINAGE ITEM (LF)
MASONRY DRAINAGE STRUCTURES   (SEALED)

0102 2495000000-E SP   63 CY  1650.00 103950.00 1460.00 91980.00 2000.00  126000.00GENERIC DRAINAGE ITEM (CY)
MASONRY DRAINAGE STRUCTURES   (SEALED)

0103 2535000000-E 846  170 LF  15.50 2635.00 13.49 2293.30 13.10  2227.00**"X**" CONCRETE CURB
(8" X 12")

0104 2538000000-E 846  490 LF  20.75 10167.50 14.85 7276.50 12.35  6051.50**'-**" CONCRETE CURB & GUTTER
(2'-0")

0105 2542000000-E 846  7,420 LF  12.00 89040.00 12.73 94456.60 11.80  87556.001'-6" CONC CURB & GUTTER

0106 2549000000-E 846  25,715 LF  15.00 385725.00 15.94 409897.10 14.00  360010.002'-6" CONC CURB & GUTTER

0107 2591000000-E 848  17,550 SY  29.00 508950.00 33.40 586170.00 29.35  515092.504" CONCRETE SIDEWALK

0108 2605000000-N 848  140 EA  975.00 136500.00 950.00 133000.00 910.00  127400.00CONCRETE CURB RAMP

0109 2612000000-E 848  4,220 SY  52.00 219440.00 44.08 186017.60 37.20  156984.006" CONCRETE DRIVEWAY

0110 2655000000-E 852  2,410 SY  45.50 109655.00 42.86 103292.60 46.12  111149.205" MONO CONC ISLDS (KEY IN)

0111 2738000000-E SP   460 SY  96.50 44390.00 137.33 63171.80 100.00  46000.00GENERIC PAVING ITEM (SY)
BRICK PAVER CROSSWALK

0112 2738000000-E SP   330 SY  86.00 28380.00 113.08 37316.40 50.00  16500.00GENERIC PAVING ITEM (SY)
BRICK PAVER SIDEWALK

0113 2738000000-E SP   1,280 SY  35.00 44800.00 47.32 60569.60 31.50  40320.00GENERIC PAVING ITEM (SY)
SCORED CONCRETE SIDEWALK

0114 2800000000-N 858  4 EA  965.00 3860.00 750.00 3000.00 600.00  2400.00ADJ CATCH BASINS

0115 2815000000-N 858  1 EA  965.00 965.00 750.00 750.00 600.00  600.00ADJ DROP INLETS

0116 2830000000-N 858  46 EA  1115.00 51290.00 500.00 23000.00 600.00  27600.00ADJ MANHOLES

0117 2845000000-N 858  34 EA  485.00 16490.00 450.00 15300.00 450.00  15300.00ADJ METER OR VALVE BOXES

0118 3030000000-E 862  2,650 LF  15.00 39750.00 15.00 39750.00 15.00  39750.00STL BM GUARDRAIL

0119 3105000000-N 862  20 EA  90.00 1800.00 90.00 1800.00 90.00  1800.00SBGR TERM SECT

0120 3150000000-N 862  15 EA  30.00 450.00 30.00 450.00 30.00  450.00ADDIT GUARDRAIL POSTS

0121 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0122 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1900.00  7600.00GR ANCHOR TYPE 350

0123 3572000000-E 867  510 LF  5.40 2754.00 15.00 7650.00 10.00  5100.00CHAIN LINK FENCE RESET

0124 3575000000-E SP   2,350 LF  41.55 97642.50 74.20 174370.00 64.00  150400.00GENERIC FENCING ITEM (LF)
ORNAMENTAL FENCE (ROADWAY)

0125 3656000000-E 876  1,600 SY  5.00 8000.00 3.96 6336.00 2.00  3200.00GEOTEXTILE FOR DRAINGE

0126 4025000000-E 901  53 SF  16.00 848.00 9.30 492.90 16.50  874.50CONTR FURN, TYPE ***SIGN
(D)

0127 4025000000-E 901  1,074 SF  14.50 15573.00 8.65 9290.10 11.95  12834.30CONTR FURN, TYPE ***SIGN
(E)

0128 4025000000-E 901  77 SF  15.25 1174.25 7.92 609.84 11.95  920.15CONTR FURN, TYPE ***SIGN
(F)

0129 4072000000-E 903  1,876 LF  4.89 9173.64 3.78 7091.28 5.00  9380.00SUPPORT, 3-LB STL U-CHAN
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0130 4096000000-N 904  4 EA  74.00 296.00 85.00 340.00 88.00  352.00SIGN ERECTION, TYPE D

0131 4102000000-N 904  196 EA  48.80 9564.80 57.00 11172.00 50.00  9800.00SIGN ERECTION, TYPE E

0132 4108000000-N 904  7 EA  95.00 665.00 55.00 385.00 88.00  616.00SIGN ERECTION, TYPE F

0133 4116100000-N 904  2 EA  145.00 290.00 125.00 250.00 88.00  176.00SIGN ERECT, RELOC ** GRD MTD
(D)

0134 4116100000-N 904  1 EA  195.00 195.00 125.00 125.00 50.00  50.00SIGN ERECT, RELOC ** GRD MTD
(E)

0135 4154000000-N 907  10 EA  5.00 50.00 60.00 600.00 50.00  500.00STOCKPILE SIGN SYST U-CHAN

0136 4155000000-N 907  89 EA  5.00 445.00 3.50 311.50 1.00  89.00DISPOSE SIGN SYST U-CHAN

0137 4158000000-N 907  8 EA  5.00 40.00 25.00 200.00 1.00  8.00DISPOSE SIGN SYST WOOD

0138 4192000000-N 907  2 EA  5.00 10.00 10.00 20.00 1.00  2.00DISPOSE SUPPORT, U-CHAN

0139 4238000000-N 907  2 EA  5.00 10.00 10.00 20.00 1.00  2.00DISPOSE SIGN, D, E, F

0140 4360000000-N SP   2 EA  5.00 10.00 10.00 20.00 1.00  2.00GENERIC SIGNING ITEM (EA)
DISPOSAL OF SIGN SYSTEM ON    SPAN WIRE

0141 4400000000-E 1110  1,800 SF  4.28 7704.00 4.28 7704.00 5.00  9000.00WORK ZONE SIGNS (STAT)

0142 4405000000-E 1110  717 SF  45.25 32444.25 39.63 28414.71 10.00  7170.00WORK ZONE SIGNS (PORT)

0143 4410000000-E 1110  766 SF  10.75 8234.50 19.56 14982.96 5.50  4213.00WORK ZONE SIGNS (BARR)

0144 4415000000-N 1115  4 EA  2400.00 9600.00 5133.52 20534.08 2500.00  10000.00FLASHING ARROW BOARD

0145 4420000000-N 1120  4 EA  7800.00 31200.00 13153.65 52614.60 5000.00  20000.00PORTABLE CHANGE MSG SIGN

0146 4422000000-N 1120  60 DAY 125.50 7530.00 174.55 10473.00 60.00  3600.00PORT CHANGE MSG SIGN (SHORT TERM)

0147 4430000000-N 1130  333 EA  78.50 26140.50 72.61 24179.13 45.00  14985.00DRUMS

0148 4445000000-E 1145  868 LF  24.65 21396.20 41.20 35761.60 16.50  14322.00BARRICADES (TYPE III)

0149 4455000000-N 1150  180 DAY 230.00 41400.00 215.00 38700.00 330.00  59400.00FLAGGER

0150 4465000000-N 1160  1 EA  3150.00 3150.00 5000.00 5000.00 3150.00  3150.00TEMPORARY CRASH CUSHIONS

0151 4470000000-N 1160  2 EA  1500.00 3000.00 1850.00 3700.00 1500.00  3000.00RESET CRASH CUSHION

0152 4480000000-N 1165  2 EA  28500.00 57000.00 4526.92 9053.84 4000.00  8000.00TMA

0153 4485000000-E 1170  780 LF  16.88 13166.40 25.20 19656.00 16.88  13166.40PORT CONC BARRIER

0154 4500000000-E 1170  340 LF  5.00 1700.00 8.75 2975.00 5.00  1700.00RESET PORT CONC BARRIER

0155 4510000000-N SP   180 HR  50.00 9000.00 40.00 7200.00 45.00  8100.00LAW ENFORCEMENT

0156 4650000000-N 1251  517 EA  8.00 4136.00 8.00 4136.00 8.00  4136.00TEMP RAISED PVMT MRKS

0157 4685000000-E 1205  15,635 LF  0.55 8599.25 0.55 8599.25 0.55  8599.25THERMO PVT MKG LINES 4"90

0158 4686000000-E 1205  36,922 LF  0.85 31383.70 0.85 31383.70 0.85  31383.70THERMO PVT MKG LINES 4"120

0159 4695000000-E 1205  1,051 LF  2.00 2102.00 2.00 2102.00 2.00  2102.00THERMO PVT MKG LINES 8"90 MILS

0160 4697000000-E 1205  3,199 LF  2.00 6398.00 2.00 6398.00 2.00  6398.00THERMO PVT MKG LINE 8"120 MILS

0161 4710000000-E 1205  1,943 LF  12.00 23316.00 12.00 23316.00 12.00  23316.0024"WIDE THERMO 120 MILS

0162 4721000000-E 1205  37 EA  125.00 4625.00 125.00 4625.00 125.00  4625.00THERMO PVT MKG CHARACTER 120

0163 4725000000-E 1205  260 EA  185.00 48100.00 185.00 48100.00 185.00  48100.00THERMO PVT SYMBOL 90MILS

0164 4770000000-E 1205  810 LF  3.00 2430.00 3.00 2430.00 3.00  2430.004" COLD APPL PLSTIC LINES TYPE **
(II)

0165 4810000000-E 1205  83,561 LF  0.25 20890.25 0.25 20890.25 0.25  20890.25PAINT PVMT MARKINGS 4"
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0166 4820000000-E 1205  1,736 LF  1.00 1736.00 1.00 1736.00 1.00  1736.00PAINT PVMT MARKINGS 8"

0167 4835000000-E 1205  9,358 LF  1.00 9358.00 1.00 9358.00 1.00  9358.00PAINT PVT MKG LINES 24"

0168 4845000000-N 1205  282 EA  45.00 12690.00 45.00 12690.00 45.00  12690.00PAINT PVT MKG SYMBOL

0169 4850000000-E 1205  24,889 LF  0.50 12444.50 0.50 12444.50 0.50  12444.50LINE REMOVAL 4" WIDE

0170 4860000000-E 1205  175 LF  3.00 525.00 3.00 525.00 3.00  525.00LINE REMOVAL 8" WIDE

0171 4900000000-N 1251  699 EA  8.00 5592.00 8.00 5592.00 8.00  5592.00PERM RAISED PVMT MARKERS

0172 4915000000-E 1264  18 EA  46.42 835.56 35.00 630.00 39.50  711.007' U-CHANNEL POSTS

0173 5155000000-E 1409  15,840 LF  5.05 79992.00 5.05 79992.00 6.00  95040.00ELECT DUCT BD, SIZE *****
(2")

0174 5255000000-N 1413 Lump Sum 55000.00 25000.00  32954.40PORTABLE LIGHTING

0175 5325200000-E 1510  11 LF  41.00 451.00 170.00 1870.00 180.00  1980.002" WATER LINE

0176 5325600000-E 1510  3,480 LF  72.00 250560.00 75.00 261000.00 80.00  278400.006" WATER LINE

0177 5325800000-E 1510  6,111 LF  63.50 388048.50 50.00 305550.00 55.00  336105.008" WATER LINE

0178 5326000000-E 1510  440 LF  90.50 39820.00 90.00 39600.00 95.00  41800.0010" WATER LINE

0179 5326200000-E 1510  3,282 LF  113.50 372507.00 105.00 344610.00 110.00  361020.0012" WATER LINE

0180 5326600000-E 1510  145 LF  451.00 65395.00 333.00 48285.00 360.00  52200.0016" WATER LINE

0181 5536000000-E 1515  1 EA  700.00 700.00 1000.00 1000.00 1050.00  1050.002" VALVE

0182 5540000000-E 1515  23 EA  1015.00 23345.00 1125.00 25875.00 1200.00  27600.006" VALVE

0183 5546000000-E 1515  25 EA  1450.00 36250.00 1550.00 38750.00 1600.00  40000.008" VALVE

0184 5552000000-E 1515  6 EA  2000.00 12000.00 2425.00 14550.00 2550.00  15300.0010" VALVE

0185 5558000000-E 1515  9 EA  3000.00 27000.00 3025.00 27225.00 3200.00  28800.0012" VALVE

0186 5571600000-E 1515  2 EA  4500.00 9000.00 5350.00 10700.00 5500.00  11000.006" TAPPING VALVE

0187 5571800000-E 1515  1 EA  5500.00 5500.00 5750.00 5750.00 6000.00  6000.008" TAPPING VALVE

0188 5572200000-E 1515  2 EA  8850.00 17700.00 9000.00 18000.00 9500.00  19000.0012" TAPPING VALVE

0189 5572600000-E 1515  3 EA  17400.00 52200.00 23200.00 69600.00 24500.00  73500.0016" TAPPING VALVE

0190 5643200000-E 1515  5 EA  3000.00 15000.00 2985.00 14925.00 3200.00  16000.002" WATER METER

0191 5648000000-N 1515  41 EA  1700.00 69700.00 1400.00 57400.00 1470.00  60270.00RELOCATE WATER METER

0192 5649000000-N 1515  8 EA  1300.00 10400.00 850.00 6800.00 900.00  7200.00RECONNECT WATER METER

0193 5666000000-E 1515  4 EA  6000.00 24000.00 5800.00 23200.00 6200.00  24800.00FIRE HYDRANT

0194 5672000000-N 1515  14 EA  5900.00 82600.00 2800.00 39200.00 3000.00  42000.00RELOCATE FIRE HYDRANT

0195 5691200000-E 1520  20 LF  89.00 1780.00 240.00 4800.00 250.00  5000.006" SANITARY GRAVITY SEWER

0196 5691300000-E 1520  795 LF  114.00 90630.00 215.00 170925.00 230.00  182850.008" SANITARY GRAVITY SEWER

0197 5691400000-E 1520  283 LF  131.00 37073.00 310.00 87730.00 325.00  91975.0010" SANITARY GRAVITY SEWER

0198 5768000000-N 1520  47 EA  2300.00 108100.00 985.00 46295.00 1020.00  47940.00SANITARY SEWER CLEAN-OUT

0199 5775000000-E 1525  9 EA  3200.00 28800.00 3860.00 34740.00 4100.00  36900.004' DIA UTILITY MANHOLE

0200 5781000000-E 1525  16 LF  278.00 4448.00 275.00 4400.00 285.00  4560.00UTILITY MANHOLE WALL, 4' DIA

0201 5800000000-E 1530  2,435 LF  7.00 17045.00 22.00 53570.00 23.00  56005.00ABANDON 6" UTILITY PIPE

0202 5801000000-E 1530  5,847 LF  8.00 46776.00 11.00 64317.00 11.50  67240.50ABANDON 8" UTILITY PIPE

0203 5802000000-E 1530  270 LF  10.00 2700.00 20.00 5400.00 21.00  5670.00ABANDON 10" UTILITY PIPE
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0204 5804000000-E 1530  2,730 LF  14.00 38220.00 17.00 46410.00 18.00  49140.00ABANDON 12" UTILITY PIPE

0205 5815000000-N 1530  1 EA  370.00 370.00 440.00 440.00 430.30  430.30REMOVE WATER METER

0206 5828000000-N 1530  6 EA  750.00 4500.00 1035.00 6210.00 1100.00  6600.00REMOVE UTILITY MANHOLE

0207 5835000000-E 1540  10 LF  52.00 520.00 190.00 1900.00 200.00  2000.00**" ENCASEMENT PIPE
(8")

0208 5835600000-E 1540  10 LF  68.50 685.00 230.00 2300.00 245.00  2450.0012" ENCASEMENT PIPE

0209 5835700000-E 1540  322 LF  98.00 31556.00 355.00 114310.00 370.00  119140.0016" ENCASEMENT PIPE

0210 5835800000-E 1540  15 LF  115.50 1732.50 280.00 4200.00 295.00  4425.0018" ENCASEMENT PIPE

0211 5836000000-E 1540  200 LF  210.00 42000.00 430.00 86000.00 450.00  90000.0024" ENCASEMENT PIPE

0212 5879000000-E SP   115 LF  21.00 2415.00 16.02 1842.30 21.00  2415.00**" GAS LINE
(3/4")

0213 5879000000-E SP   5 LF  21.00 105.00 20.00 100.00 21.00  105.00**" GAS LINE
(5/8")

0214 5879200000-E SP   5,062 LF  24.31 123057.22 16.02 81093.24 24.31  123057.222" GAS LINE

0215 5879400000-E SP   1,158 LF  32.31 37414.98 22.31 25834.98 32.31  37414.984" GAS LINE

0216 5879800000-E SP   1,016 LF  72.05 73202.80 51.05 51866.80 72.05  73202.808" GAS LINE

0217 5880000000-E SP   8 EA  875.00 7000.00 150.00 1200.00 875.00  7000.00**" GAS VALVE
(3/4")

0218 5880000000-E SP   1 EA  875.00 875.00 175.00 175.00 875.00  875.00**" GAS VALVE
(5/8")

0219 5880200000-E SP   10 EA  1512.00 15120.00 150.00 1500.00 1512.00  15120.002" GAS VALVE

0220 5880400000-E SP   2 EA  2262.50 4525.00 200.00 400.00 2262.50  4525.004" GAS VALVE

0221 5882000000-N SP   2 EA  125.00 250.00 400.00 800.00 420.00  840.00GENERIC UTILITY ITEM (EA)
10" VITON GASKET

0222 5882000000-N SP   78 EA  700.00 54600.00 530.00 41340.00 550.00  42900.00GENERIC UTILITY ITEM (EA)
12" VITON GASKET

0223 5882000000-N SP   95 EA  215.00 20425.00 165.00 15675.00 170.00  16150.00GENERIC UTILITY ITEM (EA)
6" VITON GASKET

0224 5882000000-N SP   43 EA  390.00 16770.00 175.00 7525.00 185.00  7955.00GENERIC UTILITY ITEM (EA)
8" VITON GASKET

0225 6000000000-E 1605  41,500 LF  2.50 103750.00 1.50 62250.00 1.85  76775.00TEMPORARY SILT FENCE

0226 6006000000-E 1610  500 TON 50.00 25000.00 43.00 21500.00 65.00  32500.00EROS CONTRL STONE CL A

0227 6009000000-E 1610  1,100 TON 52.00 57200.00 48.00 52800.00 45.00  49500.00EROS CONTRL STONE CL B

0228 6012000000-E 1610  4,000 TON 42.00 168000.00 30.00 120000.00 25.00  100000.00SEDIMENT CONTROL STONE

0229 6015000000-E 1615 26.5 ACR 1125.00 29812.50 1200.00 31800.00 645.00  17092.50TEMPORARY MULCHING

0230 6018000000-E 1620  1,300 LB  3.95 5135.00 2.70 3510.00 2.00  2600.00SEED FOR TEMP SEEDING

0231 6021000000-E 1620 6.5 TON 1500.00 9750.00 998.00 6487.00 800.00  5200.00FERT FOR TEMP SEEDING

0232 6024000000-E 1622  1,200 LF  19.50 23400.00 14.07 16884.00 12.00  14400.00TEMPORARY SLOPE DRAINS

0233 6029000000-E SP   100 LF  2.50 250.00 1.50 150.00 10.00  1000.00SAFETY FENCE

0234 6030000000-E 1630  900 CY  15.00 13500.00 12.20 10980.00 12.00  10800.00SILT EXCAVATION

0235 6036000000-E 1631  5,000 SY  1.75 8750.00 1.80 9000.00 2.20  11000.00MATTING FOR EROS CONTROL

0236 6042000000-E 1632  17,500 LF  3.50 61250.00 1.50 26250.00 3.50  61250.001/4" HARDWARE CLOTH
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0237 6071010000-E SP   600 LF  7.25 4350.00 10.00 6000.00 12.00  7200.00WATTLE

0238 6071030000-E 1640  680 LF  7.00 4760.00 4.25 2890.00 6.00  4080.00COIR FIBER BAFFLE

0239 6084000000-E 1660  24 ACR 2800.00 67200.00 7308.00 175392.00 1750.00  42000.00SEEDING AND MULCHING

0240 6087000000-E 1660  21 ACR 200.00 4200.00 140.00 2940.00 125.00  2625.00MOWING

0241 6090000000-E 1661  300 LB  14.00 4200.00 21.77 6531.00 12.00  3600.00SEED FOR REPAIR SEEDING

0242 6093000000-E 1661  1 TON 1500.00 1500.00 3077.00 3077.00 800.00  800.00FERT FOR REPAIR SEEDING

0243 6096000000-E 1662  550 LB  5.00 2750.00 2.25 1237.50 9.00  4950.00SEED FOR SUPP SEEDING

0244 6108000000-E 1665 16.5 TON 1200.00 19800.00 1090.00 17985.00 350.00  5775.00FERTILIZER TOPDRESSING

0245 6114500000-N 1667  50 MHR 75.00 3750.00 30.00 1500.00 45.00  2250.00SPECIALIZED HAND MOWING

0246 6117000000-N SP   100 EA  350.00 35000.00 950.00 95000.00 225.00  22500.00RESPONSE FOR EROS CONTROL

0247 6132000000-N SP   15 EA  4250.00 63750.00 3680.18 55202.70 800.00  12000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0248 6138000000-E SP   12,500 CY  26.00 325000.00 15.03 187875.00 30.00  375000.00GENERIC EROSION CONTROL ITEM (CY)
LANDSCAPE TOP SOIL

0249 6144000000-E SP   130 LB  165.50 21515.00 77.00 10010.00 3.00  390.00GENERIC EROSION CONTROL ITEM (LB)
TIF BLAIR CENTIPEDE GRASS SEED

0250 6147000000-E SP   240 LF  32.00 7680.00 32.00 7680.00 8.00  1920.00GENERIC EROSION CONTROL ITEM (LF)
BULLNOSE BRICK BORDER EDGE

0251 6147000000-E SP   165 LF  50.00 8250.00 30.30 4999.50 30.00  4950.00GENERIC EROSION CONTROL ITEM (LF)
LANDSCAPE WALL WITH BRICK     VENEER

0252 6640000000-N 1670  9 EA  362.25 3260.25 275.00 2475.00 450.00  4050.00GENERIC PLANTING ITEM (EA) 1670
ACER BUERGERIANUM, TRIDENT    MAPLE (B&B 2" CAL.
14')

0253 6640000000-N 1670  2 EA  488.25 976.50 575.00 1150.00 800.00  1600.00GENERIC PLANTING ITEM (EA) 1670
ACER BUERGERIANUM, TRIDENT    MAPLE (B&B 3 1/2"
CAL. 16')

0254 6640000000-N 1670  9 EA  997.50 8977.50 600.00 5400.00 450.00  4050.00GENERIC PLANTING ITEM (EA) 1670
ACER PALMATUM, BLOODGOOD JAPANESE MAPLE (B&B
2" CAL.   10')

0255 6640000000-N 1670  754 EA  11.15 8407.10 9.00 6786.00 10.00  7540.00GENERIC PLANTING ITEM (EA) 1670
ASTER OBLONGIFOLIUS, OCTOBER  SKIES AROMATIC
ASTER (CONT. 12")

0256 6640000000-N 1670  44 EA  72.00 3168.00 48.00 2112.00 24.00  1056.00GENERIC PLANTING ITEM (EA) 1670
AZALEA ENCORE, AUTUMN ANGEL (CONT. 24")

0257 6640000000-N 1670  127 EA  27.00 3429.00 36.00 4572.00 21.00  2667.00GENERIC PLANTING ITEM (EA) 1670
BUDDLEIA DAVIDII PETITE INDIGO BUTTERFLY BUSH
(CONT. 24"  W)

0258 6640000000-N 1670  87 EA  65.00 5655.00 45.00 3915.00 21.00  1827.00GENERIC PLANTING ITEM (EA) 1670
CEPHALOTAXUS HARRINGTONIA,    DUKE'S GARDEN
PLUM YEW (CONT. 24" W)

0259 6640000000-N 1670  147 EA  27.00 3969.00 35.00 5145.00 15.00  2205.00GENERIC PLANTING ITEM (EA) 1670
CHASMANTHIUM LATIFOLIUM, RIVER MIST VARIEGATED
NORTHERN SEA OATS  (CONT 24")

0260 6640000000-N 1670  227 EA  32.00 7264.00 35.00 7945.00 21.00  4767.00GENERIC PLANTING ITEM (EA) 1670
CLETHRA  ALNIFOLIA, SIXTEEN   CANDLES
SUMMERSWEET (CONT. 24")
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0261 6640000000-N 1670  54 EA  43.00 2322.00 35.00 1890.00 21.00  1134.00GENERIC PLANTING ITEM (EA) 1670
FORSYTHIA X INTERMEDIA, MINDOR SHOW OFF (CONT.
30")

0262 6640000000-N 1670  29 EA  12.00 348.00 35.00 1015.00 21.00  609.00GENERIC PLANTING ITEM (EA) 1670
GAURA LINDHEIMERI, WHIRLING BUTTERFLIES (CONT.
18")

0263 6640000000-N 1670  925 EA  6.50 6012.50 9.50 8787.50 7.25  6706.25GENERIC PLANTING ITEM (EA) 1670
HEMEROCALLIS, STELLA DE ORO   DAYLILLY (CONT. 18")

0264 6640000000-N 1670  30 EA  144.00 4320.00 55.00 1650.00 24.00  720.00GENERIC PLANTING ITEM (EA) 1670
ILEX CRENATA, STEEDS JAPANESE HOLLY (CONT. 36")

0265 6640000000-N 1670  167 EA  32.00 5344.00 40.00 6680.00 21.00  3507.00GENERIC PLANTING ITEM (EA) 1670
ILEX GLABRA, CHAMZIN NORDIC HOLLY (CONT. 24")

0266 6640000000-N 1670  3 EA  325.00 975.00 255.00 765.00 300.00  900.00GENERIC PLANTING ITEM (EA) 1670
ILEX OPACA, GREENLEAF HOLLY (B&B 8')

0267 6640000000-N 1670  5 EA  272.50 1362.50 60.00 300.00 21.00  105.00GENERIC PLANTING ITEM (EA) 1670
ILEX VERTICILLATA, SOUTHERN   GENTLEMAN
WINTERBERRY HOLLY (CONT. 36")

0268 6640000000-N 1670  31 EA  85.00 2635.00 60.00 1860.00 21.00  651.00GENERIC PLANTING ITEM (EA) 1670
ILEX VERTICILLATA, WINTER RED HOLLY (CONT. 36")

0269 6640000000-N 1670  698 EA  32.50 22685.00 48.00 33504.00 21.00  14658.00GENERIC PLANTING ITEM (EA) 1670
ILEX VOMITORIA, NANA DWARF YAUPON HOLLY (CONT.
18")

0270 6640000000-N 1670  11 EA  320.00 3520.00 310.00 3410.00 300.00  3300.00GENERIC PLANTING ITEM (EA) 1670
ILEX X ATTENUATA, FOSTER NO 2 HOLLY (B&B 8')

0271 6640000000-N 1670  18 EA  45.00 810.00 35.00 630.00 21.00  378.00GENERIC PLANTING ITEM (EA) 1670
ITEA VIRGINICA, VIRGINIA WILLOW (CONT. 24")

0272 6640000000-N 1670  75 EA  365.00 27375.00 350.00 26250.00 350.00  26250.00GENERIC PLANTING ITEM (EA) 1670
LAGERSTROEMIA, CRAPE MYRTLE MIAMI CRAPE MYRTLE
(B&B 10')

0273 6640000000-N 1670  14 EA  67.00 938.00 100.00 1400.00 24.00  336.00GENERIC PLANTING ITEM (EA) 1670
LAGERSTROEMIA, INDICA, DWARF VICTOR CRAPE
MYRTLE (B&B      36" MIN.)

0274 6640000000-N 1670  84 EA  425.00 35700.00 350.00 29400.00 350.00  29400.00GENERIC PLANTING ITEM (EA) 1670
LAGERSTROEMIA, MUSKOGEE CRAPE MYRTLE (B&B 10')

0275 6640000000-N 1670  127 EA  365.00 46355.00 350.00 44450.00 350.00  44450.00GENERIC PLANTING ITEM (EA) 1670
LAGERSTROEMIA, NATCHEZ CRAPE  MYRTLE (B&B 10')

0276 6640000000-N 1670  571 EA  11.00 6281.00 6.25 3568.75 5.00  2855.00GENERIC PLANTING ITEM (EA) 1670
LIRIOPE MUSCARI, BIG BLUE     LILYTURF (1 GAL 12")

0277 6640000000-N 1670  48 EA  32.50 1560.00 25.00 1200.00 15.00  720.00GENERIC PLANTING ITEM (EA) 1670
PANICUM VIRGATUM, DALLAS BLUES SWITCH GRASS
(CONT. 24")

0278 6640000000-N 1670  39 EA  32.50 1267.50 25.00 975.00 15.00  585.00GENERIC PLANTING ITEM (EA) 1670
PENNISETUM ALOPECUROIDES,     HAMELN DWARF
FOUNTAIN GRASS (CONT.   12")

0279 6640000000-N 1670  22 EA  315.00 6930.00 300.00 6600.00 500.00  11000.00GENERIC PLANTING ITEM (EA) 1670
QUERCUS NUTTALLII, NUTTALL OAK (B&B 2" CAL. 14')

0280 6640000000-N 1670  15 EA  395.00 5925.00 300.00 4500.00 500.00  7500.00GENERIC PLANTING ITEM (EA) 1670
QUERCUS PHELLOS, HIGHTOWER WILLOW OAK (B&B 2"
CAL. 14')
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0281 6640000000-N 1670  421 EA  48.00 20208.00 65.00 27365.00 21.00  8841.00GENERIC PLANTING ITEM (EA) 1670
RHAPHIOLEPIS INDICA, CONOR (CONT. 24")

0282 6640000000-N 1670  91 EA  38.00 3458.00 38.00 3458.00 21.00  1911.00GENERIC PLANTING ITEM (EA) 1670
ROSA, X RADSUNNY SUNNY KNOCKOUT ROSE (CONT.
12"-15")

0283 6640000000-N 1670  36 EA  65.00 2340.00 28.00 1008.00 15.00  540.00GENERIC PLANTING ITEM (EA) 1670
ROSMARINUS OFFICIANALIS, ARP ROSEMARY (CONT. 18")

0284 6640000000-N 1670  16 EA  320.00 5120.00 325.00 5200.00 450.00  7200.00GENERIC PLANTING ITEM (EA) 1670
TAXODIUM DISTICHUM, AUTUMN GOLD BLAD CYPRESS
(B&B 2" CAL. 14')

0285 6640000000-N 1670  40 EA  375.00 15000.00 350.00 14000.00 450.00  18000.00GENERIC PLANTING ITEM (EA) 1670
ULMUS PARVIFOLIA, ATHENA ELM (B&B 2" CAL. 14')

0286 6645000000-N SP   9 EA  2200.00 19800.00 3872.22 34849.98 500.00  4500.00GENERIC PLANTING ITEM (EA)
PRECAST COLUMN

0287 6645000000-N SP   9 EA  3875.00 34875.00 2200.00 19800.00 500.00  4500.00GENERIC PLANTING ITEM (EA)
PRECAST COLUMN SIGN

0288 6645000000-N SP   4 EA  4835.00 19340.00 4837.50 19350.00 500.00  2000.00GENERIC PLANTING ITEM (EA)
REMOVE & RESET COLUMN

0289 6650000000-E 1670  700 CY  39.50 27650.00 45.00 31500.00 36.00  25200.00MULCH FOR PLANTING

0290 6675000000-E SP   13,852 SY  6.65 92115.80 8.75 121205.00 6.75  93501.00GENERIC PLANTING ITEM (SY)
TIF BLAIR CENTIPEDE GRASS SOD

0291 7048500000-E 1705  38 EA  625.00 23750.00 710.00 26980.00 625.00  23750.0016" PEDEST SIG HEAD 1 SEC W/CD

0292 7060000000-E 1705  31,380 LF  1.55 48639.00 1.90 59622.00 1.55  48639.00SIGNAL CABLE

0293 7120000000-E 1705  101 EA  650.00 65650.00 675.00 68175.00 650.00  65650.00VEHICLE SIGNAL HD (12", 3 SECT)

0294 7132000000-E 1705  14 EA  750.00 10500.00 790.00 11060.00 750.00  10500.00VEHICLE SIGNAL HD (12", 4 SECT)

0295 7144000000-E 1705  9 EA  900.00 8100.00 1025.00 9225.00 900.00  8100.00VEHICLE SIGNAL HD (12", 5 SECT)

0296 7216000000-N 1705  2 EA  250.00 500.00 250.00 500.00 250.00  500.00MODIFY EXT VEHIC SIGNL HD

0297 7264000000-E 1710  3,565 LF  3.00 10695.00 2.65 9447.25 3.00  10695.00MESSENGER CABLE (3/8")

0298 7276000000-E 1715  65 LF  32.00 2080.00 26.25 1706.25 32.00  2080.00BORE & JACK (***********)
(1, 5")

0299 7279000000-E 1715  940 LF  0.40 376.00 0.95 893.00 0.40  376.00TRACER WIRE

0300 7300000000-E 1715  4,005 LF  5.50 22027.50 6.05 24230.25 5.50  22027.50UNPAVED TRENCH (***********)
(1, 2")

0301 7300100000-E 1715  1,265 LF  1.50 1897.50 3.25 4111.25 1.50  1897.50UNPAVED TRENCH TEMP LEADIN

0302 7301000000-E 1715  1,470 LF  14.00 20580.00 18.00 26460.00 14.00  20580.00DIRECT DRILL (***********)
(2, 2")

0303 7324000000-N 1716  90 EA  160.00 14400.00 165.00 14850.00 160.00  14400.00JUNCTION BOX (STANDARD SIZE)

0304 7348000000-N 1716  6 EA  750.00 4500.00 365.00 2190.00 750.00  4500.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0305 7360000000-N 1720  11 EA  675.00 7425.00 825.00 9075.00 675.00  7425.00WOOD POLE

0306 7372000000-N 1721  32 EA  225.00 7200.00 240.00 7680.00 225.00  7200.00GUY ASSEMBLY

0307 7408000000-E 1722  3 EA  400.00 1200.00 250.00 750.00 400.00  1200.001" RISER WITH WEATHERHEAD

0308 7420000000-E 1722  6 EA  350.00 2100.00 355.00 2130.00 350.00  2100.002" RISER WITH WEATHERHEAD

0309 7430000000-N 1722  1 EA  200.00 200.00 75.00 75.00 200.00  200.00HEAT SHRINK TUB KIT

0310 7432000000-E 1722  4 EA  375.00 1500.00 398.00 1592.00 375.00  1500.002" RISER WITH TUBING
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0311 7444000000-E 1725  17,462 LF  5.00 87310.00 5.15 89929.30 5.00  87310.00INDUCTIVE LOOP SAWCUT

0312 7456000000-E 1726  36,195 LF  1.20 43434.00 1.35 48863.25 1.20  43434.00LEAD-IN CABLE(********)
(14-2)

0313 7516000000-E 1730  1,820 LF  1.45 2639.00 1.50 2730.00 1.45  2639.00COMMUNICATIONS CABLE (** FIBER)
(12)

0314 7541000000-N 1731  2 EA  825.00 1650.00 1095.00 2190.00 825.00  1650.00MOD SPLICE ENCLOSURE

0315 7552000000-N 1731  4 EA  1760.00 7040.00 1345.00 5380.00 1760.00  7040.00INTERCONNECT CENTER

0316 7564100000-N 1732  4 EA  2300.00 9200.00 1995.00 7980.00 2300.00  9200.00FIBER-OPTIC TRANS SELF HEAL

0317 7575160000-E 1734  1,500 LF  1.10 1650.00 0.85 1275.00 1.10  1650.00REM EXT COMM CABLE

0318 7576000000-N SP   2 EA  8800.00 17600.00 8624.85 17249.70 8800.00  17600.00METAL STRAIN SIGNAL POLE

0319 7588000000-N SP   3 EA  10800.00 32400.00 10878.11 32634.33 10800.00  32400.00SGNL MAST ARM WITH METAL POLE

0320 7613000000-N SP   16 EA  750.00 12000.00 885.00 14160.00 750.00  12000.00SOIL TEST

0321 7614100000-E SP   128 CY  685.00 87680.00 790.00 101120.00 685.00  87680.00DRILLED PIER FOUND

0322 7630000000-N SP   6 EA  250.00 1500.00 150.00 900.00 250.00  1500.00METAL STRAIN POLE DESIGN

0323 7631000000-N SP   8 EA  300.00 2400.00 150.00 1200.00 300.00  2400.00MAST ARM W/ MTL POLE DES

0324 7636000000-N 1745  24 EA  500.00 12000.00 265.00 6360.00 300.00  7200.00SIGN FOR SIGNALS

0325 7642100000-N 1743  3 EA  740.00 2220.00 1055.00 3165.00 740.00  2220.00TYPE I POST W/ FOUNDATION

0326 7642200000-N 1743  30 EA  1100.00 33000.00 1285.00 38550.00 1100.00  33000.00TYPE II PED W/ FOUNDATION

0327 7684000000-N 1750  4 EA  650.00 2600.00 850.00 3400.00 650.00  2600.00SIGNAL CABINET FOUNDATION

0328 7828000000-N 1751  4 EA  16245.00 64980.00 16250.20 65000.80 16245.00  64980.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD

0329 7852000000-N 1751  42 EA  155.00 6510.00 194.45 8166.90 155.00  6510.00DETECTOR CARD (NEMA TS-2)

0330 7960000000-N SP   9 EA  1000.00 9000.00 1225.00 11025.00 1000.00  9000.00METAL POLE FOUND REMVL

0331 7972000000-N SP   9 EA  500.00 4500.00 815.00 7335.00 500.00  4500.00METAL POLE REMOVAL

0332 7980000000-N SP   2 EA  2500.00 5000.00 2950.10 5900.20 2500.00  5000.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0333 7980000000-N SP   2 EA  5100.00 10200.00 6830.45 13660.90 5100.00  10200.00GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

0334 7980000000-N SP   2 EA  2100.00 4200.00 1647.80 3295.60 2100.00  4200.00GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0335 7980000000-N SP   5 EA  13500.00 67500.00 15025.20 75126.00 13500.00  67500.00GENERIC SIGNAL ITEM (EA)
METAL POLE WITH SINGLE MAST ARM AND LUMINAIRE
ARM

0336 7980000000-N SP   6 EA  10500.00 63000.00 8259.30 49555.80 10500.00  63000.00GENERIC SIGNAL ITEM (EA)
METAL STRAIN SIGNAL POLE WITH LUMINAIRE ARM

0337 7980000000-N SP   3 EA  800.00 2400.00 58.50 175.50 800.00  2400.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR PUSH BUTTON POST (BLACK)

0338 7980000000-N SP   30 EA  900.00 27000.00 68.50 2055.00 900.00  27000.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL PEDESTAL (BLACK)

0339 7980000000-N SP   8 EA  1500.00 12000.00 1420.15 11361.20 1500.00  12000.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM POLE (BLACK)

0340 7980000000-N SP   8 EA  1300.00 10400.00 965.25 7722.00 1300.00  10400.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR STRAIN POLE   (BLACK)

0341 7990000000-E SP   600 LF  3.00 1800.00 2.55 1530.00 3.00  1800.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE
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0342 7990000000-E SP   200 LF  2.00 400.00 4.85 970.00 2.00  400.00GENERIC SIGNAL ITEM (LF)
CCTV UNIFIED CABLE

0366 0986000000-E SP   321 LF  710.00 227910.00 825.00 264825.00 850.00  272850.00GENERIC PIPE ITEM (LF)
64" DUCTILE IRON PIPE, CLASS 150 (SEALED)

WALL ITEMS

0343 8801000000-E SP   21,430 SF  58.00 1242940.00 51.65 1106859.50 48.00  1028640.00MSE RETAIN WALL NO **
(1)

0344 8801000000-E SP   27,710 SF  56.00 1551760.00 51.65 1431221.50 48.00  1330080.00MSE RETAIN WALL NO **
(2)

0345 8832000000-N SP  Lump Sum 427000.00 413685.00  500000.00GENERIC RET WALL ITEM (LS)
BRICK FACADE @ MSE WALL NO 1

0346 8832000000-N SP  Lump Sum 527200.00 497075.00  650000.00GENERIC RET WALL ITEM (LS)
BRICK FACADE @ MSE WALL NO 2

0347 8839000000-E SP   261 LF  41.55 10844.55 126.50 33016.50 79.00  20619.00GENERIC RET WALL ITEM (LF)
ORNAMENTAL FENCE FOR RETAININGWALL

0348 8847000000-E SP   565 SF  86.50 48872.50 90.00 50850.00 80.00  45200.00GENERIC RET WALL ITEM (SF)
CIP CANTILEVER RET WALL NO 3

0349 8847000000-E SP   1,005 SF  87.50 87937.50 90.00 90450.00 80.00  80400.00GENERIC RET WALL ITEM (SF)
CIP CANTILEVER RET WALL NO 4

STRUCTURE ITEMS

0350 8112730000-N 450  2 EA  5300.00 10600.00 2050.00 4100.00 2000.00  4000.00PDA TESTING

0351 8147000000-E 420  13,932 SF  33.00 459756.00 31.65 440947.80 34.00  473688.00REINF CONCRETE DECK SLAB

0352 8161000000-E 420  12,330 SF  0.40 4932.00 0.70 8631.00 0.50  6165.00GROOVING BRIDGE FLOORS

0353 8182000000-E 420 72.4 CY  1400.00 101360.00 740.00 53576.00 1500.00  108600.00CLASS A CONCRETE (BRIDGE)

0354 8210000000-N 422 Lump Sum 78800.00 75600.00  70000.00BRG APPR SLAB ***********
(65+56.61 -L-)

0355 8217000000-E 425  11,778 LB  0.80 9422.40 1.12 13191.36 2.00  23556.00REINF STEEL (BRIDGE)

0356 8280000000-E 440 Lump Sum 1100000.00 1137975.00  1200000.00STRUCTURAL STEEL

0357 8387000000-E 450  2,800 LF  93.00 260400.00 99.40 278320.00 90.00  252000.00PP18X0.50 GALV STL PILE

0358 8392000000-N 450  28 EA  242.00 6776.00 267.00 7476.00 300.00  8400.00PIPE PILE PLATES

0359 8393000000-N 450  28 EA  92.50 2590.00 100.00 2800.00 100.00  2800.00PILE REDRIVES

0360 8505000000-E 460 356.7 LF  126.00 44944.20 119.00 42447.30 125.00  44587.50VERT CONC BARRIER RAIL

0361 8531000000-E 462  54 SY  205.00 11070.00 126.00 6804.00 70.00  3780.004" SLOPE PROTECTION

0362 8657000000-N 430 Lump Sum 6600.00 5385.00  20000.00ELASTOMERIC BEARINGS

0363 8727000000-N SP  Lump Sum 32450.00 41885.00  30000.00ELEC CONDUIT SYS SIGNAL ******
(65+56.61 -L-)

0364 8860000000-N SP  Lump Sum 31100.00 34900.00  35000.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0365 8867000000-E SP  356.7 LF  108.83 38819.66 184.50 65811.15 89.00  31746.30GENERIC STRUCTURE ITEM (LF)
ORNAMENTAL FENCE

 

    TOTAL 30139757.76 TOTAL 32909928.36 TOTAL  33420500.00CONTRACT TOTAL



STANTONBURG RD/10TH ST CONNECTOR FROM MEMORIAL DR TO SR-1702 (EVANS ST).

   

SEP 02, 2015 12:06 PM PITT 2:00 PM 13 /  26 001

35781.3.FD1 AUG 18 2015 C203513

TIP NO 1.447 MIU-3315

FED AID NO STP-0220(72)

GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS, AND STRUCTURE.

 

    SUB-TOTAL 24043582.95 SUB-TOTAL 27066921.25 SUB-TOTAL  27451238.20ROADWAY ITEMS

    SUB-TOTAL 3896554.55 SUB-TOTAL 3623157.50 SUB-TOTAL  3654939.00WALL ITEMS

    SUB-TOTAL 2199620.26 SUB-TOTAL 2219849.61 SUB-TOTAL  2314322.80STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1750000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 350000.00   CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 133740.00   FIELD OFFICE

0004 0000910000-N SP   700 HR  175.00 122500.00   GENERIC MISCELLANEOUS ITEM (HR)
EXPLORATORY EXCAVATION -      STANDARD

0005 0000910000-N SP   150 HR  300.00 45000.00   GENERIC MISCELLANEOUS ITEM (HR)
EXPLORATORY EXCAVATION -      VACUUM

0006 0015000000-N 205  4 EA  1640.00 6560.00   SEALING ABANDONED WELLS

0007 0036000000-E 225  5,000 CY  13.75 68750.00   UNDERCUT EXCAVATION

0008 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0009 0063000000-N SP  Lump Sum 5785000.00   GRADING

0010 0106000000-E 230  102,000 CY  17.70 1805400.00   BORROW EXCAVATION

0011 0127000000-N SP   19 EA  680.00 12920.00   EMBM'T SETTLEMENT GAUGE

0012 0192000000-N 260  5 HR  345.00 1725.00   PROOF ROLLING

0013 0195000000-E 265  5,000 CY  15.90 79500.00   SELECT GRANULAR MATERIAL

0014 0196000000-E 270  8,000 SY  1.20 9600.00   GEOTEXTILE SOIL STABILIZATION

0015 0199000000-E SP   5,420 SF  41.52 225038.40   TEMPORARY SHORING

0016 0234000000-E SP   2,500 CY  7.70 19250.00   GENERIC GRADING ITEM (CY)
LOADING HAZARDOUS CONTAMINATED SOIL

0017 0234000000-E SP   5,500 CY  6.20 34100.00   GENERIC GRADING ITEM (CY)
STOCKPILING NON-HAZARDOUS CONTAMINATED SOIL

0018 0318000000-E 300  4,130 TON 36.50 150745.00   FND CONDIT MATL MINOR STRS

0019 0320000000-E 300  8,100 SY  3.00 24300.00   FND CONDIT GEOTEXTILE

0020 0331000000-E SP   200 CY  211.00 42200.00   GENERIC DRAINAGE ITEM (CY)
DRAINAGE ANTI-SEEP COLLAR

0021 0366000000-E 310  2,204 LF  53.00 116812.00   15" RC PIPE CULV III

0022 0372000000-E 310  708 LF  62.80 44462.40   18" RC PIPE CULV III

0023 0378000000-E 310  652 LF  70.20 45770.40   24" RC PIPE CULV III

0024 0384000000-E 310  300 LF  86.80 26040.00   30" RC PIPE CULV III

0025 0390000000-E 310  376 LF  138.00 51888.00   36" RC PIPE CULV III

0026 0396000000-E 310  576 LF  131.00 75456.00   42" RC PIPE CULV III

0027 0402000000-E 310  1,540 LF  217.15 334411.00   48" RC PIPE CULV III

0028 0408000000-E 310  780 LF  264.80 206544.00   54" RC PIPE CULV III

0029 0414000000-E 310  208 LF  328.60 68348.80   60" RC PIPE CULV III

0030 0426000000-E 310  160 LF  393.45 62952.00   72" RC PIPE CULV III

0031 0432000000-E 310  412 LF  524.95 216279.40   78" RC PIPE CULV III

0032 0448000000-E 310  248 LF  232.50 57660.00   ***" RCP CULV CLASS IV
(48")

0033 0448000000-E 310  24 LF  286.60 6878.40   ***" RCP CULV CLASS IV
(54")

0034 0448000000-E 310  572 LF  315.60 180523.20   ***" RCP CULV CLASS IV
(60")
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0035 0448000000-E 310  256 LF  406.90 104166.40   ***" RCP CULV CLASS IV
(66")

0036 0448000000-E 310  392 LF  464.60 182123.20   ***" RCP CULV CLASS IV
(72")

0037 0448000000-E 310  28 LF  674.80 18894.40   ***" RCP CULV CLASS IV
(84")

0038 0448200000-E 310  5,880 LF  58.15 341922.00   15" RCP CULV CLASS IV

0039 0448300000-E 310  1,352 LF  65.70 88826.40   18" RCP CULV CLASS IV

0040 0448400000-E 310  1,256 LF  85.50 107388.00   24" RCP CULV CLASS IV

0041 0448500000-E 310  1,520 LF  97.95 148884.00   30" RCP CULV CLASS IV

0042 0448600000-E 310  700 LF  143.15 100205.00   36" RCP CULV CLASS IV

0043 0448700000-E 310  104 LF  187.00 19448.00   42" RCP CULV CLASS IV

0044 0986000000-E SP   412 LF  98.75 40685.00   GENERIC PIPE ITEM (LF)
16" DUCTILE IRON PIPE, CLASS 250 (SEALED)

0045 0986000000-E SP   88 LF  110.50 9724.00   GENERIC PIPE ITEM (LF)
18" DUCTILE IRON PIPE, CLASS 250 (SEALED)

0046 0986000000-E SP   236 LF  152.30 35942.80   GENERIC PIPE ITEM (LF)
24" DUCTILE IRON PIPE, CLASS 250 (SEALED)

0047 0986000000-E SP   365 LF  197.40 72051.00   GENERIC PIPE ITEM (LF)
30" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0048 0986000000-E SP   216 LF  231.80 50068.80   GENERIC PIPE ITEM (LF)
36" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0049 0986000000-E SP   152 LF  320.95 48784.40   GENERIC PIPE ITEM (LF)
42" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0050 0986000000-E SP   168 LF  473.50 79548.00   GENERIC PIPE ITEM (LF)
48" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0051 0986000000-E SP   1,452 LF  582.00 845064.00   GENERIC PIPE ITEM (LF)
54" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0052 0986000000-E SP   56 LF  585.50 32788.00   GENERIC PIPE ITEM (LF)
54" DUCTILE IRON PIPE, CLASS 150 (SEALED, UNDER RR)

0053 0986000000-E SP   108 LF  3706.00 400248.00   GENERIC PIPE ITEM (LF)
54" RC PIPE CULVERTS, CLASS V (JACK, UNDER RR)

0054 0986000000-E SP   556 LF  655.25 364319.00   GENERIC PIPE ITEM (LF)
60" DUCTILE IRON PIPE, CLASS 150 (SEALED)

0055 0987000000-E 310  52 LF  249.40 12968.80   GENERIC PIPE ITEM (LF) 310
48" RC PIPE CULVERTS, CLASS V (UNDER RR)

0056 0992000000-E SP   3 EA  917.85 2753.55   GENERIC PIPE ITEM (EA)
ROOF DRAIN SYSTEM

0057 0992000000-E SP   51 EA  1857.30 94722.30   GENERIC PIPE ITEM (EA)
BOOTS FOR SEALED STRUCTURES

0058 0995000000-E 340  11,485 LF  15.10 173423.50   PIPE REMOVAL

0059 1099500000-E 505  5,750 CY  16.50 94875.00   SHALLOW UNDERCUT

0060 1099700000-E 505  10,000 TON 33.85 338500.00   CLASS IV SUBGRD STABILIZATION

0061 1111000000-E SP   13,000 TON 28.35 368550.00   CLASS IV AGGREGATE STABILIZATION

0062 1115000000-E SP   6,720 SY  3.80 25536.00   GEOTEXTILE FOR PVMT STABILIZ

0063 1220000000-E 545  1,000 TON 39.50 39500.00   INCIDENTAL STONE BASE
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0064 1297000000-E 607  10,900 SY  4.65 50685.00   MILL ASP PVMT *****" DTH
(1-1/2")

0065 1308000000-E 607  17,300 SY  3.45 59685.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0066 1330000000-E 607  11,800 SY  12.00 141600.00   INCIDENTAL MILLING

0067 1489000000-E 610  2,390 TON 74.00 176860.00   ASP CONC BASE CRS B25.0B

0068 1491000000-E 610  13,620 TON 70.00 953400.00   ASP CONC BASE CRS B25.0C

0069 1498000000-E 610  2,820 TON 85.00 239700.00   ASP CONC INTR CRS I19.0B

0070 1503000000-E 610  20,330 TON 65.00 1321450.00   ASP CONC INTR CRS I19.0C

0071 1519000000-E 610  2,750 TON 89.00 244750.00   ASP CONC SURF CRS S9.5B

0072 1523000000-E 610  14,470 TON 59.00 853730.00   ASP CONC SURF CRS S9.5C

0073 1575000000-E 620  2,835 TON 450.00 1275750.00   ASP FOR PLANT MIX

0074 1693000000-E 654  200 TON 215.00 43000.00   ASPH PLT MIX PVMT REPAIR

0075 2022000000-E 815  575 CY  9.15 5261.25   SUBDRAIN EXCAVATION

0076 2033000000-E 815  430 CY  52.00 22360.00   SUBDRAIN FINE AGGREGATE

0077 2044000000-E 815  2,550 LF  15.50 39525.00   6" PERF SUBDRN PIPE

0078 2070000000-N 815  6 EA  340.00 2040.00   SUBDRN PIPE OUTLET

0079 2077000000-E 815  36 LF  49.45 1780.20   6" OUTLET PIPE

0080 2190000000-N 828  7 EA  1240.00 8680.00   TEMP STL PLT COVER FOR MDS

0081 2253000000-E 840  1 CY  2135.00 2135.00   PIPE COLLARS

0082 2264000000-E 840  1 CY  3800.00 3800.00   PIPE PLUGS

0083 2275000000-E SP   135 CY  155.00 20925.00   FLOWABLE FILL

0084 2286000000-N 840  260 EA  1300.00 338000.00   MASNRY DRAINAGE STRUCT

0085 2297000000-E 840  273 CY  1495.00 408135.00   MASNRY DRAINAGE STRUCT

0086 2308000000-E 840  176 LF  255.00 44880.00   MASNRY DRAINAGE STRUCT

0087 2364000000-N 840  39 EA  500.00 19500.00   FRAME W/2GRTS 840.16 STD

0088 2364200000-N 840  2 EA  500.00 1000.00   FRAME W/2GRTS 840.20 STD

0089 2365000000-N 840  1 EA  485.00 485.00   FRAME W/2GRTS 840.22 STD

0090 2366000000-N 840  17 EA  465.00 7905.00   FRAME W/2GRTS 840.24 STD

0091 2367000000-N 840  5 EA  490.00 2450.00   FRAME W/2GRTS 840.29 STD

0092 2374000000-N 840  68 EA  610.00 41480.00   FRAME-GRT-HD 840.03 **
(E)

0093 2374000000-N 840  94 EA  615.00 57810.00   FRAME-GRT-HD 840.03 **
(F)

0094 2374000000-N 840  79 EA  615.00 48585.00   FRAME-GRT-HD 840.03 **
(G)

0095 2396000000-N 840  25 EA  390.00 9750.00   FRAME W/COVER STD 840.54

0096 2418000000-E SP   20 LF  165.00 3300.00   FRM W/GRATES, DRIVEWY DI

0097 2440000000-N 852  5 EA  317.00 1585.00   CONC TRANS SECT FOR CATCH BASIN

0098 2451000000-N 852  10 EA  317.00 3170.00   CONC TRANS SECT FOR DROP INLET
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0099 2473000000-N SP   1 EA  550.00 550.00   GENERIC DRAINAGE ITEM (EA)
CONCRETE FLUME IN 2'-0" CURB & GUTTER

0100 2473000000-N SP   16 EA  2545.00 40720.00   GENERIC DRAINAGE ITEM (EA)
MASONRY DRAINAGE STRUCTURES   (SEALED)

0101 2484000000-E SP   26 LF  330.00 8580.00   GENERIC DRAINAGE ITEM (LF)
MASONRY DRAINAGE STRUCTURES   (SEALED)

0102 2495000000-E SP   63 CY  1580.00 99540.00   GENERIC DRAINAGE ITEM (CY)
MASONRY DRAINAGE STRUCTURES   (SEALED)

0103 2535000000-E 846  170 LF  13.49 2293.30   **"X**" CONCRETE CURB
(8" X 12")

0104 2538000000-E 846  490 LF  14.85 7276.50   **'-**" CONCRETE CURB & GUTTER
(2'-0")

0105 2542000000-E 846  7,420 LF  12.73 94456.60   1'-6" CONC CURB & GUTTER

0106 2549000000-E 846  25,715 LF  15.94 409897.10   2'-6" CONC CURB & GUTTER

0107 2591000000-E 848  17,550 SY  29.48 517374.00   4" CONCRETE SIDEWALK

0108 2605000000-N 848  140 EA  950.00 133000.00   CONCRETE CURB RAMP

0109 2612000000-E 848  4,220 SY  41.33 174412.60   6" CONCRETE DRIVEWAY

0110 2655000000-E 852  2,410 SY  42.86 103292.60   5" MONO CONC ISLDS (KEY IN)

0111 2738000000-E SP   460 SY  135.00 62100.00   GENERIC PAVING ITEM (SY)
BRICK PAVER CROSSWALK

0112 2738000000-E SP   330 SY  125.00 41250.00   GENERIC PAVING ITEM (SY)
BRICK PAVER SIDEWALK

0113 2738000000-E SP   1,280 SY  47.32 60569.60   GENERIC PAVING ITEM (SY)
SCORED CONCRETE SIDEWALK

0114 2800000000-N 858  4 EA  885.00 3540.00   ADJ CATCH BASINS

0115 2815000000-N 858  1 EA  885.00 885.00   ADJ DROP INLETS

0116 2830000000-N 858  46 EA  515.00 23690.00   ADJ MANHOLES

0117 2845000000-N 858  34 EA  385.00 13090.00   ADJ METER OR VALVE BOXES

0118 3030000000-E 862  2,650 LF  15.00 39750.00   STL BM GUARDRAIL

0119 3105000000-N 862  20 EA  90.00 1800.00   SBGR TERM SECT

0120 3150000000-N 862  15 EA  30.00 450.00   ADDIT GUARDRAIL POSTS

0121 3215000000-N 862  4 EA  1400.00 5600.00   GR ANCHOR TYPE III

0122 3270000000-N SP   4 EA  1900.00 7600.00   GR ANCHOR TYPE 350

0123 3572000000-E 867  510 LF  11.00 5610.00   CHAIN LINK FENCE RESET

0124 3575000000-E SP   2,350 LF  64.00 150400.00   GENERIC FENCING ITEM (LF)
ORNAMENTAL FENCE (ROADWAY)

0125 3656000000-E 876  1,600 SY  2.50 4000.00   GEOTEXTILE FOR DRAINGE

0126 4025000000-E 901  53 SF  9.15 484.95   CONTR FURN, TYPE ***SIGN
(D)

0127 4025000000-E 901  1,074 SF  8.30 8914.20   CONTR FURN, TYPE ***SIGN
(E)

0128 4025000000-E 901  77 SF  7.87 605.99   CONTR FURN, TYPE ***SIGN
(F)

0129 4072000000-E 903  1,876 LF  3.70 6941.20   SUPPORT, 3-LB STL U-CHAN
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0130 4096000000-N 904  4 EA  76.00 304.00   SIGN ERECTION, TYPE D

0131 4102000000-N 904  196 EA  54.00 10584.00   SIGN ERECTION, TYPE E

0132 4108000000-N 904  7 EA  54.00 378.00   SIGN ERECTION, TYPE F

0133 4116100000-N 904  2 EA  125.00 250.00   SIGN ERECT, RELOC ** GRD MTD
(D)

0134 4116100000-N 904  1 EA  125.00 125.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0135 4154000000-N 907  10 EA  55.00 550.00   STOCKPILE SIGN SYST U-CHAN

0136 4155000000-N 907  89 EA  3.00 267.00   DISPOSE SIGN SYST U-CHAN

0137 4158000000-N 907  8 EA  25.00 200.00   DISPOSE SIGN SYST WOOD

0138 4192000000-N 907  2 EA  3.00 6.00   DISPOSE SUPPORT, U-CHAN

0139 4238000000-N 907  2 EA  3.00 6.00   DISPOSE SIGN, D, E, F

0140 4360000000-N SP   2 EA  540.00 1080.00   GENERIC SIGNING ITEM (EA)
DISPOSAL OF SIGN SYSTEM ON    SPAN WIRE

0141 4400000000-E 1110  1,800 SF  5.95 10710.00   WORK ZONE SIGNS (STAT)

0142 4405000000-E 1110  717 SF  32.25 23123.25   WORK ZONE SIGNS (PORT)

0143 4410000000-E 1110  766 SF  13.50 10341.00   WORK ZONE SIGNS (BARR)

0144 4415000000-N 1115  4 EA  4705.00 18820.00   FLASHING ARROW BOARD

0145 4420000000-N 1120  4 EA  19800.00 79200.00   PORTABLE CHANGE MSG SIGN

0146 4422000000-N 1120  60 DAY 61.00 3660.00   PORT CHANGE MSG SIGN (SHORT TERM)

0147 4430000000-N 1130  333 EA  65.00 21645.00   DRUMS

0148 4445000000-E 1145  868 LF  63.00 54684.00   BARRICADES (TYPE III)

0149 4455000000-N 1150  180 DAY 455.00 81900.00   FLAGGER

0150 4465000000-N 1160  1 EA  3150.00 3150.00   TEMPORARY CRASH CUSHIONS

0151 4470000000-N 1160  2 EA  1500.00 3000.00   RESET CRASH CUSHION

0152 4480000000-N 1165  2 EA  26350.00 52700.00   TMA

0153 4485000000-E 1170  780 LF  16.88 13166.40   PORT CONC BARRIER

0154 4500000000-E 1170  340 LF  5.00 1700.00   RESET PORT CONC BARRIER

0155 4510000000-N SP   180 HR  82.00 14760.00   LAW ENFORCEMENT

0156 4650000000-N 1251  517 EA  7.00 3619.00   TEMP RAISED PVMT MRKS

0157 4685000000-E 1205  15,635 LF  0.55 8599.25   THERMO PVT MKG LINES 4"90

0158 4686000000-E 1205  36,922 LF  0.85 31383.70   THERMO PVT MKG LINES 4"120

0159 4695000000-E 1205  1,051 LF  2.00 2102.00   THERMO PVT MKG LINES 8"90 MILS

0160 4697000000-E 1205  3,199 LF  2.00 6398.00   THERMO PVT MKG LINE 8"120 MILS

0161 4710000000-E 1205  1,943 LF  12.00 23316.00   24"WIDE THERMO 120 MILS

0162 4721000000-E 1205  37 EA  125.00 4625.00   THERMO PVT MKG CHARACTER 120

0163 4725000000-E 1205  260 EA  185.00 48100.00   THERMO PVT SYMBOL 90MILS

0164 4770000000-E 1205  810 LF  3.00 2430.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0165 4810000000-E 1205  83,561 LF  0.25 20890.25   PAINT PVMT MARKINGS 4"
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0166 4820000000-E 1205  1,736 LF  1.00 1736.00   PAINT PVMT MARKINGS 8"

0167 4835000000-E 1205  9,358 LF  1.00 9358.00   PAINT PVT MKG LINES 24"

0168 4845000000-N 1205  282 EA  45.00 12690.00   PAINT PVT MKG SYMBOL

0169 4850000000-E 1205  24,889 LF  0.50 12444.50   LINE REMOVAL 4" WIDE

0170 4860000000-E 1205  175 LF  3.00 525.00   LINE REMOVAL 8" WIDE

0171 4900000000-N 1251  699 EA  7.00 4893.00   PERM RAISED PVMT MARKERS

0172 4915000000-E 1264  18 EA  75.00 1350.00   7' U-CHANNEL POSTS

0173 5155000000-E 1409  15,840 LF  5.05 79992.00   ELECT DUCT BD, SIZE *****
(2")

0174 5255000000-N 1413 Lump Sum 110000.00   PORTABLE LIGHTING

0175 5325200000-E 1510  11 LF  170.00 1870.00   2" WATER LINE

0176 5325600000-E 1510  3,480 LF  75.00 261000.00   6" WATER LINE

0177 5325800000-E 1510  6,111 LF  50.00 305550.00   8" WATER LINE

0178 5326000000-E 1510  440 LF  90.00 39600.00   10" WATER LINE

0179 5326200000-E 1510  3,282 LF  105.00 344610.00   12" WATER LINE

0180 5326600000-E 1510  145 LF  340.00 49300.00   16" WATER LINE

0181 5536000000-E 1515  1 EA  1000.00 1000.00   2" VALVE

0182 5540000000-E 1515  23 EA  1125.00 25875.00   6" VALVE

0183 5546000000-E 1515  25 EA  1550.00 38750.00   8" VALVE

0184 5552000000-E 1515  6 EA  2425.00 14550.00   10" VALVE

0185 5558000000-E 1515  9 EA  3025.00 27225.00   12" VALVE

0186 5571600000-E 1515  2 EA  5350.00 10700.00   6" TAPPING VALVE

0187 5571800000-E 1515  1 EA  5750.00 5750.00   8" TAPPING VALVE

0188 5572200000-E 1515  2 EA  9000.00 18000.00   12" TAPPING VALVE

0189 5572600000-E 1515  3 EA  23200.00 69600.00   16" TAPPING VALVE

0190 5643200000-E 1515  5 EA  2985.00 14925.00   2" WATER METER

0191 5648000000-N 1515  41 EA  1400.00 57400.00   RELOCATE WATER METER

0192 5649000000-N 1515  8 EA  850.00 6800.00   RECONNECT WATER METER

0193 5666000000-E 1515  4 EA  5800.00 23200.00   FIRE HYDRANT

0194 5672000000-N 1515  14 EA  2800.00 39200.00   RELOCATE FIRE HYDRANT

0195 5691200000-E 1520  20 LF  240.00 4800.00   6" SANITARY GRAVITY SEWER

0196 5691300000-E 1520  795 LF  215.00 170925.00   8" SANITARY GRAVITY SEWER

0197 5691400000-E 1520  283 LF  310.00 87730.00   10" SANITARY GRAVITY SEWER

0198 5768000000-N 1520  47 EA  985.00 46295.00   SANITARY SEWER CLEAN-OUT

0199 5775000000-E 1525  9 EA  3860.00 34740.00   4' DIA UTILITY MANHOLE

0200 5781000000-E 1525  16 LF  275.00 4400.00   UTILITY MANHOLE WALL, 4' DIA

0201 5800000000-E 1530  2,435 LF  22.00 53570.00   ABANDON 6" UTILITY PIPE

0202 5801000000-E 1530  5,847 LF  11.00 64317.00   ABANDON 8" UTILITY PIPE

0203 5802000000-E 1530  270 LF  20.00 5400.00   ABANDON 10" UTILITY PIPE
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0204 5804000000-E 1530  2,730 LF  17.00 46410.00   ABANDON 12" UTILITY PIPE

0205 5815000000-N 1530  1 EA  440.00 440.00   REMOVE WATER METER

0206 5828000000-N 1530  6 EA  1035.00 6210.00   REMOVE UTILITY MANHOLE

0207 5835000000-E 1540  10 LF  190.00 1900.00   **" ENCASEMENT PIPE
(8")

0208 5835600000-E 1540  10 LF  230.00 2300.00   12" ENCASEMENT PIPE

0209 5835700000-E 1540  322 LF  355.00 114310.00   16" ENCASEMENT PIPE

0210 5835800000-E 1540  15 LF  280.00 4200.00   18" ENCASEMENT PIPE

0211 5836000000-E 1540  200 LF  430.00 86000.00   24" ENCASEMENT PIPE

0212 5879000000-E SP   115 LF  21.00 2415.00   **" GAS LINE
(3/4")

0213 5879000000-E SP   5 LF  21.00 105.00   **" GAS LINE
(5/8")

0214 5879200000-E SP   5,062 LF  24.31 123057.22   2" GAS LINE

0215 5879400000-E SP   1,158 LF  32.31 37414.98   4" GAS LINE

0216 5879800000-E SP   1,016 LF  72.05 73202.80   8" GAS LINE

0217 5880000000-E SP   8 EA  875.00 7000.00   **" GAS VALVE
(3/4")

0218 5880000000-E SP   1 EA  875.00 875.00   **" GAS VALVE
(5/8")

0219 5880200000-E SP   10 EA  1512.50 15125.00   2" GAS VALVE

0220 5880400000-E SP   2 EA  2262.50 4525.00   4" GAS VALVE

0221 5882000000-N SP   2 EA  400.00 800.00   GENERIC UTILITY ITEM (EA)
10" VITON GASKET

0222 5882000000-N SP   78 EA  530.00 41340.00   GENERIC UTILITY ITEM (EA)
12" VITON GASKET

0223 5882000000-N SP   95 EA  165.00 15675.00   GENERIC UTILITY ITEM (EA)
6" VITON GASKET

0224 5882000000-N SP   43 EA  175.00 7525.00   GENERIC UTILITY ITEM (EA)
8" VITON GASKET

0225 6000000000-E 1605  41,500 LF  2.10 87150.00   TEMPORARY SILT FENCE

0226 6006000000-E 1610  500 TON 66.65 33325.00   EROS CONTRL STONE CL A

0227 6009000000-E 1610  1,100 TON 73.00 80300.00   EROS CONTRL STONE CL B

0228 6012000000-E 1610  4,000 TON 45.30 181200.00   SEDIMENT CONTROL STONE

0229 6015000000-E 1615 26.5 ACR 645.00 17092.50   TEMPORARY MULCHING

0230 6018000000-E 1620  1,300 LB  2.00 2600.00   SEED FOR TEMP SEEDING

0231 6021000000-E 1620 6.5 TON 800.00 5200.00   FERT FOR TEMP SEEDING

0232 6024000000-E 1622  1,200 LF  18.25 21900.00   TEMPORARY SLOPE DRAINS

0233 6029000000-E SP   100 LF  2.00 200.00   SAFETY FENCE

0234 6030000000-E 1630  900 CY  19.95 17955.00   SILT EXCAVATION

0235 6036000000-E 1631  5,000 SY  2.06 10300.00   MATTING FOR EROS CONTROL

0236 6042000000-E 1632  17,500 LF  3.90 68250.00   1/4" HARDWARE CLOTH
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0237 6071010000-E SP   600 LF  7.40 4440.00   WATTLE

0238 6071030000-E 1640  680 LF  5.25 3570.00   COIR FIBER BAFFLE

0239 6084000000-E 1660  24 ACR 1750.00 42000.00   SEEDING AND MULCHING

0240 6087000000-E 1660  21 ACR 125.00 2625.00   MOWING

0241 6090000000-E 1661  300 LB  12.00 3600.00   SEED FOR REPAIR SEEDING

0242 6093000000-E 1661  1 TON 800.00 800.00   FERT FOR REPAIR SEEDING

0243 6096000000-E 1662  550 LB  9.00 4950.00   SEED FOR SUPP SEEDING

0244 6108000000-E 1665 16.5 TON 720.00 11880.00   FERTILIZER TOPDRESSING

0245 6114500000-N 1667  50 MHR 45.00 2250.00   SPECIALIZED HAND MOWING

0246 6117000000-N SP   100 EA  200.00 20000.00   RESPONSE FOR EROS CONTROL

0247 6132000000-N SP   15 EA  1000.00 15000.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0248 6138000000-E SP   12,500 CY  18.00 225000.00   GENERIC EROSION CONTROL ITEM (CY)
LANDSCAPE TOP SOIL

0249 6144000000-E SP   130 LB  56.00 7280.00   GENERIC EROSION CONTROL ITEM (LB)
TIF BLAIR CENTIPEDE GRASS SEED

0250 6147000000-E SP   240 LF  32.00 7680.00   GENERIC EROSION CONTROL ITEM (LF)
BULLNOSE BRICK BORDER EDGE

0251 6147000000-E SP   165 LF  35.00 5775.00   GENERIC EROSION CONTROL ITEM (LF)
LANDSCAPE WALL WITH BRICK     VENEER

0252 6640000000-N 1670  9 EA  193.00 1737.00   GENERIC PLANTING ITEM (EA) 1670
ACER BUERGERIANUM, TRIDENT    MAPLE (B&B 2" CAL.
14')

0253 6640000000-N 1670  2 EA  365.00 730.00   GENERIC PLANTING ITEM (EA) 1670
ACER BUERGERIANUM, TRIDENT    MAPLE (B&B 3 1/2"
CAL. 16')

0254 6640000000-N 1670  9 EA  385.00 3465.00   GENERIC PLANTING ITEM (EA) 1670
ACER PALMATUM, BLOODGOOD JAPANESE MAPLE (B&B
2" CAL.   10')

0255 6640000000-N 1670  754 EA  29.00 21866.00   GENERIC PLANTING ITEM (EA) 1670
ASTER OBLONGIFOLIUS, OCTOBER  SKIES AROMATIC
ASTER (CONT. 12")

0256 6640000000-N 1670  44 EA  28.00 1232.00   GENERIC PLANTING ITEM (EA) 1670
AZALEA ENCORE, AUTUMN ANGEL (CONT. 24")

0257 6640000000-N 1670  127 EA  30.00 3810.00   GENERIC PLANTING ITEM (EA) 1670
BUDDLEIA DAVIDII PETITE INDIGO BUTTERFLY BUSH
(CONT. 24"  W)

0258 6640000000-N 1670  87 EA  26.50 2305.50   GENERIC PLANTING ITEM (EA) 1670
CEPHALOTAXUS HARRINGTONIA,    DUKE'S GARDEN
PLUM YEW (CONT. 24" W)

0259 6640000000-N 1670  147 EA  18.50 2719.50   GENERIC PLANTING ITEM (EA) 1670
CHASMANTHIUM LATIFOLIUM, RIVER MIST VARIEGATED
NORTHERN SEA OATS  (CONT 24")

0260 6640000000-N 1670  227 EA  17.80 4040.60   GENERIC PLANTING ITEM (EA) 1670
CLETHRA  ALNIFOLIA, SIXTEEN   CANDLES
SUMMERSWEET (CONT. 24")
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0261 6640000000-N 1670  54 EA  23.00 1242.00   GENERIC PLANTING ITEM (EA) 1670
FORSYTHIA X INTERMEDIA, MINDOR SHOW OFF (CONT.
30")

0262 6640000000-N 1670  29 EA  32.00 928.00   GENERIC PLANTING ITEM (EA) 1670
GAURA LINDHEIMERI, WHIRLING BUTTERFLIES (CONT.
18")

0263 6640000000-N 1670  925 EA  8.50 7862.50   GENERIC PLANTING ITEM (EA) 1670
HEMEROCALLIS, STELLA DE ORO   DAYLILLY (CONT. 18")

0264 6640000000-N 1670  30 EA  41.00 1230.00   GENERIC PLANTING ITEM (EA) 1670
ILEX CRENATA, STEEDS JAPANESE HOLLY (CONT. 36")

0265 6640000000-N 1670  167 EA  19.00 3173.00   GENERIC PLANTING ITEM (EA) 1670
ILEX GLABRA, CHAMZIN NORDIC HOLLY (CONT. 24")

0266 6640000000-N 1670  3 EA  295.00 885.00   GENERIC PLANTING ITEM (EA) 1670
ILEX OPACA, GREENLEAF HOLLY (B&B 8')

0267 6640000000-N 1670  5 EA  44.00 220.00   GENERIC PLANTING ITEM (EA) 1670
ILEX VERTICILLATA, SOUTHERN   GENTLEMAN
WINTERBERRY HOLLY (CONT. 36")

0268 6640000000-N 1670  31 EA  37.25 1154.75   GENERIC PLANTING ITEM (EA) 1670
ILEX VERTICILLATA, WINTER RED HOLLY (CONT. 36")

0269 6640000000-N 1670  698 EA  18.50 12913.00   GENERIC PLANTING ITEM (EA) 1670
ILEX VOMITORIA, NANA DWARF YAUPON HOLLY (CONT.
18")

0270 6640000000-N 1670  11 EA  289.00 3179.00   GENERIC PLANTING ITEM (EA) 1670
ILEX X ATTENUATA, FOSTER NO 2 HOLLY (B&B 8')

0271 6640000000-N 1670  18 EA  24.00 432.00   GENERIC PLANTING ITEM (EA) 1670
ITEA VIRGINICA, VIRGINIA WILLOW (CONT. 24")

0272 6640000000-N 1670  75 EA  290.00 21750.00   GENERIC PLANTING ITEM (EA) 1670
LAGERSTROEMIA, CRAPE MYRTLE MIAMI CRAPE MYRTLE
(B&B 10')

0273 6640000000-N 1670  14 EA  210.00 2940.00   GENERIC PLANTING ITEM (EA) 1670
LAGERSTROEMIA, INDICA, DWARF VICTOR CRAPE
MYRTLE (B&B      36" MIN.)

0274 6640000000-N 1670  84 EA  315.00 26460.00   GENERIC PLANTING ITEM (EA) 1670
LAGERSTROEMIA, MUSKOGEE CRAPE MYRTLE (B&B 10')

0275 6640000000-N 1670  127 EA  280.00 35560.00   GENERIC PLANTING ITEM (EA) 1670
LAGERSTROEMIA, NATCHEZ CRAPE  MYRTLE (B&B 10')

0276 6640000000-N 1670  571 EA  6.50 3711.50   GENERIC PLANTING ITEM (EA) 1670
LIRIOPE MUSCARI, BIG BLUE     LILYTURF (1 GAL 12")

0277 6640000000-N 1670  48 EA  19.00 912.00   GENERIC PLANTING ITEM (EA) 1670
PANICUM VIRGATUM, DALLAS BLUES SWITCH GRASS
(CONT. 24")

0278 6640000000-N 1670  39 EA  19.00 741.00   GENERIC PLANTING ITEM (EA) 1670
PENNISETUM ALOPECUROIDES,     HAMELN DWARF
FOUNTAIN GRASS (CONT.   12")

0279 6640000000-N 1670  22 EA  264.00 5808.00   GENERIC PLANTING ITEM (EA) 1670
QUERCUS NUTTALLII, NUTTALL OAK (B&B 2" CAL. 14')

0280 6640000000-N 1670  15 EA  264.00 3960.00   GENERIC PLANTING ITEM (EA) 1670
QUERCUS PHELLOS, HIGHTOWER WILLOW OAK (B&B 2"
CAL. 14')



STANTONBURG RD/10TH ST CONNECTOR FROM MEMORIAL DR TO SR-1702 (EVANS ST).

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

SEP 02, 2015 12:06 PM PITT 2:00 PM 23 /  26 001

35781.3.FD1 AUG 18 2015 C203513

TIP NO 1.447 MIU-3315

FED AID NO STP-0220(72)

GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS, AND STRUCTURE.

0281 6640000000-N 1670  421 EA  17.00 7157.00   GENERIC PLANTING ITEM (EA) 1670
RHAPHIOLEPIS INDICA, CONOR (CONT. 24")

0282 6640000000-N 1670  91 EA  29.00 2639.00   GENERIC PLANTING ITEM (EA) 1670
ROSA, X RADSUNNY SUNNY KNOCKOUT ROSE (CONT.
12"-15")

0283 6640000000-N 1670  36 EA  28.00 1008.00   GENERIC PLANTING ITEM (EA) 1670
ROSMARINUS OFFICIANALIS, ARP ROSEMARY (CONT. 18")

0284 6640000000-N 1670  16 EA  255.00 4080.00   GENERIC PLANTING ITEM (EA) 1670
TAXODIUM DISTICHUM, AUTUMN GOLD BLAD CYPRESS
(B&B 2" CAL. 14')

0285 6640000000-N 1670  40 EA  315.00 12600.00   GENERIC PLANTING ITEM (EA) 1670
ULMUS PARVIFOLIA, ATHENA ELM (B&B 2" CAL. 14')

0286 6645000000-N SP   9 EA  3872.23 34850.07   GENERIC PLANTING ITEM (EA)
PRECAST COLUMN

0287 6645000000-N SP   9 EA  2200.00 19800.00   GENERIC PLANTING ITEM (EA)
PRECAST COLUMN SIGN

0288 6645000000-N SP   4 EA  4837.50 19350.00   GENERIC PLANTING ITEM (EA)
REMOVE & RESET COLUMN

0289 6650000000-E 1670  700 CY  56.50 39550.00   MULCH FOR PLANTING

0290 6675000000-E SP   13,852 SY  8.07 111785.64   GENERIC PLANTING ITEM (SY)
TIF BLAIR CENTIPEDE GRASS SOD

0291 7048500000-E 1705  38 EA  710.00 26980.00   16" PEDEST SIG HEAD 1 SEC W/CD

0292 7060000000-E 1705  31,380 LF  1.90 59622.00   SIGNAL CABLE

0293 7120000000-E 1705  101 EA  675.00 68175.00   VEHICLE SIGNAL HD (12", 3 SECT)

0294 7132000000-E 1705  14 EA  790.00 11060.00   VEHICLE SIGNAL HD (12", 4 SECT)

0295 7144000000-E 1705  9 EA  1025.00 9225.00   VEHICLE SIGNAL HD (12", 5 SECT)

0296 7216000000-N 1705  2 EA  250.00 500.00   MODIFY EXT VEHIC SIGNL HD

0297 7264000000-E 1710  3,565 LF  2.65 9447.25   MESSENGER CABLE (3/8")

0298 7276000000-E 1715  65 LF  26.25 1706.25   BORE & JACK (***********)
(1, 5")

0299 7279000000-E 1715  940 LF  0.95 893.00   TRACER WIRE

0300 7300000000-E 1715  4,005 LF  6.05 24230.25   UNPAVED TRENCH (***********)
(1, 2")

0301 7300100000-E 1715  1,265 LF  3.25 4111.25   UNPAVED TRENCH TEMP LEADIN

0302 7301000000-E 1715  1,470 LF  18.00 26460.00   DIRECT DRILL (***********)
(2, 2")

0303 7324000000-N 1716  90 EA  165.00 14850.00   JUNCTION BOX (STANDARD SIZE)

0304 7348000000-N 1716  6 EA  365.00 2190.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0305 7360000000-N 1720  11 EA  825.00 9075.00   WOOD POLE

0306 7372000000-N 1721  32 EA  240.00 7680.00   GUY ASSEMBLY

0307 7408000000-E 1722  3 EA  250.00 750.00   1" RISER WITH WEATHERHEAD

0308 7420000000-E 1722  6 EA  355.00 2130.00   2" RISER WITH WEATHERHEAD

0309 7430000000-N 1722  1 EA  75.00 75.00   HEAT SHRINK TUB KIT

0310 7432000000-E 1722  4 EA  398.00 1592.00   2" RISER WITH TUBING



STANTONBURG RD/10TH ST CONNECTOR FROM MEMORIAL DR TO SR-1702 (EVANS ST).

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

SEP 02, 2015 12:06 PM PITT 2:00 PM 24 /  26 001

35781.3.FD1 AUG 18 2015 C203513

TIP NO 1.447 MIU-3315

FED AID NO STP-0220(72)

GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS, AND STRUCTURE.

0311 7444000000-E 1725  17,462 LF  5.15 89929.30   INDUCTIVE LOOP SAWCUT

0312 7456000000-E 1726  36,195 LF  1.35 48863.25   LEAD-IN CABLE(********)
(14-2)

0313 7516000000-E 1730  1,820 LF  1.50 2730.00   COMMUNICATIONS CABLE (** FIBER)
(12)

0314 7541000000-N 1731  2 EA  1095.00 2190.00   MOD SPLICE ENCLOSURE

0315 7552000000-N 1731  4 EA  1345.00 5380.00   INTERCONNECT CENTER

0316 7564100000-N 1732  4 EA  1995.00 7980.00   FIBER-OPTIC TRANS SELF HEAL

0317 7575160000-E 1734  1,500 LF  0.85 1275.00   REM EXT COMM CABLE

0318 7576000000-N SP   2 EA  8624.85 17249.70   METAL STRAIN SIGNAL POLE

0319 7588000000-N SP   3 EA  10878.11 32634.33   SGNL MAST ARM WITH METAL POLE

0320 7613000000-N SP   16 EA  885.00 14160.00   SOIL TEST

0321 7614100000-E SP   128 CY  790.00 101120.00   DRILLED PIER FOUND

0322 7630000000-N SP   6 EA  150.00 900.00   METAL STRAIN POLE DESIGN

0323 7631000000-N SP   8 EA  150.00 1200.00   MAST ARM W/ MTL POLE DES

0324 7636000000-N 1745  24 EA  265.00 6360.00   SIGN FOR SIGNALS

0325 7642100000-N 1743  3 EA  1055.00 3165.00   TYPE I POST W/ FOUNDATION

0326 7642200000-N 1743  30 EA  1285.00 38550.00   TYPE II PED W/ FOUNDATION

0327 7684000000-N 1750  4 EA  850.00 3400.00   SIGNAL CABINET FOUNDATION

0328 7828000000-N 1751  4 EA  16250.20 65000.80   CONTRLR W/ CBNT, NEMA TS-2 BASE MTD

0329 7852000000-N 1751  42 EA  194.45 8166.90   DETECTOR CARD (NEMA TS-2)

0330 7960000000-N SP   9 EA  1225.00 11025.00   METAL POLE FOUND REMVL

0331 7972000000-N SP   9 EA  815.00 7335.00   METAL POLE REMOVAL

0332 7980000000-N SP   2 EA  2955.10 5910.20   GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0333 7980000000-N SP   2 EA  6830.45 13660.90   GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

0334 7980000000-N SP   2 EA  1647.80 3295.60   GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0335 7980000000-N SP   5 EA  15025.20 75126.00   GENERIC SIGNAL ITEM (EA)
METAL POLE WITH SINGLE MAST ARM AND LUMINAIRE
ARM

0336 7980000000-N SP   6 EA  8259.30 49555.80   GENERIC SIGNAL ITEM (EA)
METAL STRAIN SIGNAL POLE WITH LUMINAIRE ARM

0337 7980000000-N SP   3 EA  58.50 175.50   GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR PUSH BUTTON POST (BLACK)

0338 7980000000-N SP   30 EA  68.50 2055.00   GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL PEDESTAL (BLACK)

0339 7980000000-N SP   8 EA  1420.15 11361.20   GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM POLE (BLACK)

0340 7980000000-N SP   8 EA  965.25 7722.00   GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR STRAIN POLE   (BLACK)

0341 7990000000-E SP   600 LF  2.55 1530.00   GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE



STANTONBURG RD/10TH ST CONNECTOR FROM MEMORIAL DR TO SR-1702 (EVANS ST).

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

SEP 02, 2015 12:06 PM PITT 2:00 PM 25 /  26 001

35781.3.FD1 AUG 18 2015 C203513

TIP NO 1.447 MIU-3315

FED AID NO STP-0220(72)

GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS, AND STRUCTURE.

0342 7990000000-E SP   200 LF  4.85 970.00   GENERIC SIGNAL ITEM (LF)
CCTV UNIFIED CABLE

0366 0986000000-E SP   321 LF  765.00 245565.00   GENERIC PIPE ITEM (LF)
64" DUCTILE IRON PIPE, CLASS 150 (SEALED)

WALL ITEMS

0343 8801000000-E SP   21,430 SF  45.07 965850.10   MSE RETAIN WALL NO **
(1)

0344 8801000000-E SP   27,710 SF  45.07 1248889.70   MSE RETAIN WALL NO **
(2)

0345 8832000000-N SP  Lump Sum 329120.00   GENERIC RET WALL ITEM (LS)
BRICK FACADE @ MSE WALL NO 1

0346 8832000000-N SP  Lump Sum 418880.00   GENERIC RET WALL ITEM (LS)
BRICK FACADE @ MSE WALL NO 2

0347 8839000000-E SP   261 LF  79.00 20619.00   GENERIC RET WALL ITEM (LF)
ORNAMENTAL FENCE FOR RETAININGWALL

0348 8847000000-E SP   565 SF  17.84 10079.60   GENERIC RET WALL ITEM (SF)
CIP CANTILEVER RET WALL NO 3

0349 8847000000-E SP   1,005 SF  17.84 17929.20   GENERIC RET WALL ITEM (SF)
CIP CANTILEVER RET WALL NO 4

STRUCTURE ITEMS

0350 8112730000-N 450  2 EA  3250.00 6500.00   PDA TESTING

0351 8147000000-E 420  13,932 SF  29.41 409740.12   REINF CONCRETE DECK SLAB

0352 8161000000-E 420  12,330 SF  0.48 5918.40   GROOVING BRIDGE FLOORS

0353 8182000000-E 420 72.4 CY  730.04 52854.90   CLASS A CONCRETE (BRIDGE)

0354 8210000000-N 422 Lump Sum 21900.00   BRG APPR SLAB ***********
(65+56.61 -L-)

0355 8217000000-E 425  11,778 LB  0.96 11306.88   REINF STEEL (BRIDGE)

0356 8280000000-E 440 Lump Sum 1092000.00   STRUCTURAL STEEL

0357 8387000000-E 450  2,800 LF  104.34 292152.00   PP18X0.50 GALV STL PILE

0358 8392000000-N 450  28 EA  236.00 6608.00   PIPE PILE PLATES

0359 8393000000-N 450  28 EA  345.00 9660.00   PILE REDRIVES

0360 8505000000-E 460 356.7 LF  124.79 44512.59   VERT CONC BARRIER RAIL

0361 8531000000-E 462  54 SY  128.14 6919.56   4" SLOPE PROTECTION

0362 8657000000-N 430 Lump Sum 5525.00   ELASTOMERIC BEARINGS

0363 8727000000-N SP  Lump Sum 32450.00   ELEC CONDUIT SYS SIGNAL ******
(65+56.61 -L-)

0364 8860000000-N SP  Lump Sum 41100.00   GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0365 8867000000-E SP  356.7 LF  89.00 31746.30   GENERIC STRUCTURE ITEM (LF)
ORNAMENTAL FENCE

 

    TOTAL 35655526.38   CONTRACT TOTAL



STANTONBURG RD/10TH ST CONNECTOR FROM MEMORIAL DR TO SR-1702 (EVANS ST).

   

SEP 02, 2015 12:06 PM PITT 2:00 PM 26 /  26 001

35781.3.FD1 AUG 18 2015 C203513

TIP NO 1.447 MIU-3315

FED AID NO STP-0220(72)

GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS, AND STRUCTURE.

 

    SUB-TOTAL 30573265.03   ROADWAY ITEMS

    SUB-TOTAL 3011367.60   WALL ITEMS

    SUB-TOTAL 2070893.75   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  30139757.76   S. T. WOOTEN CORPORATION

     2  32909928.36   PLT-RBP JV CONSTRUCTION

     3  33420500.00   FSC II LLC DBA FRED SMITH COMPANY

     4  35655526.38   BARNHILL CONTRACTING COMPANY



SR-1175 (KERR AVE) FROM RANDALL PKWY TO SR-2649 (MARTIN LUTHER KING JR PKWY) IN WILMINGTON.

   

SEP 02, 2015 12:06 PM NEW HANOVER 2:00 PM 1 /  1 002

34932.3.FD2 AUG 18 2015 C203496

TIP NO 1.536 MIU-3338B

FED AID NO STP-1175(10)

GRADING, DRAINAGE, PAVING & SIGNALS.

                                                                                          *** THIS PROJECT WAS REJECTED ***

       



US-117 FROM US-117 BUS TO SR-1504, NC-53 FROM US-117 TO US-117 BUS AND 3 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC HIGHLAND PAVING CO., LLC

AHOSKIE,  NC FAYETTEVILLE,  NC

SEP 02, 2015 12:06 PM PENDER 2:00 PM 1 /  4 003

2016CPT.03.04.10711,  2016CPT.03.04.20711 AUG 18 2015 C203746

TIP NO 17.550 MI

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 104000.00 260000.00  260000.00MOBILIZATION

0002 0106000000-E 230  1,903 CY  10.75 20457.25 25.00 47575.00 19.00  36157.00BORROW EXCAVATION

0003 1220000000-E 545  667 TON 60.00 40020.00 45.00 30015.00 46.00  30682.00INCIDENTAL STONE BASE

0004 1245000000-E SP  27.49 SMI 3200.00 87968.00 3200.00 87968.00 2360.00  64876.40SHOULDER RECONSTRUCTION

0005 1330000000-E 607  3,828 SY  5.50 21054.00 12.00 45936.00 7.50  28710.00INCIDENTAL MILLING

0006 1489000000-E 610  2,115 TON 72.00 152280.00 44.00 93060.00 69.80  147627.00ASP CONC BASE CRS B25.0B

0007 1519000000-E 610  37,917 TON 43.00 1630431.00 44.00 1668348.00 50.00  1895850.00ASP CONC SURF CRS S9.5B

0008 1520000000-E SP   200 TON 96.00 19200.00 46.00 9200.00 70.00  14000.00ASP CONC SURF CRS S9.5B LEVEL

0009 1575000000-E 620  2,383 TON 450.00 1072350.00 515.00 1227245.00 459.00  1093797.00ASP FOR PLANT MIX

0010 1880000000-E SP   2,333 TON 190.00 443270.00 140.00 326620.00 167.00  389611.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0011 1881000000-E SP   300 LF  71.00 21300.00 25.00 7500.00 35.00  10500.00GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 6" X 9" ASPHALT CURB

0012 1891000000-E SP   125,179 SY  1.45 181509.55 2.30 287911.70 2.15  269134.85GENERIC PAVING ITEM (SY)
FINE MILLING (1-1/2")

0013 1891000000-E SP   124,331 SY  4.18 519703.58 4.00 497324.00 3.95  491107.45GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER (OPTION B)

0014 2591000000-E 848  3 SY  250.00 750.00 250.00 750.00 80.00  240.004" CONCRETE SIDEWALK

0015 2600000000-N SP   1 EA  1400.00 1400.00 1700.00 1700.00 800.00  800.00RETROFIT EXT CURB RAMP

0016 2612000000-E 848  25 SY  285.00 7125.00 90.00 2250.00 75.00  1875.006" CONCRETE DRIVEWAY

0017 2752000000-E SP   20 LF  240.00 4800.00 90.00 1800.00 60.00  1200.00GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB & GUTTER

0018 2752000000-E SP   20 LF  240.00 4800.00 120.00 2400.00 60.00  1200.00GENERIC PAVING ITEM (LF)
REMOVE & REPLACE SHOULDER BERMGUTTER

0019 2759000000-N SP   1 EA  5050.00 5050.00 1800.00 1800.00 2000.00  2000.00GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMP

0020 2830000000-N 858  4 EA  1565.00 6260.00 600.00 2400.00 780.00  3120.00ADJ MANHOLES

0021 2845000000-N 858  6 EA  1025.00 6150.00 500.00 3000.00 780.00  4680.00ADJ METER OR VALVE BOXES

0022 4413000000-E SP   2,682 SF  4.60 12337.20 8.00 21456.00 4.60  12337.20WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 50000.00 80000.00  70000.00TEMP TRAFFIC CONTROL (SP)

0024 4510000000-N SP   40 HR  36.00 1440.00 85.00 3400.00 40.00  1600.00LAW ENFORCEMENT

0025 4685000000-E 1205  185,748 LF  0.49 91016.52 0.55 102161.40 0.49  91016.52THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  127,093 LF  0.71 90236.03 0.65 82610.45 0.71  90236.03THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  70 LF  3.00 210.00 3.00 210.00 3.00  210.00THERMO PVT MKG LINES 8"90 MILS

0028 4700000000-E 1205  845 LF  3.25 2746.25 4.00 3380.00 3.25  2746.2512"WIDE THERMO 90 MILS

0029 4702000000-E 1205  54 LF  3.50 189.00 4.00 216.00 3.50  189.0012"WIDE THERMO 120 MILS

0030 4710000000-E 1205  280 LF  8.00 2240.00 10.00 2800.00 8.00  2240.0024"WIDE THERMO 120 MILS

0031 4725000000-E 1205  99 EA  73.00 7227.00 100.00 9900.00 73.00  7227.00THERMO PVT SYMBOL 90MILS

0032 4810000000-E 1205  125,253 LF  0.01 1252.53 0.35 43838.55 0.01  1252.53PAINT PVMT MARKINGS 4"

0033 4820000000-E 1205  70 LF  1.00 70.00 2.00 140.00 1.00  70.00PAINT PVMT MARKINGS 8"

0034 4825000000-E 1205  737 LF  1.00 737.00 3.00 2211.00 1.00  737.00PAINT PVMT MARKINGS 12"



US-117 FROM US-117 BUS TO SR-1504, NC-53 FROM US-117 TO US-117 BUS AND 3 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC HIGHLAND PAVING CO., LLC

AHOSKIE,  NC FAYETTEVILLE,  NC

SEP 02, 2015 12:06 PM PENDER 2:00 PM 2 /  4 003

2016CPT.03.04.10711,  2016CPT.03.04.20711 AUG 18 2015 C203746

TIP NO 17.550 MI

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

0035 4835000000-E 1205  280 LF  6.00 1680.00 5.00 1400.00 6.00  1680.00PAINT PVT MKG LINES 24"

0036 4845000000-N 1205  96 EA  70.00 6720.00 40.00 3840.00 70.00  6720.00PAINT PVT MKG SYMBOL

0037 4900000000-N 1251  767 EA  7.85 6020.95 8.00 6136.00 7.85  6020.95PERM RAISED PVMT MARKERS

0038 4905000000-N 1253  687 EA  23.70 16281.90 30.00 20610.00 23.70  16281.90SNOWPLB PVMT MRKER

0039 5255000000-N 1413 Lump Sum 25000.00 80000.00  59000.00PORTABLE LIGHTING

0040 6000000000-E 1605  2,427 LF  2.10 5096.70 5.00 12135.00 2.50  6067.50TEMPORARY SILT FENCE

0041 6009000000-E 1610  405 TON 110.00 44550.00 50.00 20250.00 69.00  27945.00EROS CONTRL STONE CL B

0042 6012000000-E 1610  414 TON 100.00 41400.00 50.00 20700.00 56.00  23184.00SEDIMENT CONTROL STONE

0043 6015000000-E 1615 16.22 ACR 650.00 10543.00 900.00 14598.00 800.00  12976.00TEMPORARY MULCHING

0044 6036000000-E 1631  120 SY  2.25 270.00 10.00 1200.00 4.00  480.00MATTING FOR EROS CONTROL

0045 6042000000-E 1632  654 LF  4.00 2616.00 6.00 3924.00 3.90  2550.601/4" HARDWARE CLOTH

0046 6071010000-E SP   350 LF  12.50 4375.00 12.00 4200.00 7.50  2625.00WATTLE

0047 6084000000-E 1660 17.8 ACR 2150.00 38270.00 2600.00 46280.00 2300.00  40940.00SEEDING AND MULCHING

0048 6090000000-E 1661  1,038 LB  6.50 6747.00 16.00 16608.00 12.00  12456.00SEED FOR REPAIR SEEDING

0049 6093000000-E 1661 3.34 TON 1100.00 3674.00 1000.00 3340.00 800.00  2672.00FERT FOR REPAIR SEEDING

0050 7444000000-E 1725  2,495 LF  9.00 22455.00 8.00 19960.00 5.95  14845.25INDUCTIVE LOOP SAWCUT

0051 7456000000-E 1726  1,055 LF  1.69 1782.95 2.00 2110.00 1.00  1055.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 4847062.41 TOTAL 5234417.10 TOTAL  5264528.43CONTRACT TOTAL

 

    SUB-TOTAL 4847062.41 SUB-TOTAL 5234417.10 SUB-TOTAL  5264528.43ROADWAY ITEMS



US-117 FROM US-117 BUS TO SR-1504, NC-53 FROM US-117 TO US-117 BUS AND 3 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC   

SEP 02, 2015 12:06 PM PENDER 2:00 PM 3 /  4 003

2016CPT.03.04.10711,  2016CPT.03.04.20711 AUG 18 2015 C203746

TIP NO 17.550 MI

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 260000.00   MOBILIZATION

0002 0106000000-E 230  1,903 CY  24.95 47479.85   BORROW EXCAVATION

0003 1220000000-E 545  667 TON 77.94 51985.98   INCIDENTAL STONE BASE

0004 1245000000-E SP  27.49 SMI 2363.08 64961.07   SHOULDER RECONSTRUCTION

0005 1330000000-E 607  3,828 SY  5.92 22661.76   INCIDENTAL MILLING

0006 1489000000-E 610  2,115 TON 60.00 126900.00   ASP CONC BASE CRS B25.0B

0007 1519000000-E 610  37,917 TON 55.00 2085435.00   ASP CONC SURF CRS S9.5B

0008 1520000000-E SP   200 TON 85.00 17000.00   ASP CONC SURF CRS S9.5B LEVEL

0009 1575000000-E 620  2,383 TON 450.00 1072350.00   ASP FOR PLANT MIX

0010 1880000000-E SP   2,333 TON 150.00 349950.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0011 1881000000-E SP   300 LF  81.12 24336.00   GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 6" X 9" ASPHALT CURB

0012 1891000000-E SP   125,179 SY  1.89 236588.31   GENERIC PAVING ITEM (SY)
FINE MILLING (1-1/2")

0013 1891000000-E SP   124,331 SY  3.98 494837.38   GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER (OPTION B)

0014 2591000000-E 848  3 SY  80.00 240.00   4" CONCRETE SIDEWALK

0015 2600000000-N SP   1 EA  800.00 800.00   RETROFIT EXT CURB RAMP

0016 2612000000-E 848  25 SY  75.00 1875.00   6" CONCRETE DRIVEWAY

0017 2752000000-E SP   20 LF  60.00 1200.00   GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB & GUTTER

0018 2752000000-E SP   20 LF  60.00 1200.00   GENERIC PAVING ITEM (LF)
REMOVE & REPLACE SHOULDER BERMGUTTER

0019 2759000000-N SP   1 EA  2000.00 2000.00   GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMP

0020 2830000000-N 858  4 EA  500.00 2000.00   ADJ MANHOLES

0021 2845000000-N 858  6 EA  500.00 3000.00   ADJ METER OR VALVE BOXES

0022 4413000000-E SP   2,682 SF  4.10 10996.20   WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 54000.00   TEMP TRAFFIC CONTROL (SP)

0024 4510000000-N SP   40 HR  65.00 2600.00   LAW ENFORCEMENT

0025 4685000000-E 1205  185,748 LF  0.52 96588.96   THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  127,093 LF  0.57 72443.01   THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  70 LF  2.50 175.00   THERMO PVT MKG LINES 8"90 MILS

0028 4700000000-E 1205  845 LF  2.85 2408.25   12"WIDE THERMO 90 MILS

0029 4702000000-E 1205  54 LF  2.85 153.90   12"WIDE THERMO 120 MILS

0030 4710000000-E 1205  280 LF  5.50 1540.00   24"WIDE THERMO 120 MILS

0031 4725000000-E 1205  99 EA  125.00 12375.00   THERMO PVT SYMBOL 90MILS

0032 4810000000-E 1205  125,253 LF  0.17 21293.01   PAINT PVMT MARKINGS 4"

0033 4820000000-E 1205  70 LF  0.55 38.50   PAINT PVMT MARKINGS 8"

0034 4825000000-E 1205  737 LF  1.00 737.00   PAINT PVMT MARKINGS 12"



US-117 FROM US-117 BUS TO SR-1504, NC-53 FROM US-117 TO US-117 BUS AND 3 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC   

SEP 02, 2015 12:06 PM PENDER 2:00 PM 4 /  4 003

2016CPT.03.04.10711,  2016CPT.03.04.20711 AUG 18 2015 C203746

TIP NO 17.550 MI

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

0035 4835000000-E 1205  280 LF  2.00 560.00   PAINT PVT MKG LINES 24"

0036 4845000000-N 1205  96 EA  35.00 3360.00   PAINT PVT MKG SYMBOL

0037 4900000000-N 1251  767 EA  3.85 2952.95   PERM RAISED PVMT MARKERS

0038 4905000000-N 1253  687 EA  27.40 18823.80   SNOWPLB PVMT MRKER

0039 5255000000-N 1413 Lump Sum 35000.00   PORTABLE LIGHTING

0040 6000000000-E 1605  2,427 LF  2.50 6067.50   TEMPORARY SILT FENCE

0041 6009000000-E 1610  405 TON 50.00 20250.00   EROS CONTRL STONE CL B

0042 6012000000-E 1610  414 TON 40.00 16560.00   SEDIMENT CONTROL STONE

0043 6015000000-E 1615 16.22 ACR 800.00 12976.00   TEMPORARY MULCHING

0044 6036000000-E 1631  120 SY  4.00 480.00   MATTING FOR EROS CONTROL

0045 6042000000-E 1632  654 LF  3.90 2550.60   1/4" HARDWARE CLOTH

0046 6071010000-E SP   350 LF  7.50 2625.00   WATTLE

0047 6084000000-E 1660 17.8 ACR 2300.00 40940.00   SEEDING AND MULCHING

0048 6090000000-E 1661  1,038 LB  12.00 12456.00   SEED FOR REPAIR SEEDING

0049 6093000000-E 1661 3.34 TON 800.00 2672.00   FERT FOR REPAIR SEEDING

0050 7444000000-E 1725  2,495 LF  6.84 17065.80   INDUCTIVE LOOP SAWCUT

0051 7456000000-E 1726  1,055 LF  1.00 1055.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 5338543.83   CONTRACT TOTAL

 

    SUB-TOTAL 5338543.83   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4847062.41   BARNHILL CONTRACTING COMPANY

     2  5234417.10   ROSE BROTHERS PAVING CO INC

     3  5264528.43   HIGHLAND PAVING CO., LLC

     4  5338543.83   S. T. WOOTEN CORPORATION



RAILROAD BYPASS OF PEMBROKE.

C. M. LINDSAY & SONS, INC.

LUMBERTON,  NC

BMCO CONSTRUCTION, INC. BARNHILL CONTRACTING COMPANY

LUMBERTON,  NC ROCKY MOUNT,  NC

SEP 02, 2015 12:06 PM ROBESON 2:00 PM 1 /  10 004

41099.3.2 AUG 18 2015 C203632

TIP NO 2.410 MIP-4900A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, RAILROAD BED & STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 505000.00 503168.04  555000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 98000.00 140000.00  68950.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 543400.00 540000.00  2300000.00CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 4500.00 13500.00 10000.00 30000.00 1.00  3.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  61,500 CY  5.35 329025.00 6.91 424965.00 7.00  430500.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  16,000 CY  5.70 91200.00 7.50 120000.00 5.00  80000.00UNDERCUT EXCAVATION

0007 0106000000-E 230  289,100 CY  7.65 2211615.00 7.01 2026591.00 5.00  1445500.00BORROW EXCAVATION

0008 0127000000-N SP   12 EA  1250.00 15000.00 1000.00 12000.00 700.00  8400.00EMBM'T SETTLEMENT GAUGE

0009 0134000000-E 240  620 CY  4.50 2790.00 8.75 5425.00 7.00  4340.00DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  80 SY  4.00 320.00 20.00 1600.00 10.00  800.00REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  11 HR  400.00 4400.00 280.00 3080.00 350.00  3850.00PROOF ROLLING

0012 0196000000-E 270  10,200 SY  1.58 16116.00 1.50 15300.00 2.10  21420.00GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   790 SF  46.00 36340.00 59.76 47210.40 59.76  47210.40TEMPORARY SHORING

0014 0248000000-N SP  Lump Sum 58000.00 425000.00  10000.00GENERIC GRADING ITEM (LS)
PREPARATION OF EXISTING GROUND

0015 0255000000-E SP   35,000 TON 40.00 1400000.00 37.00 1295000.00 40.00  1400000.00GENERIC GRADING ITEM (TON)
SURGE STONE

0016 0314000000-E SP   3,000 TON 32.00 96000.00 30.00 90000.00 30.25  90750.00SELECT MATERIAL CLASS **
(VI)

0017 0318000000-E 300  70 TON 40.00 2800.00 45.00 3150.00 40.00  2800.00FND CONDIT MATL MINOR STRS

0018 0320000000-E 300  200 SY  2.25 450.00 3.50 700.00 2.25  450.00FND CONDIT GEOTEXTILE

0019 0378000000-E 310  32 LF  48.00 1536.00 49.00 1568.00 48.00  1536.0024" RC PIPE CULV III

0020 0450000000-E SP   326 LF  88.00 28688.00 90.00 29340.00 88.00  28688.00***" RC PIPE CULV ** (RR)
(36", V)

0021 0450000000-E SP   92 LF  108.00 9936.00 110.00 10120.00 108.00  9936.00***" RC PIPE CULV ** (RR)
(42", V)

0022 0450000000-E SP   68 LF  134.00 9112.00 140.00 9520.00 134.00  9112.00***" RC PIPE CULV ** (RR)
(48", V)

0023 0450000000-E SP   80 LF  249.00 19920.00 270.00 21600.00 249.00  19920.00***" RC PIPE CULV ** (RR)
(60", V)

0024 0986000000-E SP   39 LF  420.00 16380.00 740.00 28860.00 420.00  16380.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B IN SOIL

0025 0986000000-E SP   39 LF  420.00 16380.00 200.00 7800.00 0.01  0.39GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B NOT IN
SOIL

0026 1011000000-N 500 Lump Sum 75000.00 150000.00  85000.00FINE GRADING

0027 1519000000-E 610  30 TON 225.00 6750.00 180.00 5400.00 225.00  6750.00ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  5 TON 500.00 2500.00 1000.00 5000.00 500.00  2500.00ASP FOR PLANT MIX

0029 2000000000-N 806  58 EA  150.00 8700.00 250.00 14500.00 150.00  8700.00RIGHT OF WAY MARKERS

0030 2209000000-E 838 48.2 CY  875.00 42175.00 1200.00 57840.00 875.00  42175.00ENDWALLS

0031 2220000000-E 838 11.2 CY  875.00 9800.00 1400.00 15680.00 875.00  9800.00REINFORCED ENDWALLS

0032 3628000000-E 876  552 TON 55.00 30360.00 48.00 26496.00 56.50  31188.00RIP RAP, CLASS I

0033 3656000000-E 876  2,390 SY  2.25 5377.50 2.80 6692.00 3.12  7456.80GEOTEXTILE FOR DRAINGE



RAILROAD BYPASS OF PEMBROKE.

C. M. LINDSAY & SONS, INC.

LUMBERTON,  NC

BMCO CONSTRUCTION, INC. BARNHILL CONTRACTING COMPANY

LUMBERTON,  NC ROCKY MOUNT,  NC

SEP 02, 2015 12:06 PM ROBESON 2:00 PM 2 /  10 004

41099.3.2 AUG 18 2015 C203632

TIP NO 2.410 MIP-4900A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, RAILROAD BED & STRUCTURES.

0034 3804000000-E SP   14,400 TON 21.50 309600.00 22.00 316800.00 26.00  374400.00ABC (SUB-BALLAST)

0035 4400000000-E 1110  80 SF  6.25 500.00 8.50 680.00 10.00  800.00WORK ZONE SIGNS (STAT)

0036 4405000000-E 1110  160 SF  9.85 1576.00 10.00 1600.00 20.00  3200.00WORK ZONE SIGNS (PORT)

0037 4410000000-E 1110  20 SF  6.90 138.00 10.00 200.00 9.00  180.00WORK ZONE SIGNS (BARR)

0038 4420000000-N 1120  2 EA  10650.00 21300.00 12000.00 24000.00 5000.00  10000.00PORTABLE CHANGE MSG SIGN

0039 4430000000-N 1130  50 EA  50.00 2500.00 55.00 2750.00 50.00  2500.00DRUMS

0040 4435000000-N 1135  50 EA  26.00 1300.00 25.00 1250.00 22.00  1100.00CONES

0041 4445000000-E 1145  48 LF  19.00 912.00 23.00 1104.00 41.00  1968.00BARRICADES (TYPE III)

0042 4450000000-N 1150  320 HR  30.00 9600.00 25.00 8000.00 18.00  5760.00FLAGGER

0043 4465000000-N 1160  2 EA  5400.00 10800.00 7000.00 14000.00 3100.00  6200.00TEMPORARY CRASH CUSHIONS

0044 4485000000-E 1170  508 LF  24.00 12192.00 25.00 12700.00 16.50  8382.00PORT CONC BARRIER

0045 4650000000-N 1251  4 EA  200.00 800.00 250.00 1000.00 25.00  100.00TEMP RAISED PVMT MRKS

0046 4810000000-E 1205  2,840 LF  0.72 2044.80 1.00 2840.00 1.20  3408.00PAINT PVMT MARKINGS 4"

0047 5325600000-E 1510  601 LF  55.00 33055.00 60.00 36060.00 55.00  33055.006" WATER LINE

0048 5326200000-E 1510  761 LF  76.00 57836.00 78.00 59358.00 76.00  57836.0012" WATER LINE

0049 5538000000-E 1515  1 EA  725.00 725.00 800.00 800.00 725.00  725.004" VALVE

0050 5540000000-E 1515  3 EA  950.00 2850.00 1000.00 3000.00 950.00  2850.006" VALVE

0051 5558000000-E 1515  2 EA  2340.00 4680.00 2500.00 5000.00 2340.00  4680.0012" VALVE

0052 5648000000-N 1515  1 EA  900.00 900.00 1000.00 1000.00 900.00  900.00RELOCATE WATER METER

0053 5672000000-N 1515  2 EA  3200.00 6400.00 3300.00 6600.00 3200.00  6400.00RELOCATE FIRE HYDRANT

0054 5685000000-E 1515  4 EA  13500.00 54000.00 14000.00 56000.00 13500.00  54000.0012" LINE STOP W/ BYPASS

0055 5709200000-E 1520  173 LF  55.00 9515.00 55.00 9515.00 55.00  9515.004" FORCE MAIN SEWER

0056 5798000000-E 1530  171 LF  5.00 855.00 10.00 1710.00 5.00  855.00ABANDON **" UTILITY PIPE
(4")

0057 5800000000-E 1530  480 LF  6.00 2880.00 10.00 4800.00 6.00  2880.00ABANDON 6" UTILITY PIPE

0058 5804000000-E 1530  561 LF  10.00 5610.00 10.00 5610.00 10.00  5610.00ABANDON 12" UTILITY PIPE

0059 5835000000-E 1540  100 LF  64.00 6400.00 70.00 7000.00 64.00  6400.00**" ENCASEMENT PIPE
(10")

0060 5835000000-E 1540  100 LF  74.00 7400.00 80.00 8000.00 74.00  7400.00**" ENCASEMENT PIPE
(14")

0061 5835000000-E 1540  91 LF  106.00 9646.00 120.00 10920.00 106.00  9646.00**" ENCASEMENT PIPE
(22")

0062 6000000000-E 1605  15,800 LF  1.98 31284.00 2.00 31600.00 1.50  23700.00TEMPORARY SILT FENCE

0063 6006000000-E 1610  150 TON 42.50 6375.00 48.00 7200.00 50.00  7500.00EROS CONTRL STONE CL A

0064 6009000000-E 1610  3,700 TON 43.50 160950.00 45.00 166500.00 53.00  196100.00EROS CONTRL STONE CL B

0065 6012000000-E 1610  1,650 TON 37.50 61875.00 40.00 66000.00 43.00  70950.00SEDIMENT CONTROL STONE

0066 6015000000-E 1615  42 ACR 550.00 23100.00 550.00 23100.00 600.00  25200.00TEMPORARY MULCHING

0067 6018000000-E 1620  3,000 LB  3.00 9000.00 4.00 12000.00 2.00  6000.00SEED FOR TEMP SEEDING

0068 6021000000-E 1620  15 TON 1200.00 18000.00 1250.00 18750.00 1000.00  15000.00FERT FOR TEMP SEEDING

0069 6024000000-E 1622  5,000 LF  12.00 60000.00 12.00 60000.00 0.01  50.00TEMPORARY SLOPE DRAINS



RAILROAD BYPASS OF PEMBROKE.

C. M. LINDSAY & SONS, INC.

LUMBERTON,  NC

BMCO CONSTRUCTION, INC. BARNHILL CONTRACTING COMPANY

LUMBERTON,  NC ROCKY MOUNT,  NC

SEP 02, 2015 12:06 PM ROBESON 2:00 PM 3 /  10 004

41099.3.2 AUG 18 2015 C203632

TIP NO 2.410 MIP-4900A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, RAILROAD BED & STRUCTURES.

0070 6029000000-E SP   2,200 LF  1.86 4092.00 1.90 4180.00 0.75  1650.00SAFETY FENCE

0071 6030000000-E 1630  13,600 CY  1.00 13600.00 4.50 61200.00 4.00  54400.00SILT EXCAVATION

0072 6036000000-E 1631  70,000 SY  1.25 87500.00 1.35 94500.00 1.25  87500.00MATTING FOR EROS CONTROL

0073 6037000000-E SP   335 SY  2.95 988.25 3.00 1005.00 3.00  1005.00COIR FIBER MAT

0074 6038000000-E SP   13,925 SY  4.95 68928.75 5.00 69625.00 5.00  69625.00PERM SOIL REINF MAT

0075 6042000000-E 1632  200 LF  3.80 760.00 3.90 780.00 4.00  800.001/4" HARDWARE CLOTH

0076 6043000000-E SP   1,050 SY  3.00 3150.00 10.50 11025.00 4.00  4200.00LOW PERMEABILITY GEOTEXTILE

0077 6048000000-E SP   40 SY  55.00 2200.00 60.00 2400.00 20.00  800.00FLOAT TURBIDITY CURTAIN

0078 6069000000-E 1638  33 CY  50.00 1650.00 75.00 2475.00 50.00  1650.00STILLING BASINS

0079 6071012000-E SP   3,200 LF  9.60 30720.00 9.70 31040.00 7.00  22400.00COIR FIBER WATTLE

0080 6071020000-E SP   600 LB  8.75 5250.00 9.00 5400.00 7.50  4500.00POLYACRYLAMIDE (PAM)

0081 6071030000-E 1640  4,600 LF  5.25 24150.00 5.35 24610.00 6.00  27600.00COIR FIBER BAFFLE

0082 6071050000-E SP   34 EA  800.00 27200.00 1000.00 34000.00 750.00  25500.00**" SKIMMER
(1-1/2")

0083 6071050000-E SP   2 EA  1000.00 2000.00 1200.00 2400.00 900.00  1800.00**" SKIMMER
(2")

0084 6084000000-E 1660  60 ACR 2350.00 141000.00 2400.00 144000.00 1425.00  85500.00SEEDING AND MULCHING

0085 6087000000-E 1660  18 ACR 75.00 1350.00 80.00 1440.00 100.00  1800.00MOWING

0086 6090000000-E 1661  560 LB  10.00 5600.00 11.00 6160.00 3.00  1680.00SEED FOR REPAIR SEEDING

0087 6093000000-E 1661 1.75 TON 1200.00 2100.00 1250.00 2187.50 1000.00  1750.00FERT FOR REPAIR SEEDING

0088 6096000000-E 1662  1,525 LB  3.85 5871.25 5.00 7625.00 5.00  7625.00SEED FOR SUPP SEEDING

0089 6108000000-E 1665 45.25 TON 625.00 28281.25 630.00 28507.50 1000.00  45250.00FERTILIZER TOPDRESSING

0090 6111000000-E SP   50 LF  50.00 2500.00 79.55 3977.50 79.55  3977.50IMPERVIOUS DIKE

0091 6114500000-N 1667  30 MHR 45.00 1350.00 46.00 1380.00 75.00  2250.00SPECIALIZED HAND MOWING

0092 6117000000-N SP   60 EA  300.00 18000.00 350.00 21000.00 100.00  6000.00RESPONSE FOR EROS CONTROL

0093 6120000000-E SP   90 CY  25.00 2250.00 40.47 3642.30 40.47  3642.30CULVERT DIVERSION CHANNEL

0128 6132000000-N SP   2 EA  2500.00 5000.00 2500.00 5000.00 2200.00  4400.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0094 8126000000-N 414 Lump Sum 11500.00 5000.00  5000.00CULV EXCAV @ ************
(55+31.95 -L-)

0095 8133000000-E 414  107 TON 50.00 5350.00 58.00 6206.00 58.00  6206.00FND CONDIT MAT, BOX CULV

0096 8245000000-E 425  42,510 LB  1.00 42510.00 0.97 41234.70 0.97  41234.70REINF STEEL (CULVERT)

0097 8590000000-E 876  64 TON 55.00 3520.00 80.40 5145.60 80.40  5145.60RIP RAP, CLASS **
(I)

0098 8825000000-E SP  229.9 CY  625.00 143687.50 489.30 112490.07 489.30  112490.07GENERIC CULVERT ITEM (CY)
CAST-IN-PLACE CONCRETE (4,500 PSI)

STRUCTURE ITEMS

0099 8091000000-N 410 Lump Sum 40000.00 10000.00  10000.00FND EXCAV B** STA *******
(PIER NO 1, 38+93.39 -L-)



RAILROAD BYPASS OF PEMBROKE.

C. M. LINDSAY & SONS, INC.

LUMBERTON,  NC

BMCO CONSTRUCTION, INC. BARNHILL CONTRACTING COMPANY

LUMBERTON,  NC ROCKY MOUNT,  NC

SEP 02, 2015 12:06 PM ROBESON 2:00 PM 4 /  10 004

41099.3.2 AUG 18 2015 C203632

TIP NO 2.410 MIP-4900A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, RAILROAD BED & STRUCTURES.

0100 8091000000-N 410 Lump Sum 40000.00 10000.00  10000.00FND EXCAV B** STA *******
(PIER NO 2, 38+93.39 -L-)

0101 8112730000-N 450  7 EA  4000.00 28000.00 3100.00 21700.00 3100.00  21700.00PDA TESTING

0102 8217000000-E 425  79,015 LB  0.84 66372.60 0.88 69533.20 0.88  69533.20REINF STEEL (BRIDGE)

0103 8224000000-E 425  12,688 LB  1.00 12688.00 1.18 14971.84 1.18  14971.84EPOXY COAT REINF STL BRDG

0104 8364000000-E 450  3,700 LF  40.00 148000.00 37.28 137936.00 37.28  137936.00HP12X53 PILES

0105 8385000000-E 450  1,800 LF  56.00 100800.00 55.56 100008.00 55.56  100008.00PP**X**** STL PILE
(14 X 0.50)

0106 8387000000-E 450  520 LF  105.00 54600.00 123.04 63980.80 123.04  63980.80PP18X0.50 GALV STL PILE

0107 8392000000-N 450  38 EA  120.00 4560.00 256.60 9750.80 256.60  9750.80PIPE PILE PLATES

0108 8393000000-N 450  60 EA  50.00 3000.00 350.00 21000.00 350.00  21000.00PILE REDRIVES

0109 8531000000-E 462  269 SY  90.00 24210.00 84.54 22741.26 84.54  22741.264" SLOPE PROTECTION

0110 8608000000-E 876  623 TON 73.00 45479.00 58.00 36134.00 58.00  36134.00RIP RAP II (2'-0")

0111 8622000000-E 876  691 SY  2.00 1382.00 2.30 1589.30 2.30  1589.30GEOTEXTILE FOR DRAINAGE

0112 8657000000-N 430 Lump Sum 7500.00 6325.00  6325.00ELASTOMERIC BEARINGS

0113 8741000000-N SP  Lump Sum 8500.00 19750.00  19750.00STR DRN SYS ************
(22+07.07 -L-)

0114 8741000000-N SP  Lump Sum 90000.00 146500.00  146500.00STR DRN SYS ************
(38+93.36 -L-)

0115 8860000000-N SP  Lump Sum 30000.00 56000.00  56000.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0116 8860000000-N SP  Lump Sum 820000.00 779500.00  779500.00GENERIC STRUCTURE ITEM (LS)
APPROX 329,519 LBS STRUCTURAL STEEL

0117 8860000000-N SP  Lump Sum 60000.00 71825.00  71825.00GENERIC STRUCTURE ITEM (LS)
PAINTING OF STRUCTURAL STEEL

0118 8860000000-N SP  Lump Sum 80000.00 78000.00  78000.00GENERIC STRUCTURE ITEM (LS)
SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES

0119 8867000000-E SP  556.5 LF  800.00 445200.00 737.28 410296.32 737.28  410296.32GENERIC STRUCTURE ITEM (LF)
4''-0" X 4'-6" P/S CONC BOX   BEAMS

0120 8867000000-E SP  222.6 LF  95.00 21147.00 116.58 25950.71 116.58  25950.71GENERIC STRUCTURE ITEM (LF)
CONCRETE BALLAST CURB

0121 8867000000-E SP  260.8 LF  188.00 49030.40 207.57 54134.26 207.57  54134.26GENERIC STRUCTURE ITEM (LF)
CONCRETE PARAPET

0122 8867000000-E SP  300.2 LF  210.00 63042.00 176.65 53030.33 176.65  53030.33GENERIC STRUCTURE ITEM (LF)
STEEL HANDRAIL

0123 8881000000-E SP   611 CY  670.00 409370.00 562.21 343510.31 562.21  343510.31GENERIC STRUCTURE ITEM (CY)
CAST-IN-PLACE CONCRETE (4,000 PSI)

0125 8881000000-E SP  94.8 CY  1780.00 168744.00 1630.74 154594.15 1630.74  154594.15GENERIC STRUCTURE ITEM (CY)
CAST-IN-PLAST CONCRETE (5,000 PSI)

0126 8893000000-E SP  371.1 SY  100.00 37110.00 34.00 12617.40 34.00  12617.40GENERIC STRUCTURE ITEM (SY)
DAMPPROOFING

0127 8893000000-E SP  392.5 SY  78.00 30615.00 87.80 34461.50 87.80  34461.50GENERIC STRUCTURE ITEM (SY)
WATERPROOFING



RAILROAD BYPASS OF PEMBROKE.

   

SEP 02, 2015 12:06 PM ROBESON 2:00 PM 5 /  10 004

41099.3.2 AUG 18 2015 C203632

TIP NO 2.410 MIP-4900A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, RAILROAD BED & STRUCTURES.

 

    TOTAL 10234578.30 TOTAL 10566528.79 TOTAL  11117586.94CONTRACT TOTAL

 

    SUB-TOTAL 7138660.80 SUB-TOTAL 7630612.24 SUB-TOTAL  8181670.39ROADWAY ITEMS

    SUB-TOTAL 206567.50 SUB-TOTAL 170076.37 SUB-TOTAL  170076.37CULVERT ITEMS

    SUB-TOTAL 2889350.00 SUB-TOTAL 2765840.18 SUB-TOTAL  2765840.18STRUCTURE ITEMS



RAILROAD BYPASS OF PEMBROKE.

S. T. WOOTEN CORPORATION

WILSON,  NC

W. C. ENGLISH, INC.

LYNCHBURG,  VA  

SEP 02, 2015 12:06 PM ROBESON 2:00 PM 6 /  10 004

41099.3.2 AUG 18 2015 C203632

TIP NO 2.410 MIP-4900A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, RAILROAD BED & STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 600000.00 683000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 92000.00 105000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1400000.00 503500.00  CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 5100.00 15300.00 8625.00 25875.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  61,500 CY  5.11 314265.00 15.00 922500.00  UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  16,000 CY  7.11 113760.00 12.00 192000.00  UNDERCUT EXCAVATION

0007 0106000000-E 230  289,100 CY  8.70 2515170.00 10.90 3151190.00  BORROW EXCAVATION

0008 0127000000-N SP   12 EA  1778.81 21345.72 2500.00 30000.00  EMBM'T SETTLEMENT GAUGE

0009 0134000000-E 240  620 CY  7.41 4594.20 13.50 8370.00  DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  80 SY  14.19 1135.20 15.63 1250.40  REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  11 HR  527.11 5798.21 100.00 1100.00  PROOF ROLLING

0012 0196000000-E 270  10,200 SY  3.51 35802.00 3.00 30600.00  GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   790 SF  46.00 36340.00 10.80 8532.00  TEMPORARY SHORING

0014 0248000000-N SP  Lump Sum 100000.00 505000.00  GENERIC GRADING ITEM (LS)
PREPARATION OF EXISTING GROUND

0015 0255000000-E SP   35,000 TON 36.57 1279950.00 40.20 1407000.00  GENERIC GRADING ITEM (TON)
SURGE STONE

0016 0314000000-E SP   3,000 TON 36.36 109080.00 40.88 122640.00  SELECT MATERIAL CLASS **
(VI)

0017 0318000000-E 300  70 TON 45.20 3164.00 43.00 3010.00  FND CONDIT MATL MINOR STRS

0018 0320000000-E 300  200 SY  4.71 942.00 2.50 500.00  FND CONDIT GEOTEXTILE

0019 0378000000-E 310  32 LF  62.22 1991.04 52.00 1664.00  24" RC PIPE CULV III

0020 0450000000-E SP   326 LF  115.66 37705.16 95.00 30970.00  ***" RC PIPE CULV ** (RR)
(36", V)

0021 0450000000-E SP   92 LF  146.50 13478.00 116.00 10672.00  ***" RC PIPE CULV ** (RR)
(42", V)

0022 0450000000-E SP   68 LF  181.69 12354.92 145.00 9860.00  ***" RC PIPE CULV ** (RR)
(48", V)

0023 0450000000-E SP   80 LF  316.59 25327.20 270.00 21600.00  ***" RC PIPE CULV ** (RR)
(60", V)

0024 0986000000-E SP   39 LF  466.90 18209.10 455.00 17745.00  GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B IN SOIL

0025 0986000000-E SP   39 LF  1.00 39.00 455.00 17745.00  GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B NOT IN
SOIL

0026 1011000000-N 500 Lump Sum 150000.00 100000.00  FINE GRADING

0027 1519000000-E 610  30 TON 200.00 6000.00 315.00 9450.00  ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  5 TON 500.00 2500.00 925.00 4625.00  ASP FOR PLANT MIX

0029 2000000000-N 806  58 EA  250.00 14500.00 270.00 15660.00  RIGHT OF WAY MARKERS

0030 2209000000-E 838 48.2 CY  1196.19 57656.36 945.00 45549.00  ENDWALLS

0031 2220000000-E 838 11.2 CY  1133.04 12690.05 945.00 10584.00  REINFORCED ENDWALLS

0032 3628000000-E 876  552 TON 67.13 37055.76 68.00 37536.00  RIP RAP, CLASS I

0033 3656000000-E 876  2,390 SY  4.10 9799.00 2.75 6572.50  GEOTEXTILE FOR DRAINGE



RAILROAD BYPASS OF PEMBROKE.

S. T. WOOTEN CORPORATION

WILSON,  NC

W. C. ENGLISH, INC.

LYNCHBURG,  VA  

SEP 02, 2015 12:06 PM ROBESON 2:00 PM 7 /  10 004

41099.3.2 AUG 18 2015 C203632

TIP NO 2.410 MIP-4900A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, RAILROAD BED & STRUCTURES.

0034 3804000000-E SP   14,400 TON 39.05 562320.00 34.25 493200.00  ABC (SUB-BALLAST)

0035 4400000000-E 1110  80 SF  6.25 500.00 7.00 560.00  WORK ZONE SIGNS (STAT)

0036 4405000000-E 1110  160 SF  73.39 11742.40 35.00 5600.00  WORK ZONE SIGNS (PORT)

0037 4410000000-E 1110  20 SF  12.57 251.40 7.50 150.00  WORK ZONE SIGNS (BARR)

0038 4420000000-N 1120  2 EA  16176.51 32353.02 11500.00 23000.00  PORTABLE CHANGE MSG SIGN

0039 4430000000-N 1130  50 EA  79.84 3992.00 65.00 3250.00  DRUMS

0040 4435000000-N 1135  50 EA  33.72 1686.00 35.00 1750.00  CONES

0041 4445000000-E 1145  48 LF  24.67 1184.16 21.00 1008.00  BARRICADES (TYPE III)

0042 4450000000-N 1150  320 HR  20.80 6656.00 25.00 8000.00  FLAGGER

0043 4465000000-N 1160  2 EA  3100.00 6200.00 3400.00 6800.00  TEMPORARY CRASH CUSHIONS

0044 4485000000-E 1170  508 LF  16.50 8382.00 18.00 9144.00  PORT CONC BARRIER

0045 4650000000-N 1251  4 EA  20.00 80.00 215.00 860.00  TEMP RAISED PVMT MRKS

0046 4810000000-E 1205  2,840 LF  0.35 994.00 0.80 2272.00  PAINT PVMT MARKINGS 4"

0047 5325600000-E 1510  601 LF  53.59 32207.59 62.00 37262.00  6" WATER LINE

0048 5326200000-E 1510  761 LF  85.73 65240.53 82.00 62402.00  12" WATER LINE

0049 5538000000-E 1515  1 EA  1422.62 1422.62 2715.00 2715.00  4" VALVE

0050 5540000000-E 1515  3 EA  1063.57 3190.71 3345.00 10035.00  6" VALVE

0051 5558000000-E 1515  2 EA  2904.07 5808.14 5000.00 10000.00  12" VALVE

0052 5648000000-N 1515  1 EA  1669.03 1669.03 3540.00 3540.00  RELOCATE WATER METER

0053 5672000000-N 1515  2 EA  3642.37 7284.74 6640.00 13280.00  RELOCATE FIRE HYDRANT

0054 5685000000-E 1515  4 EA  1.06 4.24 17700.00 70800.00  12" LINE STOP W/ BYPASS

0055 5709200000-E 1520  173 LF  106.37 18402.01 57.00 9861.00  4" FORCE MAIN SEWER

0056 5798000000-E 1530  171 LF  7.28 1244.88 23.00 3933.00  ABANDON **" UTILITY PIPE
(4")

0057 5800000000-E 1530  480 LF  7.95 3816.00 23.00 11040.00  ABANDON 6" UTILITY PIPE

0058 5804000000-E 1530  561 LF  15.92 8931.12 27.00 15147.00  ABANDON 12" UTILITY PIPE

0059 5835000000-E 1540  100 LF  67.95 6795.00 360.00 36000.00  **" ENCASEMENT PIPE
(10")

0060 5835000000-E 1540  100 LF  108.81 10881.00 540.00 54000.00  **" ENCASEMENT PIPE
(14")

0061 5835000000-E 1540  91 LF  149.97 13647.27 1055.00 96005.00  **" ENCASEMENT PIPE
(22")

0062 6000000000-E 1605  15,800 LF  2.50 39500.00 3.20 50560.00  TEMPORARY SILT FENCE

0063 6006000000-E 1610  150 TON 52.23 7834.50 62.00 9300.00  EROS CONTRL STONE CL A

0064 6009000000-E 1610  3,700 TON 61.11 226107.00 63.02 233174.00  EROS CONTRL STONE CL B

0065 6012000000-E 1610  1,650 TON 51.37 84760.50 52.40 86460.00  SEDIMENT CONTROL STONE

0066 6015000000-E 1615  42 ACR 550.00 23100.00 593.00 24906.00  TEMPORARY MULCHING

0067 6018000000-E 1620  3,000 LB  3.00 9000.00 3.20 9600.00  SEED FOR TEMP SEEDING

0068 6021000000-E 1620  15 TON 1200.00 18000.00 1290.00 19350.00  FERT FOR TEMP SEEDING

0069 6024000000-E 1622  5,000 LF  18.90 94500.00 14.00 70000.00  TEMPORARY SLOPE DRAINS



RAILROAD BYPASS OF PEMBROKE.
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, RAILROAD BED & STRUCTURES.

0070 6029000000-E SP   2,200 LF  2.00 4400.00 2.00 4400.00  SAFETY FENCE

0071 6030000000-E 1630  13,600 CY  9.19 124984.00 13.50 183600.00  SILT EXCAVATION

0072 6036000000-E 1631  70,000 SY  1.25 87500.00 1.35 94500.00  MATTING FOR EROS CONTROL

0073 6037000000-E SP   335 SY  2.95 988.25 3.20 1072.00  COIR FIBER MAT

0074 6038000000-E SP   13,925 SY  4.95 68928.75 5.35 74498.75  PERM SOIL REINF MAT

0075 6042000000-E 1632  200 LF  10.00 2000.00 4.10 820.00  1/4" HARDWARE CLOTH

0076 6043000000-E SP   1,050 SY  3.74 3927.00 8.20 8610.00  LOW PERMEABILITY GEOTEXTILE

0077 6048000000-E SP   40 SY  41.01 1640.40 90.00 3600.00  FLOAT TURBIDITY CURTAIN

0078 6069000000-E 1638  33 CY  50.00 1650.00 60.00 1980.00  STILLING BASINS

0079 6071012000-E SP   3,200 LF  5.94 19008.00 10.35 33120.00  COIR FIBER WATTLE

0080 6071020000-E SP   600 LB  6.65 3990.00 9.50 5700.00  POLYACRYLAMIDE (PAM)

0081 6071030000-E 1640  4,600 LF  5.15 23690.00 5.70 26220.00  COIR FIBER BAFFLE

0082 6071050000-E SP   34 EA  2534.47 86171.98 770.00 26180.00  **" SKIMMER
(1-1/2")

0083 6071050000-E SP   2 EA  3706.68 7413.36 900.00 1800.00  **" SKIMMER
(2")

0084 6084000000-E 1660  60 ACR 2650.00 159000.00 2530.00 151800.00  SEEDING AND MULCHING

0085 6087000000-E 1660  18 ACR 75.00 1350.00 80.00 1440.00  MOWING

0086 6090000000-E 1661  560 LB  10.00 5600.00 11.00 6160.00  SEED FOR REPAIR SEEDING

0087 6093000000-E 1661 1.75 TON 1200.00 2100.00 1300.00 2275.00  FERT FOR REPAIR SEEDING

0088 6096000000-E 1662  1,525 LB  3.85 5871.25 4.15 6328.75  SEED FOR SUPP SEEDING

0089 6108000000-E 1665 45.25 TON 625.00 28281.25 675.00 30543.75  FERTILIZER TOPDRESSING

0090 6111000000-E SP   50 LF  50.00 2500.00 65.00 3250.00  IMPERVIOUS DIKE

0091 6114500000-N 1667  30 MHR 45.00 1350.00 50.00 1500.00  SPECIALIZED HAND MOWING

0092 6117000000-N SP   60 EA  200.00 12000.00 325.00 19500.00  RESPONSE FOR EROS CONTROL

0093 6120000000-E SP   90 CY  25.00 2250.00 35.00 3150.00  CULVERT DIVERSION CHANNEL

0128 6132000000-N SP   2 EA  4000.00 8000.00 6600.00 13200.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0094 8126000000-N 414 Lump Sum 13219.20 13480.00  CULV EXCAV @ ************
(55+31.95 -L-)

0095 8133000000-E 414  107 TON 50.00 5350.00 60.00 6420.00  FND CONDIT MAT, BOX CULV

0096 8245000000-E 425  42,510 LB  1.00 42510.00 1.20 51012.00  REINF STEEL (CULVERT)

0097 8590000000-E 876  64 TON 67.12 4295.68 80.00 5120.00  RIP RAP, CLASS **
(I)

0098 8825000000-E SP  229.9 CY  625.00 143687.50 740.00 170126.00  GENERIC CULVERT ITEM (CY)
CAST-IN-PLACE CONCRETE (4,500 PSI)

STRUCTURE ITEMS

0099 8091000000-N 410 Lump Sum 40000.00 65000.00  FND EXCAV B** STA *******
(PIER NO 1, 38+93.39 -L-)
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0100 8091000000-N 410 Lump Sum 40000.00 65000.00  FND EXCAV B** STA *******
(PIER NO 2, 38+93.39 -L-)

0101 8112730000-N 450  7 EA  4000.00 28000.00 5000.00 35000.00  PDA TESTING

0102 8217000000-E 425  79,015 LB  0.84 66372.60 1.00 79015.00  REINF STEEL (BRIDGE)

0103 8224000000-E 425  12,688 LB  1.00 12688.00 1.10 13956.80  EPOXY COAT REINF STL BRDG

0104 8364000000-E 450  3,700 LF  40.00 148000.00 49.00 181300.00  HP12X53 PILES

0105 8385000000-E 450  1,800 LF  56.00 100800.00 64.00 115200.00  PP**X**** STL PILE
(14 X 0.50)

0106 8387000000-E 450  520 LF  105.00 54600.00 300.00 156000.00  PP18X0.50 GALV STL PILE

0107 8392000000-N 450  38 EA  120.00 4560.00 175.00 6650.00  PIPE PILE PLATES

0108 8393000000-N 450  60 EA  50.00 3000.00 100.00 6000.00  PILE REDRIVES

0109 8531000000-E 462  269 SY  90.00 24210.00 110.00 29590.00  4" SLOPE PROTECTION

0110 8608000000-E 876  623 TON 73.00 45479.00 64.00 39872.00  RIP RAP II (2'-0")

0111 8622000000-E 876  691 SY  2.00 1382.00 2.00 1382.00  GEOTEXTILE FOR DRAINAGE

0112 8657000000-N 430 Lump Sum 7500.00 4000.00  ELASTOMERIC BEARINGS

0113 8741000000-N SP  Lump Sum 8500.00 52000.00  STR DRN SYS ************
(22+07.07 -L-)

0114 8741000000-N SP  Lump Sum 90000.00 168000.00  STR DRN SYS ************
(38+93.36 -L-)

0115 8860000000-N SP  Lump Sum 30000.00 30000.00  GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0116 8860000000-N SP  Lump Sum 820000.00 818000.00  GENERIC STRUCTURE ITEM (LS)
APPROX 329,519 LBS STRUCTURAL STEEL

0117 8860000000-N SP  Lump Sum 60000.00 60000.00  GENERIC STRUCTURE ITEM (LS)
PAINTING OF STRUCTURAL STEEL

0118 8860000000-N SP  Lump Sum 80000.00 80000.00  GENERIC STRUCTURE ITEM (LS)
SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES

0119 8867000000-E SP  556.5 LF  800.00 445200.00 725.00 403462.50  GENERIC STRUCTURE ITEM (LF)
4''-0" X 4'-6" P/S CONC BOX   BEAMS

0120 8867000000-E SP  222.6 LF  95.00 21147.00 155.00 34503.00  GENERIC STRUCTURE ITEM (LF)
CONCRETE BALLAST CURB

0121 8867000000-E SP  260.8 LF  188.00 49030.40 390.00 101712.00  GENERIC STRUCTURE ITEM (LF)
CONCRETE PARAPET

0122 8867000000-E SP  300.2 LF  210.00 63042.00 147.00 44129.40  GENERIC STRUCTURE ITEM (LF)
STEEL HANDRAIL

0123 8881000000-E SP   611 CY  670.00 409370.00 695.00 424645.00  GENERIC STRUCTURE ITEM (CY)
CAST-IN-PLACE CONCRETE (4,000 PSI)

0125 8881000000-E SP  94.8 CY  1780.00 168744.00 1230.00 116604.00  GENERIC STRUCTURE ITEM (CY)
CAST-IN-PLAST CONCRETE (5,000 PSI)

0126 8893000000-E SP  371.1 SY  100.00 37110.00 8.00 2968.80  GENERIC STRUCTURE ITEM (SY)
DAMPPROOFING

0127 8893000000-E SP  392.5 SY  78.00 30615.00 112.00 43960.00  GENERIC STRUCTURE ITEM (SY)
WATERPROOFING



RAILROAD BYPASS OF PEMBROKE.
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, RAILROAD BED & STRUCTURES.

 

    TOTAL 12130646.40 TOTAL 13665620.65  CONTRACT TOTAL

 

    SUB-TOTAL 9032234.02 SUB-TOTAL 10241512.15  ROADWAY ITEMS

    SUB-TOTAL 209062.38 SUB-TOTAL 246158.00  CULVERT ITEMS

    SUB-TOTAL 2889350.00 SUB-TOTAL 3177950.50  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10234578.30   C. M. LINDSAY & SONS, INC.

     2  10566528.79   BMCO CONSTRUCTION, INC.

     3  11117586.94   BARNHILL CONTRACTING COMPANY

     4  12130646.40   S. T. WOOTEN CORPORATION

     5  13665620.65   W. C. ENGLISH, INC.



BRIDGE #49 OVER LITTLE SUGAR CREEK ON SR-4982.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

SEP 02, 2015 12:06 PM MECKLENBURG 2:00 PM 1 /  10 005

42180.3.FD1 AUG 18 2015 C203550

TIP NO 0.251 MIB-5105

FED AID NO BRSTP-4982(7)

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 115000.00 119000.00  119565.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 13900.00 22500.00  10250.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 20000.00 18000.00  23000.00BRG APP SUB REG TIER**
(20+08.00 -L-)

0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,000 CY  5.00 5000.00 5.00 5000.00 5.00  5000.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 140000.00 140000.00  152750.00GRADING

0007 0106000000-E 230  8,000 CY  11.00 88000.00 9.50 76000.00 10.00  80000.00BORROW EXCAVATION

0008 0134000000-E 240  185 CY  11.00 2035.00 11.00 2035.00 5.00  925.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  250 CY  14.00 3500.00 14.00 3500.00 12.00  3000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  600 SY  1.00 600.00 1.00 600.00 2.00  1200.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  95 TON 20.00 1900.00 20.00 1900.00 30.00  2850.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  290 SY  2.00 580.00 2.00 580.00 2.00  580.00FND CONDIT GEOTEXTILE

0013 0372000000-E 310  172 LF  30.00 5160.00 30.00 5160.00 35.00  6020.0018" RC PIPE CULV III

0014 0378000000-E 310  136 LF  50.00 6800.00 50.00 6800.00 38.00  5168.0024" RC PIPE CULV III

0015 0448200000-E 310  172 LF  28.00 4816.00 28.00 4816.00 35.00  6020.0015" RCP CULV CLASS IV

0016 0448300000-E 310  204 LF  32.00 6528.00 32.00 6528.00 40.00  8160.0018" RCP CULV CLASS IV

0017 0582000000-E 310  92 LF  28.00 2576.00 28.00 2576.00 25.00  2300.0015" CS PIPE CULV 0.064"

0018 0588000000-E 310  32 LF  32.00 1024.00 32.00 1024.00 30.00  960.0018" CS PIPE CULV 0.064"

0019 0594000000-E 310  52 LF  50.00 2600.00 50.00 2600.00 40.00  2080.0024" CS PIPE CULV 0.064"

0020 0636000000-E 310  4 EA  100.00 400.00 100.00 400.00 155.00  620.00**" CS ELBOW *****" THICK
(15", 0.064")

0021 0636000000-E 310  2 EA  110.00 220.00 110.00 220.00 190.00  380.00**" CS ELBOW *****" THICK
(18", 0.064")

0022 0636000000-E 310  2 EA  120.00 240.00 120.00 240.00 250.00  500.00**" CS ELBOW *****" THICK
(24", 0.064")

0023 0995000000-E 340  82 LF  10.00 820.00 10.00 820.00 20.00  1640.00PIPE REMOVAL

0024 1099500000-E 505  300 CY  9.75 2925.00 9.75 2925.00 3.00  900.00SHALLOW UNDERCUT

0025 1099700000-E 505  570 TON 23.00 13110.00 23.00 13110.00 15.00  8550.00CLASS IV SUBGRD STABILIZATION

0026 1220000000-E 545  75 TON 22.00 1650.00 22.00 1650.00 25.00  1875.00INCIDENTAL STONE BASE

0027 1297000000-E 607  7,900 SY  3.00 23700.00 3.00 23700.00 2.75  21725.00MILL ASP PVMT *****" DTH
(1-1/2")

0028 1330000000-E 607  300 SY  12.00 3600.00 12.00 3600.00 15.00  4500.00INCIDENTAL MILLING

0029 1489000000-E 610  1,800 TON 54.00 97200.00 54.00 97200.00 52.00  93600.00ASP CONC BASE CRS B25.0B

0030 1498000000-E 610  1,020 TON 55.00 56100.00 55.00 56100.00 56.00  57120.00ASP CONC INTR CRS I19.0B

0031 1519000000-E 610  1,620 TON 60.00 97200.00 60.00 97200.00 51.00  82620.00ASP CONC SURF CRS S9.5B

0032 1575000000-E 620  230 TON 500.00 115000.00 500.00 115000.00 505.00  116150.00ASP FOR PLANT MIX

0033 1693000000-E 654  50 TON 100.00 5000.00 150.00 7500.00 150.00  7500.00ASPH PLT MIX PVMT REPAIR

0034 2000000000-N 806  22 EA  165.00 3630.00 175.00 3850.00 200.00  4400.00RIGHT OF WAY MARKERS

0035 2286000000-N 840  13 EA  1300.00 16900.00 1300.00 16900.00 1500.00  19500.00MASNRY DRAINAGE STRUCT

0036 2308000000-E 840  6 LF  120.00 720.00 120.00 720.00 200.00  1200.00MASNRY DRAINAGE STRUCT
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0037 2364000000-N 840  1 EA  200.00 200.00 200.00 200.00 550.00  550.00FRAME W/2GRTS 840.16 STD

0038 2374000000-N 840  2 EA  400.00 800.00 400.00 800.00 550.00  1100.00FRAME-GRT-HD 840.03 **
(E)

0039 2374000000-N 840  7 EA  400.00 2800.00 400.00 2800.00 550.00  3850.00FRAME-GRT-HD 840.03 **
(F)

0040 2374000000-N 840  3 EA  400.00 1200.00 400.00 1200.00 550.00  1650.00FRAME-GRT-HD 840.03 **
(G)

0041 2396000000-N 840  1 EA  275.00 275.00 275.00 275.00 400.00  400.00FRAME W/COVER STD 840.54

0042 2542000000-E 846  110 LF  18.50 2035.00 16.00 1760.00 16.00  1760.001'-6" CONC CURB & GUTTER

0043 2549000000-E 846  1,820 LF  14.50 26390.00 18.00 32760.00 18.00  32760.002'-6" CONC CURB & GUTTER

0044 2591000000-E 848  860 SY  34.50 29670.00 32.00 27520.00 32.00  27520.004" CONCRETE SIDEWALK

0045 2605000000-N 848  5 EA  1500.00 7500.00 1600.00 8000.00 1600.00  8000.00CONCRETE CURB RAMP

0046 2612000000-E 848  40 SY  61.00 2440.00 44.00 1760.00 44.00  1760.006" CONCRETE DRIVEWAY

0047 2655000000-E 852  25 SY  74.00 1850.00 48.00 1200.00 48.00  1200.005" MONO CONC ISLDS (KEY IN)

0048 2830000000-N 858  1 EA  700.00 700.00 700.00 700.00 550.00  550.00ADJ MANHOLES

0049 2938000000-N 859  1 EA  850.00 850.00 850.00 850.00 4000.00  4000.00CONVERT DI TO JB W/MH

0050 3030000000-E 862  200 LF  15.20 3040.00 15.20 3040.00 15.20  3040.00STL BM GUARDRAIL

0051 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0052 3215000000-N 862  3 EA  1400.00 4200.00 1400.00 4200.00 1400.00  4200.00GR ANCHOR TYPE III

0053 3270000000-N SP   3 EA  1920.00 5760.00 1920.00 5760.00 1920.00  5760.00GR ANCHOR TYPE 350

0054 3360000000-E 863  569 LF  1.00 569.00 1.00 569.00 1.00  569.00REMOVE EXISTING GUARDRAIL

0055 3649000000-E 876  40 TON 36.00 1440.00 36.00 1440.00 35.00  1400.00RIP RAP, CLASS B

0056 3656000000-E 876  1,574 SY  1.00 1574.00 1.00 1574.00 2.00  3148.00GEOTEXTILE FOR DRAINGE

0057 4072000000-E 903  159 LF  5.00 795.00 5.00 795.00 5.00  795.00SUPPORT, 3-LB STL U-CHAN

0058 4102000000-N 904  6 EA  48.50 291.00 48.50 291.00 48.50  291.00SIGN ERECTION, TYPE E

0059 4116100000-N 904  2 EA  48.50 97.00 48.50 97.00 48.50  97.00SIGN ERECT, RELOC ** GRD MTD
(E)

0060 4155000000-N 907  10 EA  1.00 10.00 1.00 10.00 1.00  10.00DISPOSE SIGN SYST U-CHAN

0061 4192000000-N 907  2 EA  1.00 2.00 1.00 2.00 1.00  2.00DISPOSE SUPPORT, U-CHAN

0062 4400000000-E 1110  602 SF  4.45 2678.90 4.45 2678.90 4.45  2678.90WORK ZONE SIGNS (STAT)

0063 4405000000-E 1110  192 SF  25.00 4800.00 15.00 2880.00 7.88  1512.96WORK ZONE SIGNS (PORT)

0064 4410000000-E 1110  94 SF  5.50 517.00 5.50 517.00 5.50  517.00WORK ZONE SIGNS (BARR)

0065 4422000000-N 1120  14 DAY 35.00 490.00 100.00 1400.00 35.00  490.00PORT CHANGE MSG SIGN (SHORT TERM)

0066 4430000000-N 1130  28 EA  100.00 2800.00 55.00 1540.00 41.00  1148.00DRUMS

0067 4435000000-N 1135  28 EA  55.00 1540.00 35.00 980.00 16.50  462.00CONES

0068 4445000000-E 1145  80 LF  16.50 1320.00 16.50 1320.00 16.50  1320.00BARRICADES (TYPE III)

0069 4450000000-N 1150  360 HR  32.00 11520.00 20.00 7200.00 18.00  6480.00FLAGGER

0070 4516000000-N 1180  28 EA  70.00 1960.00 55.00 1540.00 27.50  770.00SKINNY DRUM

0071 4520000000-N 1266  17 EA  55.00 935.00 55.00 935.00 55.00  935.00TUBULAR MARKERS (FIXED)

0072 4685000000-E 1205  1,481 LF  1.75 2591.75 1.75 2591.75 0.88  1303.28THERMO PVT MKG LINES 4"90
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0073 4686000000-E 1205  8,190 LF  1.85 15151.50 1.85 15151.50 0.92  7534.80THERMO PVT MKG LINES 4"120

0074 4695000000-E 1205  812 LF  2.75 2233.00 2.75 2233.00 2.95  2395.40THERMO PVT MKG LINES 8"90 MILS

0075 4697000000-E 1205  340 LF  3.00 1020.00 3.00 1020.00 3.10  1054.00THERMO PVT MKG LINE 8"120 MILS

0076 4700000000-E 1205  246 LF  3.75 922.50 3.75 922.50 7.50  1845.0012"WIDE THERMO 90 MILS

0077 4710000000-E 1205  93 LF  8.00 744.00 8.00 744.00 20.00  1860.0024"WIDE THERMO 120 MILS

0078 4721000000-E 1205  12 EA  100.00 1200.00 100.00 1200.00 165.00  1980.00THERMO PVT MKG CHARACTER 120

0079 4725000000-E 1205  45 EA  75.00 3375.00 75.00 3375.00 170.00  7650.00THERMO PVT SYMBOL 90MILS

0080 4770000000-E 1205  1,113 LF  2.95 3283.35 2.95 3283.35 3.00  3339.004" COLD APPL PLSTIC LINES TYPE **
(II)

0081 4785000000-E 1205  64 LF  10.00 640.00 10.00 640.00 15.00  960.0012" COLD PLSTIC LINES TYPE **
(II)

0082 4810000000-E 1205  8,463 LF  0.33 2792.79 0.33 2792.79 0.65  5500.95PAINT PVMT MARKINGS 4"

0083 4820000000-E 1205  1,736 LF  1.00 1736.00 1.00 1736.00 1.50  2604.00PAINT PVMT MARKINGS 8"

0084 4835000000-E 1205  88 LF  4.00 352.00 4.00 352.00 5.00  440.00PAINT PVT MKG LINES 24"

0085 4840000000-N 1205  28 EA  45.00 1260.00 45.00 1260.00 100.00  2800.00PAINT PVT MKG CHARACTER

0086 4845000000-N 1205  50 EA  45.00 2250.00 45.00 2250.00 100.00  5000.00PAINT PVT MKG SYMBOL

0087 4850000000-E 1205  1,767 LF  1.00 1767.00 1.00 1767.00 1.50  2650.50LINE REMOVAL 4" WIDE

0088 4860000000-E 1205  30 LF  2.00 60.00 2.00 60.00 3.00  90.00LINE REMOVAL 8" WIDE

0089 4865000000-E 1205  220 LF  3.00 660.00 3.00 660.00 3.50  770.00LINE REMOVAL 12" WIDE

0090 4875000000-N 1205  2 EA  150.00 300.00 150.00 300.00 98.00  196.00REMOVAL OF SYMBL & CHARAC

0091 6000000000-E 1605  2,600 LF  1.75 4550.00 1.75 4550.00 2.50  6500.00TEMPORARY SILT FENCE

0092 6006000000-E 1610  240 TON 14.00 3360.00 14.00 3360.00 20.00  4800.00EROS CONTRL STONE CL A

0093 6009000000-E 1610  280 TON 14.00 3920.00 14.00 3920.00 35.00  9800.00EROS CONTRL STONE CL B

0094 6012000000-E 1610  490 TON 13.00 6370.00 13.00 6370.00 12.00  5880.00SEDIMENT CONTROL STONE

0095 6015000000-E 1615  4 ACR 400.00 1600.00 400.00 1600.00 900.00  3600.00TEMPORARY MULCHING

0096 6018000000-E 1620  300 LB  1.75 525.00 1.75 525.00 7.00  2100.00SEED FOR TEMP SEEDING

0097 6021000000-E 1620 3.5 TON 400.00 1400.00 400.00 1400.00 2000.00  7000.00FERT FOR TEMP SEEDING

0098 6024000000-E 1622  320 LF  6.00 1920.00 6.00 1920.00 7.00  2240.00TEMPORARY SLOPE DRAINS

0099 6029000000-E SP   200 LF  1.50 300.00 1.50 300.00 2.50  500.00SAFETY FENCE

0100 6030000000-E 1630  670 CY  2.50 1675.00 2.50 1675.00 10.00  6700.00SILT EXCAVATION

0101 6036000000-E 1631  9,000 SY  1.00 9000.00 0.50 4500.00 1.75  15750.00MATTING FOR EROS CONTROL

0102 6037000000-E SP   550 SY  3.60 1980.00 3.60 1980.00 3.50  1925.00COIR FIBER MAT

0103 6038000000-E SP   55 SY  6.15 338.25 6.15 338.25 6.00  330.00PERM SOIL REINF MAT

0104 6042000000-E 1632  650 LF  3.00 1950.00 3.00 1950.00 4.00  2600.001/4" HARDWARE CLOTH

0105 6070000000-N 1639  12 EA  200.00 2400.00 50.00 600.00 475.00  5700.00SPECIAL STILLING BASINS

0106 6071010000-E SP   270 LF  3.25 877.50 4.25 1147.50 6.50  1755.00WATTLE

0107 6071020000-E SP   110 LB  7.70 847.00 3.70 407.00 8.00  880.00POLYACRYLAMIDE (PAM)

0108 6071030000-E 1640  250 LF  6.00 1500.00 6.00 1500.00 6.00  1500.00COIR FIBER BAFFLE

0109 6071050000-E SP   3 EA  875.00 2625.00 875.00 2625.00 900.00  2700.00**" SKIMMER
(1-1/2")
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0110 6084000000-E 1660  4 ACR 2000.00 8000.00 2000.00 8000.00 1500.00  6000.00SEEDING AND MULCHING

0111 6087000000-E 1660  2 ACR 10.00 20.00 75.00 150.00 100.00  200.00MOWING

0112 6090000000-E 1661  50 LB  3.50 175.00 3.50 175.00 8.00  400.00SEED FOR REPAIR SEEDING

0113 6093000000-E 1661 0.25 TON 1125.00 281.25 1125.00 281.25 2500.00  625.00FERT FOR REPAIR SEEDING

0114 6096000000-E 1662  100 LB  2.30 230.00 2.30 230.00 5.00  500.00SEED FOR SUPP SEEDING

0115 6108000000-E 1665 2.75 TON 675.00 1856.25 675.00 1856.25 1200.00  3300.00FERTILIZER TOPDRESSING

0116 6114500000-N 1667  10 MHR 10.00 100.00 18.00 180.00 35.00  350.00SPECIALIZED HAND MOWING

0117 6117000000-N SP   18 EA  1.00 18.00 1.00 18.00 50.00  900.00RESPONSE FOR EROS CONTROL

0118 6132000000-N SP   6 EA  1700.00 10200.00 1000.00 6000.00 1500.00  9000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0119 7060000000-E 1705  460 LF  2.75 1265.00 3.05 1403.00 2.75  1265.00SIGNAL CABLE

0120 7120000000-E 1705  2 EA  800.00 1600.00 3200.00 6400.00 800.00  1600.00VEHICLE SIGNAL HD (12", 3 SECT)

0121 7132000000-E 1705  1 EA  950.00 950.00 3275.00 3275.00 950.00  950.00VEHICLE SIGNAL HD (12", 4 SECT)

0122 7144000000-E 1705  1 EA  1150.00 1150.00 3625.00 3625.00 1150.00  1150.00VEHICLE SIGNAL HD (12", 5 SECT)

0123 7444000000-E 1725  900 LF  7.00 6300.00 9.25 8325.00 7.00  6300.00INDUCTIVE LOOP SAWCUT

0124 7636000000-N 1745  3 EA  300.00 900.00 250.00 750.00 300.00  900.00SIGN FOR SIGNALS

STRUCTURE ITEMS

0125 8035000000-N 402 Lump Sum 100000.00 253600.00  141905.00REMV EXIST STR **********
(20+08.00 -L-)

0126 8105540000-E 411 67.75 LF  500.00 33875.00 669.92 45387.08 675.00  45731.253'-6" DRILLD PIER IN SOIL

0127 8105640000-E 411  46 LF  2200.00 101200.00 2552.83 117430.18 2100.00  96600.003'-6" DRILLD PIER NO SOIL

0128 8111400000-E 411 72.47 LF  40.00 2898.80 45.00 3261.15 270.00  19566.90PERM STL CASING FOR 3'-6" PIER

0129 8113000000-N 411  1 EA  500.00 500.00 1735.00 1735.00 1000.00  1000.00SID INSPECTIONS

0130 8115000000-N 411  1 EA  2450.00 2450.00 3425.00 3425.00 2000.00  2000.00CSL TESTING

0131 8121000000-N 412 Lump Sum 13300.00 6750.00  30000.00UNCL STR EXCAV STA *****
(20+08.00 -L-)

0132 8147000000-E 420  10,365 SF  32.00 331680.00 32.01 331783.65 28.00  290220.00REINF CONCRETE DECK SLAB

0133 8161000000-E 420  9,280 SF  0.33 3062.40 0.62 5753.60 0.40  3712.00GROOVING BRIDGE FLOORS

0134 8182000000-E 420 154.7 CY  750.00 116025.00 726.86 112445.24 1250.00  193375.00CLASS A CONCRETE (BRIDGE)

0135 8210000000-N 422 Lump Sum 65000.00 56250.00  45500.00BRG APPR SLAB ***********
(20+08.00 -L-)

0136 8217000000-E 425  27,914 LB  1.25 34892.50 1.00 27914.00 1.00  27914.00REINF STEEL (BRIDGE)

0137 8238000000-E 425  4,112 LB  4.65 19120.80 1.97 8100.64 2.05  8429.60SPIRAL COL REINF STL BRG

0138 8262000000-E 430 1,058.5 LF  245.00 259332.50 183.76 194509.96 205.00  216992.5045" PRESTR CONCRETE GIRDR

0139 8364000000-E 450  280 LF  70.00 19600.00 54.04 15131.20 91.37  25583.60HP12X53 PILES

0140 8482000000-E 460 341.58 LF  185.00 63192.30 182.25 62252.96 150.00  51237.00THREE BAR METAL RAIL

0141 8608000000-E 876  805 TON 31.00 24955.00 31.00 24955.00 43.50  35017.50RIP RAP II (2'-0")

0142 8622000000-E 876  895 SY  1.50 1342.50 1.50 1342.50 2.75  2461.25GEOTEXTILE FOR DRAINAGE

0143 8657000000-N 430 Lump Sum 7500.00 5950.00  15000.00ELASTOMERIC BEARINGS
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    TOTAL 2303987.84 TOTAL 2380155.20 TOTAL  2391308.39CONTRACT TOTAL

 

    SUB-TOTAL 1104061.04 SUB-TOTAL 1102178.04 SUB-TOTAL  1139062.79ROADWAY ITEMS

    SUB-TOTAL 1199926.80 SUB-TOTAL 1277977.16 SUB-TOTAL  1252245.60STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00 150000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 20000.00 42000.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 40000.00 15000.00  BRG APP SUB REG TIER**
(20+08.00 -L-)

0004 0050000000-E 226  1 ACR 1.00 1.00 5000.00 5000.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,000 CY  5.00 5000.00 34.50 34500.00  UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 174000.00 500000.00  GRADING

0007 0106000000-E 230  8,000 CY  10.00 80000.00 10.97 87760.00  BORROW EXCAVATION

0008 0134000000-E 240  185 CY  5.00 925.00 6.50 1202.50  DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  250 CY  12.00 3000.00 21.50 5375.00  SELECT GRANULAR MATERIAL

0010 0196000000-E 270  600 SY  2.00 1200.00 2.50 1500.00  GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  95 TON 30.00 2850.00 31.00 2945.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  290 SY  2.00 580.00 3.50 1015.00  FND CONDIT GEOTEXTILE

0013 0372000000-E 310  172 LF  35.00 6020.00 55.00 9460.00  18" RC PIPE CULV III

0014 0378000000-E 310  136 LF  38.00 5168.00 61.00 8296.00  24" RC PIPE CULV III

0015 0448200000-E 310  172 LF  35.00 6020.00 53.00 9116.00  15" RCP CULV CLASS IV

0016 0448300000-E 310  204 LF  40.00 8160.00 60.00 12240.00  18" RCP CULV CLASS IV

0017 0582000000-E 310  92 LF  25.00 2300.00 45.00 4140.00  15" CS PIPE CULV 0.064"

0018 0588000000-E 310  32 LF  30.00 960.00 47.00 1504.00  18" CS PIPE CULV 0.064"

0019 0594000000-E 310  52 LF  40.00 2080.00 50.00 2600.00  24" CS PIPE CULV 0.064"

0020 0636000000-E 310  4 EA  155.00 620.00 350.00 1400.00  **" CS ELBOW *****" THICK
(15", 0.064")

0021 0636000000-E 310  2 EA  190.00 380.00 400.00 800.00  **" CS ELBOW *****" THICK
(18", 0.064")

0022 0636000000-E 310  2 EA  250.00 500.00 475.00 950.00  **" CS ELBOW *****" THICK
(24", 0.064")

0023 0995000000-E 340  82 LF  20.00 1640.00 20.00 1640.00  PIPE REMOVAL

0024 1099500000-E 505  300 CY  3.00 900.00 12.83 3849.00  SHALLOW UNDERCUT

0025 1099700000-E 505  570 TON 15.00 8550.00 26.00 14820.00  CLASS IV SUBGRD STABILIZATION

0026 1220000000-E 545  75 TON 25.00 1875.00 27.00 2025.00  INCIDENTAL STONE BASE

0027 1297000000-E 607  7,900 SY  2.75 21725.00 2.75 21725.00  MILL ASP PVMT *****" DTH
(1-1/2")

0028 1330000000-E 607  300 SY  15.00 4500.00 15.00 4500.00  INCIDENTAL MILLING

0029 1489000000-E 610  1,800 TON 52.00 93600.00 52.00 93600.00  ASP CONC BASE CRS B25.0B

0030 1498000000-E 610  1,020 TON 56.00 57120.00 56.00 57120.00  ASP CONC INTR CRS I19.0B

0031 1519000000-E 610  1,620 TON 51.00 82620.00 51.00 82620.00  ASP CONC SURF CRS S9.5B

0032 1575000000-E 620  230 TON 505.00 116150.00 505.00 116150.00  ASP FOR PLANT MIX

0033 1693000000-E 654  50 TON 150.00 7500.00 186.35 9317.50  ASPH PLT MIX PVMT REPAIR

0034 2000000000-N 806  22 EA  250.00 5500.00 250.00 5500.00  RIGHT OF WAY MARKERS

0035 2286000000-N 840  13 EA  1500.00 19500.00 2700.00 35100.00  MASNRY DRAINAGE STRUCT

0036 2308000000-E 840  6 LF  200.00 1200.00 700.00 4200.00  MASNRY DRAINAGE STRUCT
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0037 2364000000-N 840  1 EA  550.00 550.00 750.00 750.00  FRAME W/2GRTS 840.16 STD

0038 2374000000-N 840  2 EA  550.00 1100.00 800.00 1600.00  FRAME-GRT-HD 840.03 **
(E)

0039 2374000000-N 840  7 EA  550.00 3850.00 800.00 5600.00  FRAME-GRT-HD 840.03 **
(F)

0040 2374000000-N 840  3 EA  550.00 1650.00 800.00 2400.00  FRAME-GRT-HD 840.03 **
(G)

0041 2396000000-N 840  1 EA  400.00 400.00 650.00 650.00  FRAME W/COVER STD 840.54

0042 2542000000-E 846  110 LF  16.00 1760.00 16.00 1760.00  1'-6" CONC CURB & GUTTER

0043 2549000000-E 846  1,820 LF  18.00 32760.00 18.00 32760.00  2'-6" CONC CURB & GUTTER

0044 2591000000-E 848  860 SY  32.00 27520.00 32.00 27520.00  4" CONCRETE SIDEWALK

0045 2605000000-N 848  5 EA  1600.00 8000.00 1600.00 8000.00  CONCRETE CURB RAMP

0046 2612000000-E 848  40 SY  44.00 1760.00 44.00 1760.00  6" CONCRETE DRIVEWAY

0047 2655000000-E 852  25 SY  48.00 1200.00 48.00 1200.00  5" MONO CONC ISLDS (KEY IN)

0048 2830000000-N 858  1 EA  1000.00 1000.00 500.00 500.00  ADJ MANHOLES

0049 2938000000-N 859  1 EA  4000.00 4000.00 1100.00 1100.00  CONVERT DI TO JB W/MH

0050 3030000000-E 862  200 LF  15.00 3000.00 15.20 3040.00  STL BM GUARDRAIL

0051 3150000000-N 862  5 EA  15.00 75.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0052 3215000000-N 862  3 EA  1400.00 4200.00 1400.00 4200.00  GR ANCHOR TYPE III

0053 3270000000-N SP   3 EA  1900.00 5700.00 1920.00 5760.00  GR ANCHOR TYPE 350

0054 3360000000-E 863  569 LF  1.00 569.00 1.00 569.00  REMOVE EXISTING GUARDRAIL

0055 3649000000-E 876  40 TON 35.00 1400.00 42.00 1680.00  RIP RAP, CLASS B

0056 3656000000-E 876  1,574 SY  2.00 3148.00 2.50 3935.00  GEOTEXTILE FOR DRAINGE

0057 4072000000-E 903  159 LF  4.00 636.00 4.99 793.41  SUPPORT, 3-LB STL U-CHAN

0058 4102000000-N 904  6 EA  58.00 348.00 55.00 330.00  SIGN ERECTION, TYPE E

0059 4116100000-N 904  2 EA  100.00 200.00 185.00 370.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0060 4155000000-N 907  10 EA  5.00 50.00 5.00 50.00  DISPOSE SIGN SYST U-CHAN

0061 4192000000-N 907  2 EA  5.00 10.00 5.00 10.00  DISPOSE SUPPORT, U-CHAN

0062 4400000000-E 1110  602 SF  10.00 6020.00 11.00 6622.00  WORK ZONE SIGNS (STAT)

0063 4405000000-E 1110  192 SF  10.00 1920.00 7.50 1440.00  WORK ZONE SIGNS (PORT)

0064 4410000000-E 1110  94 SF  10.00 940.00 9.00 846.00  WORK ZONE SIGNS (BARR)

0065 4422000000-N 1120  14 DAY 100.00 1400.00 110.00 1540.00  PORT CHANGE MSG SIGN (SHORT TERM)

0066 4430000000-N 1130  28 EA  50.00 1400.00 60.00 1680.00  DRUMS

0067 4435000000-N 1135  28 EA  50.00 1400.00 27.00 756.00  CONES

0068 4445000000-E 1145  80 LF  35.00 2800.00 16.50 1320.00  BARRICADES (TYPE III)

0069 4450000000-N 1150  360 HR  60.00 21600.00 19.50 7020.00  FLAGGER

0070 4516000000-N 1180  28 EA  50.00 1400.00 50.00 1400.00  SKINNY DRUM

0071 4520000000-N 1266  17 EA  41.00 697.00 43.00 731.00  TUBULAR MARKERS (FIXED)

0072 4685000000-E 1205  1,481 LF  1.75 2591.75 0.88 1303.28  THERMO PVT MKG LINES 4"90
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0073 4686000000-E 1205  8,190 LF  1.85 15151.50 0.92 7534.80  THERMO PVT MKG LINES 4"120

0074 4695000000-E 1205  812 LF  2.75 2233.00 2.95 2395.40  THERMO PVT MKG LINES 8"90 MILS

0075 4697000000-E 1205  340 LF  3.00 1020.00 3.10 1054.00  THERMO PVT MKG LINE 8"120 MILS

0076 4700000000-E 1205  246 LF  3.75 922.50 7.50 1845.00  12"WIDE THERMO 90 MILS

0077 4710000000-E 1205  93 LF  8.00 744.00 20.00 1860.00  24"WIDE THERMO 120 MILS

0078 4721000000-E 1205  12 EA  100.00 1200.00 165.00 1980.00  THERMO PVT MKG CHARACTER 120

0079 4725000000-E 1205  45 EA  75.00 3375.00 170.00 7650.00  THERMO PVT SYMBOL 90MILS

0080 4770000000-E 1205  1,113 LF  2.95 3283.35 3.00 3339.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0081 4785000000-E 1205  64 LF  10.00 640.00 15.00 960.00  12" COLD PLSTIC LINES TYPE **
(II)

0082 4810000000-E 1205  8,463 LF  0.33 2792.79 0.65 5500.95  PAINT PVMT MARKINGS 4"

0083 4820000000-E 1205  1,736 LF  1.00 1736.00 1.50 2604.00  PAINT PVMT MARKINGS 8"

0084 4835000000-E 1205  88 LF  4.00 352.00 5.00 440.00  PAINT PVT MKG LINES 24"

0085 4840000000-N 1205  28 EA  45.00 1260.00 100.00 2800.00  PAINT PVT MKG CHARACTER

0086 4845000000-N 1205  50 EA  45.00 2250.00 100.00 5000.00  PAINT PVT MKG SYMBOL

0087 4850000000-E 1205  1,767 LF  1.00 1767.00 1.50 2650.50  LINE REMOVAL 4" WIDE

0088 4860000000-E 1205  30 LF  2.00 60.00 3.00 90.00  LINE REMOVAL 8" WIDE

0089 4865000000-E 1205  220 LF  3.00 660.00 3.50 770.00  LINE REMOVAL 12" WIDE

0090 4875000000-N 1205  2 EA  150.00 300.00 98.00 196.00  REMOVAL OF SYMBL & CHARAC

0091 6000000000-E 1605  2,600 LF  2.50 6500.00 2.50 6500.00  TEMPORARY SILT FENCE

0092 6006000000-E 1610  240 TON 20.00 4800.00 40.00 9600.00  EROS CONTRL STONE CL A

0093 6009000000-E 1610  280 TON 35.00 9800.00 40.00 11200.00  EROS CONTRL STONE CL B

0094 6012000000-E 1610  490 TON 12.00 5880.00 37.00 18130.00  SEDIMENT CONTROL STONE

0095 6015000000-E 1615  4 ACR 900.00 3600.00 900.00 3600.00  TEMPORARY MULCHING

0096 6018000000-E 1620  300 LB  7.00 2100.00 7.00 2100.00  SEED FOR TEMP SEEDING

0097 6021000000-E 1620 3.5 TON 2000.00 7000.00 2000.00 7000.00  FERT FOR TEMP SEEDING

0098 6024000000-E 1622  320 LF  7.00 2240.00 15.00 4800.00  TEMPORARY SLOPE DRAINS

0099 6029000000-E SP   200 LF  2.50 500.00 2.50 500.00  SAFETY FENCE

0100 6030000000-E 1630  670 CY  10.00 6700.00 26.72 17902.40  SILT EXCAVATION

0101 6036000000-E 1631  9,000 SY  1.75 15750.00 1.75 15750.00  MATTING FOR EROS CONTROL

0102 6037000000-E SP   550 SY  3.50 1925.00 3.50 1925.00  COIR FIBER MAT

0103 6038000000-E SP   55 SY  6.00 330.00 6.00 330.00  PERM SOIL REINF MAT

0104 6042000000-E 1632  650 LF  4.00 2600.00 4.00 2600.00  1/4" HARDWARE CLOTH

0105 6070000000-N 1639  12 EA  1000.00 12000.00 260.00 3120.00  SPECIAL STILLING BASINS

0106 6071010000-E SP   270 LF  3.00 810.00 7.73 2087.10  WATTLE

0107 6071020000-E SP   110 LB  5.00 550.00 12.00 1320.00  POLYACRYLAMIDE (PAM)

0108 6071030000-E 1640  250 LF  6.00 1500.00 7.00 1750.00  COIR FIBER BAFFLE

0109 6071050000-E SP   3 EA  900.00 2700.00 826.62 2479.86  **" SKIMMER
(1-1/2")



BRIDGE #49 OVER LITTLE SUGAR CREEK ON SR-4982.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

PINEVILLE,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

SEP 02, 2015 12:06 PM MECKLENBURG 2:00 PM 9 /  10 005

42180.3.FD1 AUG 18 2015 C203550

TIP NO 0.251 MIB-5105

FED AID NO BRSTP-4982(7)

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURE.

0110 6084000000-E 1660  4 ACR 1500.00 6000.00 1500.00 6000.00  SEEDING AND MULCHING

0111 6087000000-E 1660  2 ACR 100.00 200.00 100.00 200.00  MOWING

0112 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00  SEED FOR REPAIR SEEDING

0113 6093000000-E 1661 0.25 TON 2500.00 625.00 2500.00 625.00  FERT FOR REPAIR SEEDING

0114 6096000000-E 1662  100 LB  5.00 500.00 5.00 500.00  SEED FOR SUPP SEEDING

0115 6108000000-E 1665 2.75 TON 1200.00 3300.00 1200.00 3300.00  FERTILIZER TOPDRESSING

0116 6114500000-N 1667  10 MHR 35.00 350.00 35.00 350.00  SPECIALIZED HAND MOWING

0117 6117000000-N SP   18 EA  150.00 2700.00 150.00 2700.00  RESPONSE FOR EROS CONTROL

0118 6132000000-N SP   6 EA  750.00 4500.00 1225.00 7350.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0119 7060000000-E 1705  460 LF  3.30 1518.00 3.03 1393.80  SIGNAL CABLE

0120 7120000000-E 1705  2 EA  700.00 1400.00 880.00 1760.00  VEHICLE SIGNAL HD (12", 3 SECT)

0121 7132000000-E 1705  1 EA  780.00 780.00 1045.00 1045.00  VEHICLE SIGNAL HD (12", 4 SECT)

0122 7144000000-E 1705  1 EA  850.00 850.00 1265.00 1265.00  VEHICLE SIGNAL HD (12", 5 SECT)

0123 7444000000-E 1725  900 LF  6.80 6120.00 7.70 6930.00  INDUCTIVE LOOP SAWCUT

0124 7636000000-N 1745  3 EA  200.00 600.00 330.00 990.00  SIGN FOR SIGNALS

STRUCTURE ITEMS

0125 8035000000-N 402 Lump Sum 165000.00 200000.00  REMV EXIST STR **********
(20+08.00 -L-)

0126 8105540000-E 411 67.75 LF  600.00 40650.00 600.00 40650.00  3'-6" DRILLD PIER IN SOIL

0127 8105640000-E 411  46 LF  1800.00 82800.00 3300.00 151800.00  3'-6" DRILLD PIER NO SOIL

0128 8111400000-E 411 72.47 LF  250.00 18117.50 125.00 9058.75  PERM STL CASING FOR 3'-6" PIER

0129 8113000000-N 411  1 EA  1000.00 1000.00 500.00 500.00  SID INSPECTIONS

0130 8115000000-N 411  1 EA  3000.00 3000.00 2500.00 2500.00  CSL TESTING

0131 8121000000-N 412 Lump Sum 15000.00 40000.00  UNCL STR EXCAV STA *****
(20+08.00 -L-)

0132 8147000000-E 420  10,365 SF  30.00 310950.00 41.00 424965.00  REINF CONCRETE DECK SLAB

0133 8161000000-E 420  9,280 SF  0.50 4640.00 0.50 4640.00  GROOVING BRIDGE FLOORS

0134 8182000000-E 420 154.7 CY  1000.00 154700.00 1000.00 154700.00  CLASS A CONCRETE (BRIDGE)

0135 8210000000-N 422 Lump Sum 60000.00 45000.00  BRG APPR SLAB ***********
(20+08.00 -L-)

0136 8217000000-E 425  27,914 LB  1.00 27914.00 1.00 27914.00  REINF STEEL (BRIDGE)

0137 8238000000-E 425  4,112 LB  2.00 8224.00 1.50 6168.00  SPIRAL COL REINF STL BRG

0138 8262000000-E 430 1,058.5 LF  250.00 264625.00 260.00 275210.00  45" PRESTR CONCRETE GIRDR

0139 8364000000-E 450  280 LF  80.00 22400.00 62.00 17360.00  HP12X53 PILES

0140 8482000000-E 460 341.58 LF  165.00 56360.70 180.00 61484.40  THREE BAR METAL RAIL

0141 8608000000-E 876  805 TON 50.00 40250.00 40.00 32200.00  RIP RAP II (2'-0")

0142 8622000000-E 876  895 SY  2.00 1790.00 3.50 3132.50  GEOTEXTILE FOR DRAINAGE

0143 8657000000-N 430 Lump Sum 10000.00 10000.00  ELASTOMERIC BEARINGS
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    TOTAL 2493495.09 TOTAL 3183476.15  CONTRACT TOTAL

 

    SUB-TOTAL 1206073.89 SUB-TOTAL 1676193.50  ROADWAY ITEMS

    SUB-TOTAL 1287421.20 SUB-TOTAL 1507282.65  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2303987.84   R.E. BURNS & SONS CO., INC.

     2  2380155.20   SMITH-ROWE, LLC

     3  2391308.39   DANE CONSTRUCTION, INC.

     4  2493495.09   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.

     5  3183476.15   BLYTHE CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 625000.00 777500.00  802000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 150000.00 350000.00  53300.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 68580.06 50000.00  59902.28REINF BRG APPR **********
(21+74.92 -L-)

0004 0050000000-E 226  1 ACR 8000.00 8000.00 8250.00 8250.00 18280.00  18280.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,000 CY  4.00 4000.00 40.00 40000.00 15.95  15950.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 815000.00 2290000.00  997100.00GRADING

0007 0106000000-E 230  43,000 CY  1.00 43000.00 9.25 397750.00 17.15  737450.00BORROW EXCAVATION

0008 0195000000-E 265  1,000 CY  3.00 3000.00 22.00 22000.00 57.90  57900.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,470 SY  2.21 5458.70 2.50 6175.00 2.60  6422.00GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   17,660 SF  10.00 176600.00 45.00 794700.00 48.00  847680.00TEMPORARY SHORING

0011 0318000000-E 300  437 TON 29.60 12935.20 35.00 15295.00 45.00  19665.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  2,465 SY  3.20 7888.00 4.00 9860.00 2.50  6162.50FND CONDIT GEOTEXTILE

0013 0335200000-E 305  144 LF  38.62 5561.28 55.00 7920.00 36.00  5184.0015" DRAINAGE PIPE

0014 0366000000-E 310  324 LF  55.10 17852.40 55.00 17820.00 36.00  11664.0015" RC PIPE CULV III

0015 0448200000-E 310  2,060 LF  76.52 157631.20 60.00 123600.00 38.25  78795.0015" RCP CULV CLASS IV

0016 0448300000-E 310  4 LF  104.81 419.24 175.00 700.00 43.85  175.4018" RCP CULV CLASS IV

0017 0995000000-E 340  483 LF  39.55 19102.65 30.00 14490.00 13.50  6520.50PIPE REMOVAL

0018 1099500000-E 505  1,470 CY  10.00 14700.00 34.00 49980.00 17.85  26239.50SHALLOW UNDERCUT

0019 1099700000-E 505  2,646 TON 15.00 39690.00 25.00 66150.00 38.40  101606.40CLASS IV SUBGRD STABILIZATION

0020 1121000000-E 520  1,400 TON 33.76 47264.00 36.00 50400.00 37.80  52920.00AGGREGATE BASE COURSE

0021 1220000000-E 545  500 TON 31.43 15715.00 26.86 13430.00 42.80  21400.00INCIDENTAL STONE BASE

0022 1330000000-E 607  640 SY  7.25 4640.00 25.00 16000.00 28.80  18432.00INCIDENTAL MILLING

0023 1491000000-E 610  8,825 TON 48.50 428012.50 60.00 529500.00 73.85  651726.25ASP CONC BASE CRS B25.0C

0024 1503000000-E 610  2,300 TON 53.00 121900.00 59.00 135700.00 70.10  161230.00ASP CONC INTR CRS I19.0C

0025 1523000000-E 610  4,850 TON 49.00 237650.00 59.00 286150.00 68.20  330770.00ASP CONC SURF CRS S9.5C

0026 1575000000-E 620  785 TON 550.00 431750.00 501.00 393285.00 750.90  589456.50ASP FOR PLANT MIX

0027 1693000000-E 654  185 TON 144.67 26763.95 200.00 37000.00 180.00  33300.00ASPH PLT MIX PVMT REPAIR

0028 2022000000-E 815  168 CY  30.00 5040.00 8.00 1344.00 33.75  5670.00SUBDRAIN EXCAVATION

0029 2033000000-E 815  84 CY  50.00 4200.00 47.00 3948.00 56.25  4725.00SUBDRAIN FINE AGGREGATE

0030 2044000000-E 815  500 LF  15.00 7500.00 5.00 2500.00 16.90  8450.006" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  350.00 350.00 250.00 250.00 393.55  393.55SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  40.00 240.00 7.75 46.50 45.00  270.006" OUTLET PIPE

0033 2190000000-N 828  11 EA  413.04 4543.44 575.00 6325.00 1686.70  18553.70TEMP STL PLT COVER FOR MDS

0034 2253000000-E 840  2 CY  1610.18 3220.36 950.00 1900.00 1127.50  2255.00PIPE COLLARS

0035 2264000000-E 840  1 CY  1610.18 1610.18 1100.00 1100.00 1127.50  1127.50PIPE PLUGS

0036 2275000000-E SP   35 CY  212.09 7423.15 275.00 9625.00 337.35  11807.25FLOWABLE FILL

0037 2286000000-N 840  22 EA  2230.21 49064.62 2400.00 52800.00 1349.00  29678.00MASNRY DRAINAGE STRUCT

0038 2308000000-E 840  15 LF  140.89 2113.35 500.00 7500.00 422.00  6330.00MASNRY DRAINAGE STRUCT
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0039 2364000000-N 840  2 EA  804.28 1608.56 850.00 1700.00 590.35  1180.70FRAME W/2GRTS 840.16 STD

0040 2367000000-N 840  4 EA  802.57 3210.28 850.00 3400.00 590.35  2361.40FRAME W/2GRTS 840.29 STD

0041 2374000000-N 840  10 EA  737.77 7377.70 875.00 8750.00 590.35  5903.50FRAME-GRT-HD 840.03 **
(F)

0042 2374000000-N 840  5 EA  737.77 3688.85 875.00 4375.00 590.35  2951.75FRAME-GRT-HD 840.03 **
(G)

0043 2396000000-N 840  1 EA  533.30 533.30 700.00 700.00 449.80  449.80FRAME W/COVER STD 840.54

0044 2440000000-N 852  3 EA  900.00 2700.00 750.00 2250.00 1516.90  4550.70CONC TRANS SECT FOR CATCH BASIN

0045 2451000000-N 852  3 EA  900.00 2700.00 750.00 2250.00 1516.90  4550.70CONC TRANS SECT FOR DROP INLET

0046 2542000000-E 846  2,150 LF  13.00 27950.00 15.00 32250.00 22.15  47622.501'-6" CONC CURB & GUTTER

0047 2549000000-E 846  3,140 LF  13.50 42390.00 16.00 50240.00 22.70  71278.002'-6" CONC CURB & GUTTER

0048 2591000000-E 848  1,500 SY  27.00 40500.00 50.00 75000.00 41.05  61575.004" CONCRETE SIDEWALK

0049 2605000000-N 848  14 EA  1050.00 14700.00 1750.00 24500.00 1543.25  21605.50CONCRETE CURB RAMP

0050 2619000000-E 850  25 SY  27.00 675.00 125.00 3125.00 63.10  1577.504" CONCRETE PAVED DITCH

0051 2655000000-E 852  660 SY  42.00 27720.00 65.00 42900.00 63.60  41976.005" MONO CONC ISLDS (KEY IN)

0052 2752000000-E SP   410 LF  68.00 27880.00 20.00 8200.00 27.50  11275.00GENERIC PAVING ITEM (LF)
8" X 6" TEMPORARY ASPHALT CURB

0053 2830000000-N 858  1 EA  469.20 469.20 500.00 500.00 1956.10  1956.10ADJ MANHOLES

0054 2845000000-N 858  11 EA  500.00 5500.00 250.00 2750.00 641.90  7060.90ADJ METER OR VALVE BOXES

0055 2920000000-N 859  4 EA  1005.12 4020.48 1049.07 4196.28 1574.25  6297.00CONVERT DI TO CB

0056 3030000000-E 862  1,725 LF  15.50 26737.50 15.50 26737.50 18.00  31050.00STL BM GUARDRAIL

0057 3045000000-E 862  50 LF  17.50 875.00 17.50 875.00 18.00  900.00SBGR SHOP CURVED

0058 3150000000-N 862  10 EA  10.00 100.00 10.00 100.00 33.75  337.50ADDIT GUARDRAIL POSTS

0059 3195000000-N 862  1 EA  400.00 400.00 400.00 400.00 590.35  590.35GR ANCHOR TYPE AT-1

0060 3210000000-N 862  4 EA  500.00 2000.00 500.00 2000.00 590.35  2361.40GR ANCHOR TYPE CAT-1

0061 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1686.70  6746.80GR ANCHOR TYPE III

0062 3270000000-N SP   3 EA  1850.00 5550.00 1850.00 5550.00 2136.50  6409.50GR ANCHOR TYPE 350

0063 3345000000-E 864  405 LF  5.00 2025.00 5.00 2025.00 7.80  3159.00REMOVE & RESET GUARDRAIL

0064 3360000000-E 863  2,792 LF  1.00 2792.00 1.00 2792.00 1.15  3210.80REMOVE EXISTING GUARDRAIL

0065 3380000000-E 862 537.5 LF  9.50 5106.25 9.50 5106.25 8.40  4515.00TEMP STL BM GUARDRAIL

0066 3387000000-N 862  4 EA  350.00 1400.00 350.00 1400.00 449.80  1799.20TEMP GDRL ANCH UNITS ******
(CAT-1)

0067 3387000000-N 862  2 EA  850.00 1700.00 850.00 1700.00 1124.50  2249.00TEMP GDRL ANCH UNITS ******
(III)

0068 3387000000-N 862  2 EA  500.00 1000.00 500.00 1000.00 449.80  899.60TEMP GDRL ANCH UNITS ******
(W-BEAM)

0069 3389100000-N SP   2 EA  1100.00 2200.00 1100.00 2200.00 1349.40  2698.80TEMP GDRL ANCH UNITS 350

0070 3435000000-N SP   1 EA  6000.00 6000.00 6000.00 6000.00 13107.10  13107.10GENERIC GUARDRAIL ITEM (EA)
TEMPORARY IMPACT ATTENUATOR UNIT, TYPE 350

0071 3533000000-E 866  66 LF  16.50 1089.00 16.50 1089.00 16.90  1115.40CHN LK FENCE **" FABRIC
(72")
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0072 3539000000-E 866  5 EA  120.00 600.00 120.00 600.00 90.00  450.00MET LINE PST **" CL FEN
(72")

0073 3542000000-E 866  120 EA  52.00 6240.00 52.00 6240.00 56.20  6744.00MET LINE PST 48" CL FEN

0074 3545000000-E 866  6 EA  180.00 1080.00 180.00 1080.00 225.00  1350.00MET TERM PST **" CL FEN
(72")

0075 3548000000-E 866  10 EA  140.00 1400.00 140.00 1400.00 112.45  1124.50MET TERM PST 48" CL FEN

0076 3575000000-E SP   1,450 LF  12.75 18487.50 12.75 18487.50 11.25  16312.50GENERIC FENCING ITEM (LF)
DARK GREEN VINYL COATED CHAIN LINK FENCE 48"
FABRIC

0077 3575000000-E SP   270 LF  144.50 39015.00 144.50 39015.00 50.60  13662.00GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

0078 3575000000-E SP   780 LF  16.00 12480.00 16.00 12480.00 9.00  7020.00GENERIC FENCING ITEM (LF)
TEMPORARY 72" CHAIN LINK FENCE WITH POSTS

0079 3649000000-E 876  1 TON 52.72 52.72 525.00 525.00 319.25  319.25RIP RAP, CLASS B

0080 3656000000-E 876  905 SY  2.21 2000.05 2.50 2262.50 3.45  3122.25GEOTEXTILE FOR DRAINGE

0081 4072000000-E 903  756 LF  4.99 3772.44 4.99 3772.44 3.90  2948.40SUPPORT, 3-LB STL U-CHAN

0082 4096000000-N 904  4 EA  75.00 300.00 75.00 300.00 92.20  368.80SIGN ERECTION, TYPE D

0083 4102000000-N 904  18 EA  55.00 990.00 55.00 990.00 63.00  1134.00SIGN ERECTION, TYPE E

0084 4108000000-N 904  15 EA  65.00 975.00 65.00 975.00 63.00  945.00SIGN ERECTION, TYPE F

0085 4116100000-N 904  1 EA  185.00 185.00 185.00 185.00 140.55  140.55SIGN ERECT, RELOC ** GRD MTD
(D)

0086 4155000000-N 907  26 EA  5.00 130.00 5.00 130.00 5.60  145.60DISPOSE SIGN SYST U-CHAN

0087 4400000000-E 1110  328 SF  4.55 1492.40 4.87 1597.36 5.00  1640.00WORK ZONE SIGNS (STAT)

0088 4405000000-E 1110  320 SF  11.81 3779.20 9.42 3014.40 23.50  7520.00WORK ZONE SIGNS (PORT)

0089 4410000000-E 1110  72 SF  16.84 1212.48 5.40 388.80 5.25  378.00WORK ZONE SIGNS (BARR)

0090 4415000000-N 1115  1 EA  7801.39 7801.39 2650.00 2650.00 17645.00  17645.00FLASHING ARROW BOARD

0091 4420000000-N 1120  1 EA  18066.29 18066.29 12000.00 12000.00 35075.00  35075.00PORTABLE CHANGE MSG SIGN

0092 4430000000-N 1130  200 EA  62.02 12404.00 58.00 11600.00 93.30  18660.00DRUMS

0093 4435000000-N 1135  50 EA  27.06 1353.00 17.25 862.50 65.60  3280.00CONES

0094 4445000000-E 1145  88 LF  14.00 1232.00 18.00 1584.00 118.10  10392.80BARRICADES (TYPE III)

0095 4450000000-N 1150  500 HR  24.62 12310.00 21.00 10500.00 26.50  13250.00FLAGGER

0096 4465000000-N 1160  5 EA  7432.80 37164.00 5500.00 27500.00 7620.00  38100.00TEMPORARY CRASH CUSHIONS

0097 4480000000-N 1165  1 EA  48305.40 48305.40 1800.00 1800.00 14713.00  14713.00TMA

0098 4485000000-E 1170  1,600 LF  23.20 37120.00 25.00 40000.00 42.00  67200.00PORT CONC BARRIER

0099 4490000000-E 1170  518 LF  35.85 18570.30 38.00 19684.00 77.00  39886.00PORT CONC BARRIER(ANCHRD)

0100 4510000000-N SP   48 HR  45.00 2160.00 35.00 1680.00 99.00  4752.00LAW ENFORCEMENT

0101 4516000000-N 1180  50 EA  44.57 2228.50 35.00 1750.00 79.00  3950.00SKINNY DRUM

0102 4650000000-N 1251  416 EA  6.00 2496.00 5.50 2288.00 6.20  2579.20TEMP RAISED PVMT MRKS

0103 4685000000-E 1205  166 LF  2.50 415.00 1.26 209.16 1.45  240.70THERMO PVT MKG LINES 4"90

0104 4686000000-E 1205  4,433 LF  2.50 11082.50 1.30 5762.90 1.45  6427.85THERMO PVT MKG LINES 4"120

0105 4697000000-E 1205  1,070 LF  4.00 4280.00 3.00 3210.00 3.40  3638.00THERMO PVT MKG LINE 8"120 MILS
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0106 4710000000-E 1205  354 LF  12.00 4248.00 10.00 3540.00 11.25  3982.5024"WIDE THERMO 120 MILS

0107 4721000000-E 1205  4 EA  100.00 400.00 175.00 700.00 196.80  787.20THERMO PVT MKG CHARACTER 120

0108 4725000000-E 1205  21 EA  100.00 2100.00 180.00 3780.00 202.40  4250.40THERMO PVT SYMBOL 90MILS

0109 4770000000-E 1205  1,970 LF  1.75 3447.50 3.00 5910.00 3.40  6698.004" COLD APPL PLSTIC LINES TYPE **
(II)

0110 4770000000-E 1205  2,198 LF  1.75 3846.50 2.75 6044.50 3.10  6813.804" COLD APPL PLSTIC LINES TYPE **
(IV)

0111 4780000000-E 1205  152 LF  3.00 456.00 10.00 1520.00 11.25  1710.008" COLD APPL PLSTIC LINES TYPE **
(II)

0112 4810000000-E 1205  45,371 LF  0.35 15879.85 0.35 15879.85 0.40  18148.40PAINT PVMT MARKINGS 4"

0113 4835000000-E 1205  744 LF  4.00 2976.00 2.50 1860.00 2.80  2083.20PAINT PVT MKG LINES 24"

0114 4840000000-N 1205  4 EA  35.00 140.00 100.00 400.00 112.45  449.80PAINT PVT MKG CHARACTER

0115 4845000000-N 1205  77 EA  35.00 2695.00 95.00 7315.00 106.80  8223.60PAINT PVT MKG SYMBOL

0116 4850000000-E 1205  3,938 LF  0.75 2953.50 0.89 3504.82 1.00  3938.00LINE REMOVAL 4" WIDE

0117 4875000000-N 1205  6 EA  50.00 300.00 75.00 450.00 84.00  504.00REMOVAL OF SYMBL & CHARAC

0118 4900000000-N 1251  23 EA  10.00 230.00 25.00 575.00 28.10  646.30PERM RAISED PVMT MARKERS

0119 5325800000-E 1510  457 LF  175.00 79975.00 175.00 79975.00 124.00  56668.008" WATER LINE

0120 5327400000-E 1510  1,115 LF  365.00 406975.00 365.00 406975.00 389.00  433735.0024" WATER LINE

0121 5546000000-E 1515  1 EA  1000.00 1000.00 1000.00 1000.00 1984.00  1984.008" VALVE

0122 5559400000-E 1515  4 EA  17000.00 68000.00 17000.00 68000.00 16158.00  64632.0024" VALVE

0123 5571600000-E 1515  1 EA  3500.00 3500.00 3500.00 3500.00 3871.51  3871.516" TAPPING VALVE

0124 5571800000-E 1515  1 EA  4500.00 4500.00 4500.00 4500.00 4525.50  4525.508" TAPPING VALVE

0125 5648000000-N 1515  2 EA  2100.00 4200.00 2100.00 4200.00 1460.00  2920.00RELOCATE WATER METER

0126 5666000000-E 1515  1 EA  5000.00 5000.00 5000.00 5000.00 7769.22  7769.22FIRE HYDRANT

0127 5775000000-E 1525  2 EA  2200.00 4400.00 2200.00 4400.00 2457.00  4914.004' DIA UTILITY MANHOLE

0128 5781000000-E 1525  18 LF  175.00 3150.00 175.00 3150.00 596.30  10733.40UTILITY MANHOLE WALL, 4' DIA

0129 5801000000-E 1530  534 LF  13.00 6942.00 13.00 6942.00 13.20  7048.80ABANDON 8" UTILITY PIPE

0130 5813000000-E 1530  1,070 LF  47.00 50290.00 47.00 50290.00 20.65  22095.50ABANDON 24" UTILITY PIPE

0131 5816000000-N 1530  1 EA  1200.00 1200.00 1200.00 1200.00 1208.00  1208.00ABANDON UTILITY MANHOLE

0132 5836400000-E 1540  402 LF  260.00 104520.00 260.00 104520.00 169.00  67938.0036" ENCASEMENT PIPE

0133 5872400000-E 1550  201 LF  330.00 66330.00 330.00 66330.00 424.20  85264.2036" TRENCHLESS INSTALL (IN SOIL)

0134 5872410000-E 1550  201 LF  1.00 201.00 1100.00 221100.00 874.00  175674.0036" TRENCHLESS INSTALL (NOT IN SOIL)

0135 5882000000-N SP   1 EA  8500.00 8500.00 8500.00 8500.00 10671.00  10671.00GENERIC UTILITY ITEM (EA)
3" COMBINATION AIR RELEASE    VALVE

0136 6000000000-E 1605  7,000 LF  3.50 24500.00 2.20 15400.00 3.60  25200.00TEMPORARY SILT FENCE

0137 6006000000-E 1610  360 TON 52.74 18986.40 43.00 15480.00 54.00  19440.00EROS CONTRL STONE CL A

0138 6009000000-E 1610  505 TON 52.74 26633.70 43.00 21715.00 54.00  27270.00EROS CONTRL STONE CL B

0139 6012000000-E 1610  540 TON 50.24 27129.60 40.00 21600.00 50.00  27000.00SEDIMENT CONTROL STONE

0140 6015000000-E 1615 7.5 ACR 1100.00 8250.00 900.00 6750.00 1236.00  9270.00TEMPORARY MULCHING

0141 6018000000-E 1620  500 LB  1.25 625.00 7.00 3500.00 1.40  700.00SEED FOR TEMP SEEDING
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0142 6021000000-E 1620 2.5 TON 900.00 2250.00 2000.00 5000.00 1012.00  2530.00FERT FOR TEMP SEEDING

0143 6024000000-E 1622  500 LF  22.85 11425.00 8.00 4000.00 12.90  6450.00TEMPORARY SLOPE DRAINS

0144 6029000000-E SP   200 LF  3.00 600.00 2.20 440.00 2.40  480.00SAFETY FENCE

0145 6030000000-E 1630  610 CY  14.35 8753.50 13.00 7930.00 24.25  14792.50SILT EXCAVATION

0146 6036000000-E 1631  2,500 SY  2.50 6250.00 1.95 4875.00 2.80  7000.00MATTING FOR EROS CONTROL

0147 6042000000-E 1632  1,225 LF  3.50 4287.50 3.50 4287.50 3.90  4777.501/4" HARDWARE CLOTH

0148 6071010000-E SP   75 LF  9.00 675.00 10.00 750.00 6.45  483.75WATTLE

0149 6071020000-E SP   25 LB  8.50 212.50 12.00 300.00 26.19  654.75POLYACRYLAMIDE (PAM)

0150 6084000000-E 1660  8 ACR 1900.00 15200.00 1500.00 12000.00 2136.00  17088.00SEEDING AND MULCHING

0151 6087000000-E 1660  4 ACR 125.00 500.00 100.00 400.00 140.00  560.00MOWING

0152 6090000000-E 1661  100 LB  3.00 300.00 7.00 700.00 3.30  330.00SEED FOR REPAIR SEEDING

0153 6093000000-E 1661 0.25 TON 975.00 243.75 3000.00 750.00 1096.00  274.00FERT FOR REPAIR SEEDING

0154 6096000000-E 1662  225 LB  3.00 675.00 5.00 1125.00 3.30  742.50SEED FOR SUPP SEEDING

0155 6108000000-E 1665 6.75 TON 975.00 6581.25 1200.00 8100.00 1096.35  7400.36FERTILIZER TOPDRESSING

0156 6114500000-N 1667  10 MHR 95.00 950.00 35.00 350.00 106.80  1068.00SPECIALIZED HAND MOWING

0157 6117000000-N SP   18 EA  450.00 8100.00 175.00 3150.00 224.90  4048.20RESPONSE FOR EROS CONTROL

0158 6132000000-N SP   8 EA  2748.87 21990.96 1300.00 10400.00 1330.00  10640.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0159 7060000000-E 1705  1,470 LF  2.75 4042.50 2.75 4042.50 3.30  4851.00SIGNAL CABLE

0160 7120000000-E 1705  8 EA  800.00 6400.00 800.00 6400.00 674.70  5397.60VEHICLE SIGNAL HD (12", 3 SECT)

0161 7132000000-E 1705  3 EA  900.00 2700.00 900.00 2700.00 843.35  2530.05VEHICLE SIGNAL HD (12", 4 SECT)

0162 7144000000-E 1705  2 EA  1100.00 2200.00 1100.00 2200.00 899.60  1799.20VEHICLE SIGNAL HD (12", 5 SECT)

0163 7264000000-E 1710  530 LF  3.00 1590.00 3.00 1590.00 4.15  2199.50MESSENGER CABLE (3/8")

0164 7288000000-E 1715  50 LF  30.00 1500.00 30.00 1500.00 33.70  1685.00PAVED TRENCH (***********)
(1, 2")

0165 7300000000-E 1715  790 LF  6.00 4740.00 6.00 4740.00 6.75  5332.50UNPAVED TRENCH (***********)
(1, 2")

0166 7300100000-E 1715  95 LF  2.00 190.00 2.00 190.00 3.30  313.50UNPAVED TRENCH TEMP LEADIN

0167 7301000000-E 1715  155 LF  18.00 2790.00 18.00 2790.00 25.85  4006.75DIRECT DRILL (***********)
(1, 2")

0168 7324000000-N 1716  16 EA  300.00 4800.00 300.00 4800.00 247.30  3956.80JUNCTION BOX (STANDARD SIZE)

0169 7360000000-N 1720  7 EA  900.00 6300.00 900.00 6300.00 955.80  6690.60WOOD POLE

0170 7372000000-N 1721  10 EA  350.00 3500.00 350.00 3500.00 438.50  4385.00GUY ASSEMBLY

0171 7408000000-E 1722  1 EA  400.00 400.00 400.00 400.00 314.85  314.851" RISER WITH WEATHERHEAD

0172 7420000000-E 1722  3 EA  450.00 1350.00 450.00 1350.00 421.60  1264.802" RISER WITH WEATHERHEAD

0173 7444000000-E 1725  2,265 LF  6.50 14722.50 6.50 14722.50 5.60  12684.00INDUCTIVE LOOP SAWCUT

0174 7456000000-E 1726  7,635 LF  1.25 9543.75 1.25 9543.75 1.25  9543.75LEAD-IN CABLE(********)
(14-2)

0175 7636000000-N 1745  4 EA  300.00 1200.00 300.00 1200.00 281.00  1124.00SIGN FOR SIGNALS

0176 7684000000-N 1750  1 EA  600.00 600.00 600.00 600.00 920.00  920.00SIGNAL CABINET FOUNDATION

0177 7756000000-N 1751  1 EA  11000.00 11000.00 11000.00 11000.00 13000.00  13000.00CONTLR WITH CBNT, 2070L BASE MTD
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0178 7780000000-N 1751  9 EA  100.00 900.00 100.00 900.00 90.00  810.00DETECTOR CARD (TYPE 2070L)

0179 7901000000-N 1753  1 EA  400.00 400.00 400.00 400.00 330.00  330.00CABINET BASE EXTENDER

0180 7980000000-N SP   4 EA  800.00 3200.00 800.00 3200.00 1180.00  4720.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR- SINGLE ZONE

WALL ITEMS

0181 8801000000-E SP   930 SF  67.17 62468.10 50.00 46500.00 70.00  65100.00MSE RETAIN WALL NO **
(1)

0182 8801000000-E SP   22,750 SF  85.17 1937617.50 60.00 1365000.00 80.00  1820000.00MSE RETAIN WALL NO **
(2, 4 & END BENT 2 ABUTMENT)

0183 8801000000-E SP   995 SF  75.54 75162.30 50.00 49750.00 70.00  69650.00MSE RETAIN WALL NO **
(3)

0184 8801000000-E SP   5,460 SF  59.69 325907.40 50.00 273000.00 70.00  382200.00MSE RETAIN WALL NO **
(5)

STRUCTURE ITEMS

0185 8007000000-N SP  Lump Sum 688128.69 900000.00  1179000.00CM&R TEMP STR ***********
(21+74.92-L-)

0186 8042000000-N 402 Lump Sum 240869.68 350000.00  150000.00REMV EXIST STRS *********
(21+74.92-L-)

0187 8091000000-N 410 Lump Sum 21779.52 15000.00  50000.00FND EXCAV B** STA *******
(1,21+74.92-L-)

0188 8091000000-N 410 Lump Sum 21779.52 15000.00  50000.00FND EXCAV B** STA *******
(2,21+74.92-L-)

0189 8112730000-N 450  1 EA  2500.00 2500.00 2800.00 2800.00 5000.00  5000.00PDA TESTING

0190 8121000000-N 412 Lump Sum 148521.68 20000.00  175000.00UNCL STR EXCAV STA *****
(21+74.92-L-)

0191 8147000000-E 420  29,220 SF  39.66 1158865.20 34.00 993480.00 37.00  1081140.00REINF CONCRETE DECK SLAB

0192 8161000000-E 420  29,382 SF  0.54 15866.28 0.41 12046.62 0.72  21155.04GROOVING BRIDGE FLOORS

0193 8182000000-E 420 640.8 CY  967.64 620063.71 850.00 544680.00 965.00  618372.00CLASS A CONCRETE (BRIDGE)

0194 8210000000-N 422 Lump Sum 106005.80 160000.00  125000.00BRG APPR SLAB ***********
(21+74.92-L-)

0195 8217000000-E 425  101,903 LB  0.95 96807.85 1.00 101903.00 1.00  101903.00REINF STEEL (BRIDGE)

0196 8238000000-E 425  9,553 LB  2.51 23978.03 1.60 15284.80 1.60  15284.80SPIRAL COL REINF STL BRG

0197 8262000000-E 430  1,544 LF  271.24 418794.56 260.00 401440.00 210.00  324240.0045" PRESTR CONCRETE GIRDR

0198 8280000000-E 440 Lump Sum 919861.40 949000.00  858000.00STRUCTURAL STEEL

0199 8364000000-E 450  2,785 LF  48.67 135545.95 50.00 139250.00 66.00  183810.00HP12X53 PILES

0200 8384000000-E 450  3,360 LF  58.41 196257.60 60.00 201600.00 69.00  231840.00HP14X73 PILES

0201 8531000000-E 462  900 SY  111.97 100773.00 75.00 67500.00 135.00  121500.004" SLOPE PROTECTION

0202 8657000000-N 430 Lump Sum 24588.69 25000.00  70000.00ELASTOMERIC BEARINGS

0203 8706000000-N SP  Lump Sum 171558.93 320000.00  355000.00EXPANSION JOINT SEALS

0204 8867000000-E SP  506.7 LF  268.25 135922.28 270.00 136809.00 335.00  169744.50GENERIC STRUCTURE ITEM (LF)
CLASSIC CONC BRIDGE RAIL



BRIDGES #66 AND 69 OVER NORFOLK SOUTHERN RAILROAD ON US-29.

   

SEP 02, 2015 12:06 PM CABARRUS 2:00 PM 7 /  14 006

42295.3.FR1 AUG 18 2015 C203565

TIP NO 0.345 MIB-5136

FED AID NO BRSTP-0029(43)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

 

    TOTAL 12949964.50 TOTAL 15588353.93 TOTAL  16039812.36CONTRACT TOTAL

 

    SUB-TOTAL 5300340.83 SUB-TOTAL 8483310.51 SUB-TOTAL  7816873.02ROADWAY ITEMS

    SUB-TOTAL 2401155.30 SUB-TOTAL 1734250.00 SUB-TOTAL  2336950.00WALL ITEMS

    SUB-TOTAL 5248468.37 SUB-TOTAL 5370793.42 SUB-TOTAL  5885989.34STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 824750.00 830000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 35000.00 100000.00  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 75000.00 55000.00  REINF BRG APPR **********
(21+74.92 -L-)

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,000 CY  5.50 5500.00 24.00 24000.00  UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 1125000.00 1250000.00  GRADING

0007 0106000000-E 230  43,000 CY  12.00 516000.00 12.00 516000.00  BORROW EXCAVATION

0008 0195000000-E 265  1,000 CY  30.00 30000.00 25.00 25000.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,470 SY  1.50 3705.00 1.00 2470.00  GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   17,660 SF  76.60 1352756.00 70.00 1236200.00  TEMPORARY SHORING

0011 0318000000-E 300  437 TON 37.00 16169.00 50.00 21850.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  2,465 SY  1.60 3944.00 0.50 1232.50  FND CONDIT GEOTEXTILE

0013 0335200000-E 305  144 LF  24.50 3528.00 39.00 5616.00  15" DRAINAGE PIPE

0014 0366000000-E 310  324 LF  28.70 9298.80 39.00 12636.00  15" RC PIPE CULV III

0015 0448200000-E 310  2,060 LF  26.00 53560.00 39.00 80340.00  15" RCP CULV CLASS IV

0016 0448300000-E 310  4 LF  94.00 376.00 120.00 480.00  18" RCP CULV CLASS IV

0017 0995000000-E 340  483 LF  8.00 3864.00 39.00 18837.00  PIPE REMOVAL

0018 1099500000-E 505  1,470 CY  14.50 21315.00 24.00 35280.00  SHALLOW UNDERCUT

0019 1099700000-E 505  2,646 TON 36.00 95256.00 55.00 145530.00  CLASS IV SUBGRD STABILIZATION

0020 1121000000-E 520  1,400 TON 35.00 49000.00 45.00 63000.00  AGGREGATE BASE COURSE

0021 1220000000-E 545  500 TON 35.00 17500.00 50.00 25000.00  INCIDENTAL STONE BASE

0022 1330000000-E 607  640 SY  8.00 5120.00 10.00 6400.00  INCIDENTAL MILLING

0023 1491000000-E 610  8,825 TON 48.50 428012.50 63.00 555975.00  ASP CONC BASE CRS B25.0C

0024 1503000000-E 610  2,300 TON 53.00 121900.00 70.00 161000.00  ASP CONC INTR CRS I19.0C

0025 1523000000-E 610  4,850 TON 49.00 237650.00 65.00 315250.00  ASP CONC SURF CRS S9.5C

0026 1575000000-E 620  785 TON 550.00 431750.00 725.00 569125.00  ASP FOR PLANT MIX

0027 1693000000-E 654  185 TON 120.00 22200.00 200.00 37000.00  ASPH PLT MIX PVMT REPAIR

0028 2022000000-E 815  168 CY  5.00 840.00 40.00 6720.00  SUBDRAIN EXCAVATION

0029 2033000000-E 815  84 CY  50.00 4200.00 65.00 5460.00  SUBDRAIN FINE AGGREGATE

0030 2044000000-E 815  500 LF  7.50 3750.00 20.00 10000.00  6" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  600.00 600.00 450.00 450.00  SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  25.00 150.00 50.00 300.00  6" OUTLET PIPE

0033 2190000000-N 828  11 EA  1250.00 13750.00 1000.00 11000.00  TEMP STL PLT COVER FOR MDS

0034 2253000000-E 840  2 CY  750.00 1500.00 950.00 1900.00  PIPE COLLARS

0035 2264000000-E 840  1 CY  1000.00 1000.00 950.00 950.00  PIPE PLUGS

0036 2275000000-E SP   35 CY  275.00 9625.00 225.00 7875.00  FLOWABLE FILL

0037 2286000000-N 840  22 EA  1250.00 27500.00 1400.00 30800.00  MASNRY DRAINAGE STRUCT

0038 2308000000-E 840  15 LF  305.00 4575.00 350.00 5250.00  MASNRY DRAINAGE STRUCT
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0039 2364000000-N 840  2 EA  700.00 1400.00 550.00 1100.00  FRAME W/2GRTS 840.16 STD

0040 2367000000-N 840  4 EA  700.00 2800.00 525.00 2100.00  FRAME W/2GRTS 840.29 STD

0041 2374000000-N 840  10 EA  850.00 8500.00 725.00 7250.00  FRAME-GRT-HD 840.03 **
(F)

0042 2374000000-N 840  5 EA  850.00 4250.00 725.00 3625.00  FRAME-GRT-HD 840.03 **
(G)

0043 2396000000-N 840  1 EA  600.00 600.00 450.00 450.00  FRAME W/COVER STD 840.54

0044 2440000000-N 852  3 EA  850.00 2550.00 1200.00 3600.00  CONC TRANS SECT FOR CATCH BASIN

0045 2451000000-N 852  3 EA  750.00 2250.00 1200.00 3600.00  CONC TRANS SECT FOR DROP INLET

0046 2542000000-E 846  2,150 LF  18.00 38700.00 17.00 36550.00  1'-6" CONC CURB & GUTTER

0047 2549000000-E 846  3,140 LF  20.00 62800.00 18.00 56520.00  2'-6" CONC CURB & GUTTER

0048 2591000000-E 848  1,500 SY  36.00 54000.00 35.00 52500.00  4" CONCRETE SIDEWALK

0049 2605000000-N 848  14 EA  1500.00 21000.00 1400.00 19600.00  CONCRETE CURB RAMP

0050 2619000000-E 850  25 SY  75.00 1875.00 35.00 875.00  4" CONCRETE PAVED DITCH

0051 2655000000-E 852  660 SY  60.00 39600.00 55.00 36300.00  5" MONO CONC ISLDS (KEY IN)

0052 2752000000-E SP   410 LF  30.00 12300.00 25.00 10250.00  GENERIC PAVING ITEM (LF)
8" X 6" TEMPORARY ASPHALT CURB

0053 2830000000-N 858  1 EA  550.00 550.00 800.00 800.00  ADJ MANHOLES

0054 2845000000-N 858  11 EA  500.00 5500.00 500.00 5500.00  ADJ METER OR VALVE BOXES

0055 2920000000-N 859  4 EA  1000.00 4000.00 3800.00 15200.00  CONVERT DI TO CB

0056 3030000000-E 862  1,725 LF  15.50 26737.50 20.00 34500.00  STL BM GUARDRAIL

0057 3045000000-E 862  50 LF  17.50 875.00 23.00 1150.00  SBGR SHOP CURVED

0058 3150000000-N 862  10 EA  10.00 100.00 13.00 130.00  ADDIT GUARDRAIL POSTS

0059 3195000000-N 862  1 EA  400.00 400.00 525.00 525.00  GR ANCHOR TYPE AT-1

0060 3210000000-N 862  4 EA  500.00 2000.00 650.00 2600.00  GR ANCHOR TYPE CAT-1

0061 3215000000-N 862  4 EA  1400.00 5600.00 1800.00 7200.00  GR ANCHOR TYPE III

0062 3270000000-N SP   3 EA  1850.00 5550.00 2400.00 7200.00  GR ANCHOR TYPE 350

0063 3345000000-E 864  405 LF  5.00 2025.00 6.50 2632.50  REMOVE & RESET GUARDRAIL

0064 3360000000-E 863  2,792 LF  1.00 2792.00 1.25 3490.00  REMOVE EXISTING GUARDRAIL

0065 3380000000-E 862 537.5 LF  9.52 5117.00 12.50 6718.75  TEMP STL BM GUARDRAIL

0066 3387000000-N 862  4 EA  350.00 1400.00 450.00 1800.00  TEMP GDRL ANCH UNITS ******
(CAT-1)

0067 3387000000-N 862  2 EA  850.00 1700.00 1100.00 2200.00  TEMP GDRL ANCH UNITS ******
(III)

0068 3387000000-N 862  2 EA  500.00 1000.00 650.00 1300.00  TEMP GDRL ANCH UNITS ******
(W-BEAM)

0069 3389100000-N SP   2 EA  1100.00 2200.00 1400.00 2800.00  TEMP GDRL ANCH UNITS 350

0070 3435000000-N SP   1 EA  6000.00 6000.00 8000.00 8000.00  GENERIC GUARDRAIL ITEM (EA)
TEMPORARY IMPACT ATTENUATOR UNIT, TYPE 350

0071 3533000000-E 866  66 LF  16.50 1089.00 20.00 1320.00  CHN LK FENCE **" FABRIC
(72")
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0072 3539000000-E 866  5 EA  120.00 600.00 100.00 500.00  MET LINE PST **" CL FEN
(72")

0073 3542000000-E 866  120 EA  52.00 6240.00 65.00 7800.00  MET LINE PST 48" CL FEN

0074 3545000000-E 866  6 EA  180.00 1080.00 150.00 900.00  MET TERM PST **" CL FEN
(72")

0075 3548000000-E 866  10 EA  140.00 1400.00 135.00 1350.00  MET TERM PST 48" CL FEN

0076 3575000000-E SP   1,450 LF  12.75 18487.50 13.00 18850.00  GENERIC FENCING ITEM (LF)
DARK GREEN VINYL COATED CHAIN LINK FENCE 48"
FABRIC

0077 3575000000-E SP   270 LF  144.50 39015.00 60.00 16200.00  GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

0078 3575000000-E SP   780 LF  16.00 12480.00 10.00 7800.00  GENERIC FENCING ITEM (LF)
TEMPORARY 72" CHAIN LINK FENCE WITH POSTS

0079 3649000000-E 876  1 TON 50.00 50.00 100.00 100.00  RIP RAP, CLASS B

0080 3656000000-E 876  905 SY  1.60 1448.00 1.25 1131.25  GEOTEXTILE FOR DRAINGE

0081 4072000000-E 903  756 LF  4.77 3606.12 5.00 3780.00  SUPPORT, 3-LB STL U-CHAN

0082 4096000000-N 904  4 EA  88.00 352.00 130.00 520.00  SIGN ERECTION, TYPE D

0083 4102000000-N 904  18 EA  45.00 810.00 130.00 2340.00  SIGN ERECTION, TYPE E

0084 4108000000-N 904  15 EA  88.00 1320.00 130.00 1950.00  SIGN ERECTION, TYPE F

0085 4116100000-N 904  1 EA  100.00 100.00 250.00 250.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0086 4155000000-N 907  26 EA  1.00 26.00 13.00 338.00  DISPOSE SIGN SYST U-CHAN

0087 4400000000-E 1110  328 SF  4.22 1384.16 6.00 1968.00  WORK ZONE SIGNS (STAT)

0088 4405000000-E 1110  320 SF  7.88 2521.60 11.00 3520.00  WORK ZONE SIGNS (PORT)

0089 4410000000-E 1110  72 SF  5.50 396.00 6.50 468.00  WORK ZONE SIGNS (BARR)

0090 4415000000-N 1115  1 EA  3650.00 3650.00 3500.00 3500.00  FLASHING ARROW BOARD

0091 4420000000-N 1120  1 EA  13600.00 13600.00 13500.00 13500.00  PORTABLE CHANGE MSG SIGN

0092 4430000000-N 1130  200 EA  41.00 8200.00 55.00 11000.00  DRUMS

0093 4435000000-N 1135  50 EA  16.50 825.00 20.00 1000.00  CONES

0094 4445000000-E 1145  88 LF  16.50 1452.00 18.00 1584.00  BARRICADES (TYPE III)

0095 4450000000-N 1150  500 HR  20.00 10000.00 65.00 32500.00  FLAGGER

0096 4465000000-N 1160  5 EA  3150.00 15750.00 7300.00 36500.00  TEMPORARY CRASH CUSHIONS

0097 4480000000-N 1165  1 EA  15000.00 15000.00 60000.00 60000.00  TMA

0098 4485000000-E 1170  1,600 LF  16.55 26480.00 30.00 48000.00  PORT CONC BARRIER

0099 4490000000-E 1170  518 LF  26.55 13752.90 45.00 23310.00  PORT CONC BARRIER(ANCHRD)

0100 4510000000-N SP   48 HR  75.00 3600.00 65.00 3120.00  LAW ENFORCEMENT

0101 4516000000-N 1180  50 EA  27.55 1377.50 38.00 1900.00  SKINNY DRUM

0102 4650000000-N 1251  416 EA  5.50 2288.00 4.50 1872.00  TEMP RAISED PVMT MRKS

0103 4685000000-E 1205  166 LF  1.26 209.16 1.25 207.50  THERMO PVT MKG LINES 4"90

0104 4686000000-E 1205  4,433 LF  1.30 5762.90 1.00 4433.00  THERMO PVT MKG LINES 4"120

0105 4697000000-E 1205  1,070 LF  3.00 3210.00 2.00 2140.00  THERMO PVT MKG LINE 8"120 MILS
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0106 4710000000-E 1205  354 LF  10.00 3540.00 6.50 2301.00  24"WIDE THERMO 120 MILS

0107 4721000000-E 1205  4 EA  175.00 700.00 325.00 1300.00  THERMO PVT MKG CHARACTER 120

0108 4725000000-E 1205  21 EA  180.00 3780.00 110.00 2310.00  THERMO PVT SYMBOL 90MILS

0109 4770000000-E 1205  1,970 LF  3.00 5910.00 9.00 17730.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0110 4770000000-E 1205  2,198 LF  2.75 6044.50 2.50 5495.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0111 4780000000-E 1205  152 LF  10.00 1520.00 15.00 2280.00  8" COLD APPL PLSTIC LINES TYPE **
(II)

0112 4810000000-E 1205  45,371 LF  0.35 15879.85 0.20 9074.20  PAINT PVMT MARKINGS 4"

0113 4835000000-E 1205  744 LF  2.50 1860.00 2.50 1860.00  PAINT PVT MKG LINES 24"

0114 4840000000-N 1205  4 EA  100.00 400.00 65.00 260.00  PAINT PVT MKG CHARACTER

0115 4845000000-N 1205  77 EA  95.00 7315.00 25.00 1925.00  PAINT PVT MKG SYMBOL

0116 4850000000-E 1205  3,938 LF  0.89 3504.82 1.25 4922.50  LINE REMOVAL 4" WIDE

0117 4875000000-N 1205  6 EA  75.00 450.00 130.00 780.00  REMOVAL OF SYMBL & CHARAC

0118 4900000000-N 1251  23 EA  25.00 575.00 13.00 299.00  PERM RAISED PVMT MARKERS

0119 5325800000-E 1510  457 LF  175.00 79975.00 80.00 36560.00  8" WATER LINE

0120 5327400000-E 1510  1,115 LF  365.00 406975.00 450.00 501750.00  24" WATER LINE

0121 5546000000-E 1515  1 EA  1000.00 1000.00 2500.00 2500.00  8" VALVE

0122 5559400000-E 1515  4 EA  17000.00 68000.00 20000.00 80000.00  24" VALVE

0123 5571600000-E 1515  1 EA  3500.00 3500.00 5000.00 5000.00  6" TAPPING VALVE

0124 5571800000-E 1515  1 EA  4500.00 4500.00 5500.00 5500.00  8" TAPPING VALVE

0125 5648000000-N 1515  2 EA  2100.00 4200.00 5000.00 10000.00  RELOCATE WATER METER

0126 5666000000-E 1515  1 EA  5000.00 5000.00 7000.00 7000.00  FIRE HYDRANT

0127 5775000000-E 1525  2 EA  2200.00 4400.00 5500.00 11000.00  4' DIA UTILITY MANHOLE

0128 5781000000-E 1525  18 LF  175.00 3150.00 350.00 6300.00  UTILITY MANHOLE WALL, 4' DIA

0129 5801000000-E 1530  534 LF  13.00 6942.00 25.00 13350.00  ABANDON 8" UTILITY PIPE

0130 5813000000-E 1530  1,070 LF  47.00 50290.00 45.00 48150.00  ABANDON 24" UTILITY PIPE

0131 5816000000-N 1530  1 EA  1200.00 1200.00 3000.00 3000.00  ABANDON UTILITY MANHOLE

0132 5836400000-E 1540  402 LF  260.00 104520.00 225.00 90450.00  36" ENCASEMENT PIPE

0133 5872400000-E 1550  201 LF  330.00 66330.00 425.00 85425.00  36" TRENCHLESS INSTALL (IN SOIL)

0134 5872410000-E 1550  201 LF  1100.00 221100.00 950.00 190950.00  36" TRENCHLESS INSTALL (NOT IN SOIL)

0135 5882000000-N SP   1 EA  8500.00 8500.00 10000.00 10000.00  GENERIC UTILITY ITEM (EA)
3" COMBINATION AIR RELEASE    VALVE

0136 6000000000-E 1605  7,000 LF  2.20 15400.00 4.50 31500.00  TEMPORARY SILT FENCE

0137 6006000000-E 1610  360 TON 40.00 14400.00 65.00 23400.00  EROS CONTRL STONE CL A

0138 6009000000-E 1610  505 TON 40.00 20200.00 65.00 32825.00  EROS CONTRL STONE CL B

0139 6012000000-E 1610  540 TON 37.00 19980.00 60.00 32400.00  SEDIMENT CONTROL STONE

0140 6015000000-E 1615 7.5 ACR 900.00 6750.00 1400.00 10500.00  TEMPORARY MULCHING

0141 6018000000-E 1620  500 LB  7.00 3500.00 1.50 750.00  SEED FOR TEMP SEEDING
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0142 6021000000-E 1620 2.5 TON 2000.00 5000.00 1200.00 3000.00  FERT FOR TEMP SEEDING

0143 6024000000-E 1622  500 LF  9.00 4500.00 16.00 8000.00  TEMPORARY SLOPE DRAINS

0144 6029000000-E SP   200 LF  2.20 440.00 4.00 800.00  SAFETY FENCE

0145 6030000000-E 1630  610 CY  20.00 12200.00 16.00 9760.00  SILT EXCAVATION

0146 6036000000-E 1631  2,500 SY  1.95 4875.00 3.25 8125.00  MATTING FOR EROS CONTROL

0147 6042000000-E 1632  1,225 LF  3.50 4287.50 4.50 5512.50  1/4" HARDWARE CLOTH

0148 6071010000-E SP   75 LF  5.00 375.00 12.00 900.00  WATTLE

0149 6071020000-E SP   25 LB  17.00 425.00 11.00 275.00  POLYACRYLAMIDE (PAM)

0150 6084000000-E 1660  8 ACR 1500.00 12000.00 2500.00 20000.00  SEEDING AND MULCHING

0151 6087000000-E 1660  4 ACR 100.00 400.00 165.00 660.00  MOWING

0152 6090000000-E 1661  100 LB  7.00 700.00 4.00 400.00  SEED FOR REPAIR SEEDING

0153 6093000000-E 1661 0.25 TON 3000.00 750.00 1300.00 325.00  FERT FOR REPAIR SEEDING

0154 6096000000-E 1662  225 LB  5.00 1125.00 4.00 900.00  SEED FOR SUPP SEEDING

0155 6108000000-E 1665 6.75 TON 1200.00 8100.00 1300.00 8775.00  FERTILIZER TOPDRESSING

0156 6114500000-N 1667  10 MHR 35.00 350.00 125.00 1250.00  SPECIALIZED HAND MOWING

0157 6117000000-N SP   18 EA  175.00 3150.00 600.00 10800.00  RESPONSE FOR EROS CONTROL

0158 6132000000-N SP   8 EA  2500.00 20000.00 425.00 3400.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0159 7060000000-E 1705  1,470 LF  2.85 4189.50 3.50 5145.00  SIGNAL CABLE

0160 7120000000-E 1705  8 EA  785.00 6280.00 1000.00 8000.00  VEHICLE SIGNAL HD (12", 3 SECT)

0161 7132000000-E 1705  3 EA  905.00 2715.00 1100.00 3300.00  VEHICLE SIGNAL HD (12", 4 SECT)

0162 7144000000-E 1705  2 EA  1178.00 2356.00 1400.00 2800.00  VEHICLE SIGNAL HD (12", 5 SECT)

0163 7264000000-E 1710  530 LF  4.05 2146.50 4.00 2120.00  MESSENGER CABLE (3/8")

0164 7288000000-E 1715  50 LF  18.25 912.50 40.00 2000.00  PAVED TRENCH (***********)
(1, 2")

0165 7300000000-E 1715  790 LF  6.32 4992.80 8.00 6320.00  UNPAVED TRENCH (***********)
(1, 2")

0166 7300100000-E 1715  95 LF  3.25 308.75 2.50 237.50  UNPAVED TRENCH TEMP LEADIN

0167 7301000000-E 1715  155 LF  19.50 3022.50 23.00 3565.00  DIRECT DRILL (***********)
(1, 2")

0168 7324000000-N 1716  16 EA  268.00 4288.00 400.00 6400.00  JUNCTION BOX (STANDARD SIZE)

0169 7360000000-N 1720  7 EA  845.00 5915.00 1150.00 8050.00  WOOD POLE

0170 7372000000-N 1721  10 EA  305.00 3050.00 450.00 4500.00  GUY ASSEMBLY

0171 7408000000-E 1722  1 EA  655.00 655.00 525.00 525.00  1" RISER WITH WEATHERHEAD

0172 7420000000-E 1722  3 EA  395.00 1185.00 550.00 1650.00  2" RISER WITH WEATHERHEAD

0173 7444000000-E 1725  2,265 LF  5.68 12865.20 8.50 19252.50  INDUCTIVE LOOP SAWCUT

0174 7456000000-E 1726  7,635 LF  1.45 11070.75 1.50 11452.50  LEAD-IN CABLE(********)
(14-2)

0175 7636000000-N 1745  4 EA  225.00 900.00 400.00 1600.00  SIGN FOR SIGNALS

0176 7684000000-N 1750  1 EA  650.00 650.00 800.00 800.00  SIGNAL CABINET FOUNDATION

0177 7756000000-N 1751  1 EA  12960.00 12960.00 13000.00 13000.00  CONTLR WITH CBNT, 2070L BASE MTD
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0178 7780000000-N 1751  9 EA  98.00 882.00 125.00 1125.00  DETECTOR CARD (TYPE 2070L)

0179 7901000000-N 1753  1 EA  350.00 350.00 525.00 525.00  CABINET BASE EXTENDER

0180 7980000000-N SP   4 EA  1238.24 4952.96 1000.00 4000.00  GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR- SINGLE ZONE

WALL ITEMS

0181 8801000000-E SP   930 SF  52.00 48360.00 50.00 46500.00  MSE RETAIN WALL NO **
(1)

0182 8801000000-E SP   22,750 SF  62.00 1410500.00 65.00 1478750.00  MSE RETAIN WALL NO **
(2, 4 & END BENT 2 ABUTMENT)

0183 8801000000-E SP   995 SF  52.00 51740.00 55.00 54725.00  MSE RETAIN WALL NO **
(3)

0184 8801000000-E SP   5,460 SF  48.00 262080.00 55.00 300300.00  MSE RETAIN WALL NO **
(5)

STRUCTURE ITEMS

0185 8007000000-N SP  Lump Sum 1750160.00 1250000.00  CM&R TEMP STR ***********
(21+74.92-L-)

0186 8042000000-N 402 Lump Sum 375000.00 175000.00  REMV EXIST STRS *********
(21+74.92-L-)

0187 8091000000-N 410 Lump Sum 50000.00 45000.00  FND EXCAV B** STA *******
(1,21+74.92-L-)

0188 8091000000-N 410 Lump Sum 50000.00 45000.00  FND EXCAV B** STA *******
(2,21+74.92-L-)

0189 8112730000-N 450  1 EA  1500.00 1500.00 3000.00 3000.00  PDA TESTING

0190 8121000000-N 412 Lump Sum 183750.00 400000.00  UNCL STR EXCAV STA *****
(21+74.92-L-)

0191 8147000000-E 420  29,220 SF  35.00 1022700.00 45.00 1314900.00  REINF CONCRETE DECK SLAB

0192 8161000000-E 420  29,382 SF  0.38 11165.16 0.40 11752.80  GROOVING BRIDGE FLOORS

0193 8182000000-E 420 640.8 CY  1535.00 983628.00 1000.00 640800.00  CLASS A CONCRETE (BRIDGE)

0194 8210000000-N 422 Lump Sum 135000.00 175000.00  BRG APPR SLAB ***********
(21+74.92-L-)

0195 8217000000-E 425  101,903 LB  1.05 106998.15 0.80 81522.40  REINF STEEL (BRIDGE)

0196 8238000000-E 425  9,553 LB  2.00 19106.00 2.00 19106.00  SPIRAL COL REINF STL BRG

0197 8262000000-E 430  1,544 LF  250.00 386000.00 275.00 424600.00  45" PRESTR CONCRETE GIRDR

0198 8280000000-E 440 Lump Sum 1350000.00 1100000.00  STRUCTURAL STEEL

0199 8364000000-E 450  2,785 LF  50.00 139250.00 45.00 125325.00  HP12X53 PILES

0200 8384000000-E 450  3,360 LF  65.00 218400.00 50.00 168000.00  HP14X73 PILES

0201 8531000000-E 462  900 SY  50.00 45000.00 100.00 90000.00  4" SLOPE PROTECTION

0202 8657000000-N 430 Lump Sum 45000.00 23000.00  ELASTOMERIC BEARINGS

0203 8706000000-N SP  Lump Sum 325000.00 350000.00  EXPANSION JOINT SEALS

0204 8867000000-E SP  506.7 LF  175.00 88672.50 400.00 202680.00  GENERIC STRUCTURE ITEM (LF)
CLASSIC CONC BRIDGE RAIL



BRIDGES #66 AND 69 OVER NORFOLK SOUTHERN RAILROAD ON US-29.

   

SEP 02, 2015 12:06 PM CABARRUS 2:00 PM 14 /  14 006

42295.3.FR1 AUG 18 2015 C203565

TIP NO 0.345 MIB-5136

FED AID NO BRSTP-0029(43)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

 

    TOTAL 16495104.58 TOTAL 16830703.40  CONTRACT TOTAL

 

    SUB-TOTAL 7436094.77 SUB-TOTAL 8305742.20  ROADWAY ITEMS

    SUB-TOTAL 1772680.00 SUB-TOTAL 1880275.00  WALL ITEMS

    SUB-TOTAL 7286329.81 SUB-TOTAL 6644686.20  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12949964.50   HRI INC DBA HRI BRIDGE COMPANY

     2  15588353.93   BLYTHE CONSTRUCTION, INC.

     3  16039812.36   ENGLISH CONSTRUCTION CO., INC.

     4  16495104.58   DANE CONSTRUCTION, INC.

     5  16830703.40   CROWDER CONSTRUCTION COMPANY



SR-2975 (E SUGAR CREEK RD) OVER NS/NCRR CROSSING NO 715 352H - GRADE SEPARATION.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

HRI INC DBA HRI BRIDGE
COMPANY

SMITH-ROWE, LLC

STATE COLLEGE,  PA MOUNT AIRY,  NC

SEP 02, 2015 12:06 PM MECKLENBURG 2:00 PM 1 /  14 007

57500.3.FRA01T4A AUG 18 2015 C203585

TIP NO 0.537 MIU-5008

FED AID NO FR-HSR-0033-11-01-00

GRADING, DRAINAGE, PAVING, WALLS, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 943000.00 860000.00  885500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 85000.00 100000.00  80000.00CONSTRUCTION SURVEYING

0003 0015000000-N 205  1 EA  2500.00 2500.00 2500.00 2500.00 2500.00  2500.00SEALING ABANDONED WELLS

0004 0036000000-E 225  7,500 CY  21.00 157500.00 38.78 290850.00 14.80  111000.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 500.00 500.00 8000.00 8000.00 250.00  250.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 1082000.00 950000.00  1926117.00GRADING

0007 0106000000-E 230  62,000 CY  12.50 775000.00 4.00 248000.00 10.50  651000.00BORROW EXCAVATION

0008 0127000000-N SP   5 EA  675.00 3375.00 2675.23 13376.15 1975.00  9875.00EMBM'T SETTLEMENT GAUGE

0009 0195000000-E 265  1,200 CY  29.00 34800.00 60.06 72072.00 32.00  38400.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  9,000 SY  1.75 15750.00 1.70 15300.00 1.00  9000.00GEOTEXTILE SOIL STABILIZATION

0011 0234000000-E SP   1,830 CY  65.00 118950.00 92.76 169750.80 62.00  113460.00GENERIC GRADING ITEM (CY)
LIGHTWEIGHT AGGREGATE

0012 0241000000-E SP   3,450 SY  3.00 10350.00 2.33 8038.50 1.00  3450.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR LIGHTWEIGHT    AGGREGATE

0013 0255000000-E SP   356 TON 60.00 21360.00 127.67 45450.52 58.94  20982.64GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0014 0318000000-E 300  780 TON 39.00 30420.00 30.12 23493.60 30.00  23400.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  2,700 SY  1.75 4725.00 3.36 9072.00 1.20  3240.00FND CONDIT GEOTEXTILE

0016 0335200000-E 305  2,224 LF  45.00 100080.00 63.01 140134.24 41.00  91184.0015" DRAINAGE PIPE

0017 0335300000-E 305  952 LF  48.00 45696.00 67.88 64621.76 46.00  43792.0018" DRAINAGE PIPE

0018 0335400000-E 305  572 LF  56.00 32032.00 79.25 45331.00 55.75  31889.0024" DRAINAGE PIPE

0019 0335500000-E 305  36 LF  82.00 2952.00 102.97 3706.92 68.50  2466.0030" DRAINAGE PIPE

0020 0448200000-E 310  644 LF  51.00 32844.00 65.49 42175.56 44.00  28336.0015" RCP CULV CLASS IV

0021 0448300000-E 310  40 LF  52.00 2080.00 105.59 4223.60 51.50  2060.0018" RCP CULV CLASS IV

0022 0448400000-E 310  132 LF  63.00 8316.00 88.14 11634.48 63.75  8415.0024" RCP CULV CLASS IV

0023 0448500000-E 310  36 LF  81.00 2916.00 144.85 5214.60 71.25  2565.0030" RCP CULV CLASS IV

0024 0986000000-E SP   72 LF  115.00 8280.00 118.93 8562.96 95.00  6840.00GENERIC PIPE ITEM (LF)
15" DUCTILE IRON PIPE

0025 0986000000-E SP   200 LF  158.00 31600.00 242.97 48594.00 150.00  30000.00GENERIC PIPE ITEM (LF)
24" DUCTILE IRON PIPE

0026 0986000000-E SP   468 LF  270.00 126360.00 362.08 169453.44 250.00  117000.00GENERIC PIPE ITEM (LF)
36" DUCTILE IRON PIPE

0027 0995000000-E 340  1,284 LF  21.00 26964.00 22.26 28581.84 13.85  17783.40PIPE REMOVAL

0028 1099500000-E 505  2,150 CY  13.00 27950.00 12.15 26122.50 16.85  36227.50SHALLOW UNDERCUT

0029 1099700000-E 505  4,900 TON 19.00 93100.00 34.70 170030.00 25.00  122500.00CLASS IV SUBGRD STABILIZATION

0030 1121000000-E 520  5,200 TON 28.00 145600.00 29.55 153660.00 28.25  146900.00AGGREGATE BASE COURSE

0031 1220000000-E 545  2,100 TON 30.00 63000.00 26.76 56196.00 25.00  52500.00INCIDENTAL STONE BASE

0032 1297000000-E 607  9,280 SY  2.75 25520.00 1.76 16332.80 5.00  46400.00MILL ASP PVMT *****" DTH
(1-1/2")

0033 1308000000-E 607  350 SY  10.00 3500.00 17.57 6149.50 20.00  7000.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")



SR-2975 (E SUGAR CREEK RD) OVER NS/NCRR CROSSING NO 715 352H - GRADE SEPARATION.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

HRI INC DBA HRI BRIDGE
COMPANY

SMITH-ROWE, LLC

STATE COLLEGE,  PA MOUNT AIRY,  NC

SEP 02, 2015 12:06 PM MECKLENBURG 2:00 PM 2 /  14 007

57500.3.FRA01T4A AUG 18 2015 C203585

TIP NO 0.537 MIU-5008

FED AID NO FR-HSR-0033-11-01-00

GRADING, DRAINAGE, PAVING, WALLS, AND STRUCTURE.

0034 1330000000-E 607  650 SY  10.00 6500.00 14.36 9334.00 20.00  13000.00INCIDENTAL MILLING

0035 1489000000-E 610  3,050 TON 57.00 173850.00 49.00 149450.00 59.00  179950.00ASP CONC BASE CRS B25.0B

0036 1491000000-E 610  2,320 TON 57.00 132240.00 50.00 116000.00 57.00  132240.00ASP CONC BASE CRS B25.0C

0037 1498000000-E 610  1,970 TON 57.00 112290.00 51.00 100470.00 57.00  112290.00ASP CONC INTR CRS I19.0B

0038 1503000000-E 610  2,320 TON 57.00 132240.00 51.00 118320.00 55.00  127600.00ASP CONC INTR CRS I19.0C

0039 1519000000-E 610  2,070 TON 57.00 117990.00 45.00 93150.00 59.00  122130.00ASP CONC SURF CRS S9.5B

0040 1523000000-E 610  3,380 TON 57.00 192660.00 50.00 169000.00 57.00  192660.00ASP CONC SURF CRS S9.5C

0041 1525000000-E 610  730 TON 57.00 41610.00 55.00 40150.00 68.00  49640.00ASP CONC SURF CRS SF9.5A

0042 1575000000-E 620  815 TON 530.00 431950.00 565.00 460475.00 501.00  408315.00ASP FOR PLANT MIX

0043 1693000000-E 654  1,320 TON 110.00 145200.00 103.67 136844.40 25.00  33000.00ASPH PLT MIX PVMT REPAIR

0044 2022000000-E 815  224 CY  25.00 5600.00 25.00 5600.00 10.00  2240.00SUBDRAIN EXCAVATION

0045 2033000000-E 815  168 CY  60.00 10080.00 50.00 8400.00 20.00  3360.00SUBDRAIN FINE AGGREGATE

0046 2044000000-E 815  1,000 LF  7.50 7500.00 15.00 15000.00 5.00  5000.006" PERF SUBDRN PIPE

0047 2070000000-N 815  2 EA  200.00 400.00 350.00 700.00 100.00  200.00SUBDRN PIPE OUTLET

0048 2077000000-E 815  12 LF  30.00 360.00 40.00 480.00 8.00  96.006" OUTLET PIPE

0049 2275000000-E SP  65.5 CY  210.00 13755.00 223.42 14634.01 175.00  11462.50FLOWABLE FILL

0050 2286000000-N 840  90 EA  1500.00 135000.00 2806.46 252581.40 1750.00  157500.00MASNRY DRAINAGE STRUCT

0051 2297000000-E 840 21.205 CY  1650.00 34988.25 1427.01 30259.75 1590.00  33715.95MASNRY DRAINAGE STRUCT

0052 2308000000-E 840 64.1 LF  285.00 18268.50 190.79 12229.64 345.00  22114.50MASNRY DRAINAGE STRUCT

0053 2364000000-N 840  17 EA  540.00 9180.00 865.76 14717.92 1000.00  17000.00FRAME W/2GRTS 840.16 STD

0054 2366000000-N 840  1 EA  485.00 485.00 874.46 874.46 995.00  995.00FRAME W/2GRTS 840.24 STD

0055 2367000000-N 840  3 EA  500.00 1500.00 864.02 2592.06 457.00  1371.00FRAME W/2GRTS 840.29 STD

0056 2374000000-N 840  24 EA  600.00 14400.00 768.28 18438.72 520.00  12480.00FRAME-GRT-HD 840.03 **
(E)

0057 2374000000-N 840  15 EA  625.00 9375.00 781.91 11728.65 528.00  7920.00FRAME-GRT-HD 840.03 **
(F)

0058 2374000000-N 840  18 EA  625.00 11250.00 781.91 14074.38 525.00  9450.00FRAME-GRT-HD 840.03 **
(G)

0059 2396000000-N 840  11 EA  465.56 5121.16 574.28 6317.08 365.00  4015.00FRAME W/COVER STD 840.54

0060 2473000000-N SP   11 EA  4300.00 47300.00 5736.14 63097.54 4650.00  51150.00GENERIC DRAINAGE ITEM (EA)
PRECAST DRAINAGE STRUCTURE WITH BOOTS

0061 2535000000-E 846  360 LF  17.00 6120.00 18.00 6480.00 22.00  7920.00**"X**" CONCRETE CURB
(13" X 6')

0062 2549000000-E 846  9,780 LF  15.00 146700.00 20.83 203717.40 18.00  176040.002'-6" CONC CURB & GUTTER

0063 2591000000-E 848  8,940 SY  37.50 335250.00 34.24 306105.60 34.00  303960.004" CONCRETE SIDEWALK

0064 2605000000-N 848  36 EA  1700.00 61200.00 1600.00 57600.00 1600.00  57600.00CONCRETE CURB RAMP

0065 2612000000-E 848  590 SY  52.00 30680.00 44.26 26113.40 48.00  28320.006" CONCRETE DRIVEWAY

0066 2647000000-E 852  620 SY  52.00 32240.00 47.09 29195.80 48.00  29760.005" MONO CONC ISLANDS (SURF MTD)

0067 2815000000-N 858  1 EA  450.00 450.00 814.06 814.06 1150.00  1150.00ADJ DROP INLETS

0068 2830000000-N 858  3 EA  700.00 2100.00 813.90 2441.70 1250.00  3750.00ADJ MANHOLES

0069 3270000000-N SP   1 EA  3750.00 3750.00 4000.00 4000.00 3500.00  3500.00GR ANCHOR TYPE 350



SR-2975 (E SUGAR CREEK RD) OVER NS/NCRR CROSSING NO 715 352H - GRADE SEPARATION.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

HRI INC DBA HRI BRIDGE
COMPANY

SMITH-ROWE, LLC

STATE COLLEGE,  PA MOUNT AIRY,  NC

SEP 02, 2015 12:06 PM MECKLENBURG 2:00 PM 3 /  14 007

57500.3.FRA01T4A AUG 18 2015 C203585

TIP NO 0.537 MIU-5008

FED AID NO FR-HSR-0033-11-01-00

GRADING, DRAINAGE, PAVING, WALLS, AND STRUCTURE.

0070 3360000000-E 863  445 LF  2.76 1228.20 1.00 445.00 2.50  1112.50REMOVE EXISTING GUARDRAIL

0071 3572000000-E 867  355 LF  16.50 5857.50 15.00 5325.00 15.00  5325.00CHAIN LINK FENCE RESET

0072 3578000000-N SP   1 EA  5300.00 5300.00 4800.00 4800.00 4800.00  4800.00GENERIC FENCING ITEM (EA)
STEEL PIPE GATE

0073 3649000000-E 876  1 TON 122.00 122.00 55.95 55.95 850.00  850.00RIP RAP, CLASS B

0074 3656000000-E 876  905 SY  2.50 2262.50 2.33 2108.65 1.00  905.00GEOTEXTILE FOR DRAINGE

0075 4072000000-E 903  568 LF  5.50 3124.00 4.99 2834.32 4.98  2828.64SUPPORT, 3-LB STL U-CHAN

0076 4102000000-N 904  54 EA  52.00 2808.00 55.00 2970.00 47.50  2565.00SIGN ERECTION, TYPE E

0077 4116100000-N 904  1 EA  52.00 52.00 185.00 185.00 47.50  47.50SIGN ERECT, RELOC ** GRD MTD
(E)

0078 4116100000-N 904  1 EA  110.00 110.00 185.00 185.00 100.00  100.00SIGN ERECT, RELOC ** GRD MTD
(F)

0079 4155000000-N 907  39 EA  10.00 390.00 5.00 195.00 1.00  39.00DISPOSE SIGN SYST U-CHAN

0080 4400000000-E 1110  958 SF  5.50 5269.00 4.95 4742.10 5.00  4790.00WORK ZONE SIGNS (STAT)

0081 4405000000-E 1110  384 SF  14.50 5568.00 11.04 4239.36 15.00  5760.00WORK ZONE SIGNS (PORT)

0082 4410000000-E 1110  522 SF  6.00 3132.00 5.15 2688.30 5.50  2871.00WORK ZONE SIGNS (BARR)

0083 4415000000-N 1115  2 EA  2200.00 4400.00 11247.83 22495.66 1500.00  3000.00FLASHING ARROW BOARD

0084 4420000000-N 1120  2 EA  8100.00 16200.00 26375.04 52750.08 6500.00  13000.00PORTABLE CHANGE MSG SIGN

0085 4422000000-N 1120  60 DAY 35.00 2100.00 364.78 21886.80 40.00  2400.00PORT CHANGE MSG SIGN (SHORT TERM)

0086 4430000000-N 1130  150 EA  48.00 7200.00 61.74 9261.00 60.00  9000.00DRUMS

0087 4435000000-N 1135  80 EA  19.00 1520.00 31.76 2540.80 30.00  2400.00CONES

0088 4445000000-E 1145  504 LF  18.00 9072.00 13.00 6552.00 16.50  8316.00BARRICADES (TYPE III)

0089 4450000000-N 1150  240 HR  19.00 4560.00 24.95 5988.00 45.00  10800.00FLAGGER

0090 4480000000-N 1165  2 EA  22000.00 44000.00 6132.66 12265.32 1.00  2.00TMA

0091 4510000000-N SP   480 HR  35.00 16800.00 45.00 21600.00 40.00  19200.00LAW ENFORCEMENT

0092 4516000000-N 1180  80 EA  32.00 2560.00 54.93 4394.40 45.00  3600.00SKINNY DRUM

0093 4650000000-N 1251  38 EA  5.00 190.00 16.00 608.00 16.00  608.00TEMP RAISED PVMT MRKS

0094 4685000000-E 1205  2,805 LF  0.75 2103.75 0.89 2496.45 0.89  2496.45THERMO PVT MKG LINES 4"90

0095 4686000000-E 1205  14,637 LF  0.90 13173.30 0.99 14490.63 0.99  14490.63THERMO PVT MKG LINES 4"120

0096 4690000000-E 1205  4,677 LF  1.30 6080.10 1.57 7342.89 1.57  7342.89THERMO PVT MKG LINES 6"120 MILS

0097 4695000000-E 1205  689 LF  1.65 1136.85 2.45 1688.05 2.45  1688.05THERMO PVT MKG LINES 8"90 MILS

0098 4697000000-E 1205  3,923 LF  2.20 8630.60 2.55 10003.65 2.55  10003.65THERMO PVT MKG LINE 8"120 MILS

0099 4710000000-E 1205  470 LF  5.25 2467.50 7.65 3595.50 7.65  3595.5024"WIDE THERMO 120 MILS

0100 4725000000-E 1205  75 EA  165.00 12375.00 120.00 9000.00 120.00  9000.00THERMO PVT SYMBOL 90MILS

0101 4770000000-E 1205  2,171 LF  7.50 16282.50 2.95 6404.45 2.95  6404.454" COLD APPL PLSTIC LINES TYPE **
(II)

0102 4775000000-E 1205  1,748 LF  9.00 15732.00 3.60 6292.80 3.60  6292.806" COLD APPL PLSTIC LINES TYPE **
(II)

0103 4805000000-N 1205  8 EA  440.00 3520.00 295.00 2360.00 295.00  2360.00COLD APPL PLASTIC SYM TYPE **
(II)

0104 4810000000-E 1205  7,910 LF  0.20 1582.00 0.54 4271.40 0.54  4271.40PAINT PVMT MARKINGS 4"



SR-2975 (E SUGAR CREEK RD) OVER NS/NCRR CROSSING NO 715 352H - GRADE SEPARATION.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

HRI INC DBA HRI BRIDGE
COMPANY

SMITH-ROWE, LLC

STATE COLLEGE,  PA MOUNT AIRY,  NC

SEP 02, 2015 12:06 PM MECKLENBURG 2:00 PM 4 /  14 007

57500.3.FRA01T4A AUG 18 2015 C203585

TIP NO 0.537 MIU-5008

FED AID NO FR-HSR-0033-11-01-00

GRADING, DRAINAGE, PAVING, WALLS, AND STRUCTURE.

0105 4820000000-E 1205  279 LF  0.55 153.45 1.75 488.25 1.75  488.25PAINT PVMT MARKINGS 8"

0106 4835000000-E 1205  45 LF  2.20 99.00 5.00 225.00 5.00  225.00PAINT PVT MKG LINES 24"

0107 4840000000-N 1205  8 EA  27.50 220.00 60.00 480.00 60.00  480.00PAINT PVT MKG CHARACTER

0108 4845000000-N 1205  8 EA  27.50 220.00 60.00 480.00 60.00  480.00PAINT PVT MKG SYMBOL

0109 4900000000-N 1251  263 EA  5.00 1315.00 8.00 2104.00 8.00  2104.00PERM RAISED PVMT MARKERS

0110 5205000000-E 1410  300 LF  13.75 4125.00 7.35 2205.00 10.50  3150.00**-#8 W/G FEEDR N *****"
(2, 1.5)

0111 5252000000-N 1412  10 EA  1320.00 13200.00 1060.00 10600.00 1600.00  16000.00UNDERPASS LUMINARIES *****
(TYPE PM)

0112 5252000000-N 1412  26 EA  600.00 15600.00 590.00 15340.00 1300.00  33800.00UNDERPASS LUMINARIES *****
(TYPE WM)

0113 5260000000-N SP  Lump Sum 85000.00 28870.00  25500.00GENERIC LIGHTING ITEM (LS)
CONDUIT SYSTEM & CIRCUITRY FOR UPL

0114 5270000000-N SP   2 EA  990.00 1980.00 440.00 880.00 1200.00  2400.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES PC30

0115 5270000000-N SP   2 EA  9400.00 18800.00 6300.00 12600.00 10500.00  21000.00GENERIC LIGHTING ITEM (EA)
LIGHTING CONTROL SYSTEM

0116 5325600000-E 1510  310 LF  73.00 22630.00 78.00 24180.00 127.00  39370.006" WATER LINE

0117 5325800000-E 1510  3,845 LF  72.00 276840.00 195.00 749775.00 116.00  446020.008" WATER LINE

0118 5326200000-E 1510  300 LF  100.00 30000.00 260.00 78000.00 196.00  58800.0012" WATER LINE

0119 5540000000-E 1515  6 EA  1250.00 7500.00 2015.00 12090.00 1510.00  9060.006" VALVE

0120 5546000000-E 1515  12 EA  1700.00 20400.00 2600.00 31200.00 1890.00  22680.008" VALVE

0121 5558000000-E 1515  6 EA  2700.00 16200.00 3250.00 19500.00 3100.00  18600.0012" VALVE

0122 5571800000-E 1515  1 EA  4500.00 4500.00 9750.00 9750.00 6375.00  6375.008" TAPPING VALVE

0123 5589100000-E 1515  6 EA  1750.00 10500.00 1950.00 11700.00 1350.00  8100.001" AIR RELEASE VALVE

0124 5606000000-E 1515  1 EA  2475.00 2475.00 2600.00 2600.00 3060.00  3060.002" BLOW OFF

0125 5643000000-E 1515  6 EA  1550.00 9300.00 4550.00 27300.00 2400.00  14400.00**" WATER METER
(1")

0126 5643200000-E 1515  4 EA  12500.00 50000.00 19500.00 78000.00 10650.00  42600.002" WATER METER

0127 5649000000-N 1515  3 EA  1925.00 5775.00 1300.00 3900.00 4170.00  12510.00RECONNECT WATER METER

0128 5656200000-E 1515  3 EA  3350.00 10050.00 4550.00 13650.00 3487.00  10461.002" RPZ BACKFLOW PREVNT ASMBLY

0129 5666000000-E 1515  4 EA  5600.00 22400.00 9750.00 39000.00 6265.00  25060.00FIRE HYDRANT

0130 5672000000-N 1515  1 EA  4800.00 4800.00 6500.00 6500.00 3100.00  3100.00RELOCATE FIRE HYDRANT

0131 5691300000-E 1520  457 LF  71.00 32447.00 195.00 89115.00 173.00  79061.008" SANITARY GRAVITY SEWER

0132 5691500000-E 1520  2,620 LF  97.00 254140.00 195.00 510900.00 200.00  524000.0012" SANITARY GRAVITY SEWER

0133 5768000000-N 1520  11 EA  2600.00 28600.00 1300.00 14300.00 3454.00  37994.00SANITARY SEWER CLEAN-OUT

0134 5775000000-E 1525  28 EA  2500.00 70000.00 8450.00 236600.00 3725.00  104300.004' DIA UTILITY MANHOLE

0135 5781000000-E 1525  164 LF  212.00 34768.00 325.00 53300.00 278.00  45592.00UTILITY MANHOLE WALL, 4' DIA

0136 5836000000-E 1540  100 LF  102.00 10200.00 344.50 34450.00 154.00  15400.0024" ENCASEMENT PIPE

0137 5872200000-E 1550  50 LF  204.00 10200.00 975.00 48750.00 700.00  35000.0024" TRENCHLESS INSTALL (IN SOIL)

0138 5872210000-E 1550  50 LF  825.00 41250.00 2275.00 113750.00 150.00  7500.0024" TRENCHLESS INSTALL (NOT IN SOIL)
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GRADING, DRAINAGE, PAVING, WALLS, AND STRUCTURE.

0139 5882000000-N SP   20 EA  700.00 14000.00 1000.00 20000.00 1050.00  21000.00GENERIC UTILITY ITEM (EA)
12" GASOLINE RESISTANT GASKET

0140 5882000000-N SP   10 EA  400.00 4000.00 195.00 1950.00 540.00  5400.00GENERIC UTILITY ITEM (EA)
6" GASOLINE RESISTANT GASKET

0141 5882000000-N SP   30 EA  460.00 13800.00 162.50 4875.00 725.00  21750.00GENERIC UTILITY ITEM (EA)
8" GASOLINE RESISTANT GASKET

0142 5882000000-N SP   5 EA  2150.00 10750.00 6500.00 32500.00 5430.00  27150.00GENERIC UTILITY ITEM (EA)
8" SANITARY GRAVITY SEWER - PIPE POINT REPAIR

0143 5882000000-N SP   8 EA  625.00 5000.00 6500.00 52000.00 1711.00  13688.00GENERIC UTILITY ITEM (EA)
8" SANITARY GRAVITY SEWER - TAP REPAIR

0144 5882000000-N SP   2 EA  600.00 1200.00 1300.00 2600.00 870.00  1740.00GENERIC UTILITY ITEM (EA)
REMOVE & REPLACE MANHOLE RING & COVER

0145 5882000000-N SP   14 EA  1200.00 16800.00 3250.00 45500.00 2482.00  34748.00GENERIC UTILITY ITEM (EA)
REMOVE SANITARY SEWER MANHOLE

0146 5888000000-E SP   1,905 LF  46.00 87630.00 26.00 49530.00 81.00  154305.00GENERIC UTILITY ITEM (LF)
REMOVE 12" UTILITY PIPE

0147 5888000000-E SP   1,150 LF  46.00 52900.00 26.00 29900.00 65.00  74750.00GENERIC UTILITY ITEM (LF)
REMOVE 6" UTILITY PIPE

0148 5888000000-E SP   3,335 LF  46.00 153410.00 26.00 86710.00 75.00  250125.00GENERIC UTILITY ITEM (LF)
REMOVE 8" UTILITY PIPE

0149 6000000000-E 1605  15,400 LF  2.50 38500.00 2.30 35420.00 1.60  24640.00TEMPORARY SILT FENCE

0150 6006000000-E 1610  945 TON 48.00 45360.00 5.00 4725.00 21.00  19845.00EROS CONTRL STONE CL A

0151 6009000000-E 1610  805 TON 50.00 40250.00 5.00 4025.00 21.00  16905.00EROS CONTRL STONE CL B

0152 6012000000-E 1610  1,555 TON 41.00 63755.00 5.00 7775.00 19.00  29545.00SEDIMENT CONTROL STONE

0153 6015000000-E 1615 6.5 ACR 1000.00 6500.00 900.00 5850.00 600.00  3900.00TEMPORARY MULCHING

0154 6018000000-E 1620  200 LB  7.75 1550.00 7.00 1400.00 1.75  350.00SEED FOR TEMP SEEDING

0155 6021000000-E 1620 0.75 TON 2000.00 1500.00 2000.00 1500.00 850.00  637.50FERT FOR TEMP SEEDING

0156 6024000000-E 1622  250 LF  10.00 2500.00 23.18 5795.00 10.00  2500.00TEMPORARY SLOPE DRAINS

0157 6029000000-E SP   100 LF  2.50 250.00 2.30 230.00 2.00  200.00SAFETY FENCE

0158 6030000000-E 1630  1,270 CY  18.00 22860.00 2.00 2540.00 2.50  3175.00SILT EXCAVATION

0159 6036000000-E 1631  5,000 SY  2.00 10000.00 1.75 8750.00 1.00  5000.00MATTING FOR EROS CONTROL

0160 6042000000-E 1632  4,100 LF  4.00 16400.00 3.50 14350.00 3.65  14965.001/4" HARDWARE CLOTH

0161 6071030000-E 1640  550 LF  6.50 3575.00 6.00 3300.00 6.00  3300.00COIR FIBER BAFFLE

0162 6084000000-E 1660  5 ACR 1550.00 7750.00 1500.00 7500.00 2300.00  11500.00SEEDING AND MULCHING

0163 6087000000-E 1660  3 ACR 100.00 300.00 100.00 300.00 68.00  204.00MOWING

0164 6090000000-E 1661  100 LB  8.50 850.00 8.00 800.00 3.00  300.00SEED FOR REPAIR SEEDING

0165 6093000000-E 1661 0.25 TON 2500.00 625.00 2500.00 625.00 1300.00  325.00FERT FOR REPAIR SEEDING

0166 6096000000-E 1662  250 LB  6.00 1500.00 5.00 1250.00 2.00  500.00SEED FOR SUPP SEEDING

0167 6108000000-E 1665 7.25 TON 1200.00 8700.00 1200.00 8700.00 600.00  4350.00FERTILIZER TOPDRESSING

0168 6114500000-N 1667  30 MHR 38.00 1140.00 35.00 1050.00 16.00  480.00SPECIALIZED HAND MOWING

0169 6117000000-N SP   25 EA  175.00 4375.00 175.00 4375.00 100.00  2500.00RESPONSE FOR EROS CONTROL

0170 6132000000-N SP   10 EA  2000.00 20000.00 2775.15 27751.50 1000.00  10000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
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WALL ITEMS

0171 8801000000-E SP   8,695 SF  85.00 739075.00 78.70 684296.50 90.64  788114.80MSE RETAIN WALL NO **
(1)

0172 8801000000-E SP   1,810 SF  85.00 153850.00 73.89 133740.90 90.64  164058.40MSE RETAIN WALL NO **
(2)

0173 8801000000-E SP   7,745 SF  85.00 658325.00 84.22 652283.90 90.64  702006.80MSE RETAIN WALL NO **
(3)

0174 8839000000-E SP  119.79 LF  200.00 23958.00 219.20 26257.97 218.16  26133.39GENERIC RET WALL ITEM (LF)
1 1/2" GALV STEEL PIPE RAIL

0175 8839000000-E SP  1,003.63 LF  220.00 220798.60 319.74 320900.66 243.36  244243.40GENERIC RET WALL ITEM (LF)
1'-2" X 2'-6" CONC PARAPET W/ MOMENT SLAB

0176 8847000000-E SP   18,250 SF  2.00 36500.00 1.86 33945.00 4.44  81030.00GENERIC RET WALL ITEM (SF)
ANTI-GRAFFITI COATING

STRUCTURE ITEMS

0177 8070000000-E 410  45 CY  300.00 13500.00 109.69 4936.05 50.00  2250.00FOUNDATION EXCAVATION

0178 8105560000-E 411  779 LF  621.00 483759.00 250.00 194750.00 281.48  219272.924'-0" DRILLD PIER IN SOIL

0179 8105660000-E 411  429 LF  675.00 289575.00 550.00 235950.00 974.30  417974.704'-0" DRILLD PIER NO SOIL

0180 8111600000-E 411  52 LF  331.00 17212.00 200.00 10400.00 236.86  12316.72PERM STL CASING FOR 4' PIER

0181 8112730000-N 450  4 EA  2775.00 11100.00 2500.00 10000.00 2750.00  11000.00PDA TESTING

0182 8113000000-N 411  6 EA  550.00 3300.00 1000.00 6000.00 1325.00  7950.00SID INSPECTIONS

0183 8114000000-N 411  6 EA  1125.00 6750.00 1000.00 6000.00 1325.00  7950.00SPT TESTING

0184 8115000000-N 411  6 EA  3600.00 21600.00 2000.00 12000.00 2250.00  13500.00CSL TESTING

0185 8147000000-E 420  59,971 SF  27.01 1619816.71 27.32 1638407.72 24.31  1457895.01REINF CONCRETE DECK SLAB

0186 8161000000-E 420  44,413 SF  0.40 17765.20 0.51 22650.63 0.36  15988.68GROOVING BRIDGE FLOORS

0187 8182000000-E 420 802.1 CY  810.00 649701.00 686.49 550633.63 604.82  485126.12CLASS A CONCRETE (BRIDGE)

0188 8210000000-N 422 Lump Sum 121000.00 57353.62  48925.00BRG APPR SLAB ***********
(20+45.05 -L-)

0189 8217000000-E 425  242,271 LB  0.85 205930.35 0.81 196239.51 0.90  218043.90REINF STEEL (BRIDGE)

0190 8238000000-E 425  45,075 LB  1.65 74373.75 1.44 64908.00 2.04  91953.00SPIRAL COL REINF STL BRG

0191 8277000000-E 430 6,699.7 LF  295.00 1976411.50 287.37 1925292.79 280.64  1880203.8172" MOD PRESTR CONC GIRDR

0192 8355000000-E 450  1,195 LF  75.00 89625.00 74.69 89254.55 78.57  93891.15HP**X** PILES
(14X89)

0193 8391000000-N 450  23 EA  210.00 4830.00 156.72 3604.56 220.00  5060.00STEEL PILE POINTS

0194 8475000000-E 460 2,718.3 LF  105.00 285421.50 119.92 325978.54 116.86  317660.54TWO BAR METAL RAIL

0195 8517000000-E 460 1,687.2 LF  63.00 106293.60 68.27 115185.14 106.41  179534.951'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0196 8524000000-E SP   470 LF  144.00 67680.00 142.50 66975.00 199.70  93859.00**" CHAIN LINK FENCE
(72")

0197 8531000000-E 462  65 SY  154.00 10010.00 90.00 5850.00 99.30  6454.504" SLOPE PROTECTION

0198 8657000000-N 430 Lump Sum 50000.00 118992.72  34000.00ELASTOMERIC BEARINGS

0199 8706000000-N SP  Lump Sum 182000.00 68688.89  246180.00EXPANSION JOINT SEALS

0200 8727000000-N SP  Lump Sum 51000.00 9475.00  19050.00ELEC CONDUIT SYS SIGNAL ******
(20+45.05 -L-)
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0201 8860000000-N SP  Lump Sum 89000.00   17050.00GENERIC STRUCTURE ITEM (LS)
ARCHITECTURAL CONC SURFACE TREATMENT

0202 8860000000-N SP  Lump Sum 165000.00 210600.00  205100.00GENERIC STRUCTURE ITEM (LS)
ELECTRICAL CONDUIT SYSTEM AT STA 20+45.05 -L-

 

    TOTAL 16939090.37 TOTAL 17134787.33 TOTAL  17715417.49CONTRACT TOTAL

 

    SUB-TOTAL 8493929.16 SUB-TOTAL 9333236.05 SUB-TOTAL  9601640.70ROADWAY ITEMS

    SUB-TOTAL 1832506.60 SUB-TOTAL 1851424.93 SUB-TOTAL  2005586.79WALL ITEMS

    SUB-TOTAL 6612654.61 SUB-TOTAL 5950126.35 SUB-TOTAL  6108190.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 900000.00 912000.00  799026.95MOBILIZATION

0002 0000400000-N 801 Lump Sum 60000.00 250000.00  250000.00CONSTRUCTION SURVEYING

0003 0015000000-N 205  1 EA  1500.00 1500.00 1500.00 1500.00 1430.00  1430.00SEALING ABANDONED WELLS

0004 0036000000-E 225  7,500 CY  14.00 105000.00 12.50 93750.00 36.00  270000.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 1.00 1.00 5500.00 5500.00 9500.00  9500.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 770000.00 2273400.00  325000.00GRADING

0007 0106000000-E 230  62,000 CY  13.50 837000.00 16.00 992000.00 17.50  1085000.00BORROW EXCAVATION

0008 0127000000-N SP   5 EA  3000.00 15000.00 1500.00 7500.00 3600.00  18000.00EMBM'T SETTLEMENT GAUGE

0009 0195000000-E 265  1,200 CY  45.00 54000.00 22.00 26400.00 37.00  44400.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  9,000 SY  0.50 4500.00 2.50 22500.00 4.50  40500.00GEOTEXTILE SOIL STABILIZATION

0011 0234000000-E SP   1,830 CY  80.00 146400.00 95.00 173850.00 80.00  146400.00GENERIC GRADING ITEM (CY)
LIGHTWEIGHT AGGREGATE

0012 0241000000-E SP   3,450 SY  1.00 3450.00 2.50 8625.00 4.00  13800.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR LIGHTWEIGHT    AGGREGATE

0013 0255000000-E SP   356 TON 120.00 42720.00 275.00 97900.00 100.00  35600.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0014 0318000000-E 300  780 TON 38.00 29640.00 32.00 24960.00 30.00  23400.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  2,700 SY  1.00 2700.00 4.00 10800.00 5.00  13500.00FND CONDIT GEOTEXTILE

0016 0335200000-E 305  2,224 LF  35.00 77840.00 55.00 122320.00 22.00  48928.0015" DRAINAGE PIPE

0017 0335300000-E 305  952 LF  40.00 38080.00 60.00 57120.00 27.00  25704.0018" DRAINAGE PIPE

0018 0335400000-E 305  572 LF  53.00 30316.00 65.00 37180.00 36.00  20592.0024" DRAINAGE PIPE

0019 0335500000-E 305  36 LF  75.00 2700.00 125.00 4500.00 56.00  2016.0030" DRAINAGE PIPE

0020 0448200000-E 310  644 LF  39.00 25116.00 60.00 38640.00 24.00  15456.0015" RCP CULV CLASS IV

0021 0448300000-E 310  40 LF  95.00 3800.00 105.00 4200.00 35.00  1400.0018" RCP CULV CLASS IV

0022 0448400000-E 310  132 LF  105.00 13860.00 75.00 9900.00 44.00  5808.0024" RCP CULV CLASS IV

0023 0448500000-E 310  36 LF  85.00 3060.00 130.00 4680.00 62.00  2232.0030" RCP CULV CLASS IV

0024 0986000000-E SP   72 LF  97.00 6984.00 95.00 6840.00 115.00  8280.00GENERIC PIPE ITEM (LF)
15" DUCTILE IRON PIPE

0025 0986000000-E SP   200 LF  145.00 29000.00 150.00 30000.00 150.00  30000.00GENERIC PIPE ITEM (LF)
24" DUCTILE IRON PIPE

0026 0986000000-E SP   468 LF  300.00 140400.00 200.00 93600.00 360.00  168480.00GENERIC PIPE ITEM (LF)
36" DUCTILE IRON PIPE

0027 0995000000-E 340  1,284 LF  15.01 19272.84 16.00 20544.00 17.00  21828.00PIPE REMOVAL

0028 1099500000-E 505  2,150 CY  23.00 49450.00 12.00 25800.00 11.50  24725.00SHALLOW UNDERCUT

0029 1099700000-E 505  4,900 TON 50.00 245000.00 23.00 112700.00 28.00  137200.00CLASS IV SUBGRD STABILIZATION

0030 1121000000-E 520  5,200 TON 40.00 208000.00 30.00 156000.00 30.00  156000.00AGGREGATE BASE COURSE

0031 1220000000-E 545  2,100 TON 45.00 94500.00 26.75 56175.00 32.00  67200.00INCIDENTAL STONE BASE

0032 1297000000-E 607  9,280 SY  3.00 27840.00 5.00 46400.00 1.45  13456.00MILL ASP PVMT *****" DTH
(1-1/2")

0033 1308000000-E 607  350 SY  12.00 4200.00 23.00 8050.00 14.00  4900.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")
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0034 1330000000-E 607  650 SY  12.00 7800.00 23.00 14950.00 11.50  7475.00INCIDENTAL MILLING

0035 1489000000-E 610  3,050 TON 70.00 213500.00 59.00 179950.00 74.00  225700.00ASP CONC BASE CRS B25.0B

0036 1491000000-E 610  2,320 TON 70.00 162400.00 57.00 132240.00 74.00  171680.00ASP CONC BASE CRS B25.0C

0037 1498000000-E 610  1,970 TON 70.00 137900.00 57.00 112290.00 74.00  145780.00ASP CONC INTR CRS I19.0B

0038 1503000000-E 610  2,320 TON 70.00 162400.00 55.00 127600.00 74.00  171680.00ASP CONC INTR CRS I19.0C

0039 1519000000-E 610  2,070 TON 70.00 144900.00 59.00 122130.00 74.00  153180.00ASP CONC SURF CRS S9.5B

0040 1523000000-E 610  3,380 TON 70.00 236600.00 57.00 192660.00 74.00  250120.00ASP CONC SURF CRS S9.5C

0041 1525000000-E 610  730 TON 70.00 51100.00 68.00 49640.00 85.00  62050.00ASP CONC SURF CRS SF9.5A

0042 1575000000-E 620  815 TON 650.00 529750.00 501.00 408315.00 650.00  529750.00ASP FOR PLANT MIX

0043 1693000000-E 654  1,320 TON 150.00 198000.00 200.00 264000.00 160.00  211200.00ASPH PLT MIX PVMT REPAIR

0044 2022000000-E 815  224 CY  35.00 7840.00 7.75 1736.00 18.00  4032.00SUBDRAIN EXCAVATION

0045 2033000000-E 815  168 CY  35.00 5880.00 57.00 9576.00 30.00  5040.00SUBDRAIN FINE AGGREGATE

0046 2044000000-E 815  1,000 LF  35.00 35000.00 4.75 4750.00 7.25  7250.006" PERF SUBDRN PIPE

0047 2070000000-N 815  2 EA  35.00 70.00 231.00 462.00 110.00  220.00SUBDRN PIPE OUTLET

0048 2077000000-E 815  12 LF  35.00 420.00 7.75 93.00 18.00  216.006" OUTLET PIPE

0049 2275000000-E SP  65.5 CY  200.00 13100.00 200.00 13100.00 315.00  20632.50FLOWABLE FILL

0050 2286000000-N 840  90 EA  2000.00 180000.00 2500.00 225000.00 2200.00  198000.00MASNRY DRAINAGE STRUCT

0051 2297000000-E 840 21.205 CY  800.00 16964.00 1500.00 31807.50 2300.00  48771.50MASNRY DRAINAGE STRUCT

0052 2308000000-E 840 64.1 LF  450.00 28845.00 500.00 32050.00 330.00  21153.00MASNRY DRAINAGE STRUCT

0053 2364000000-N 840  17 EA  550.00 9350.00 850.00 14450.00 1500.00  25500.00FRAME W/2GRTS 840.16 STD

0054 2366000000-N 840  1 EA  480.00 480.00 850.00 850.00 1500.00  1500.00FRAME W/2GRTS 840.24 STD

0055 2367000000-N 840  3 EA  500.00 1500.00 850.00 2550.00 1500.00  4500.00FRAME W/2GRTS 840.29 STD

0056 2374000000-N 840  24 EA  650.00 15600.00 850.00 20400.00 1600.00  38400.00FRAME-GRT-HD 840.03 **
(E)

0057 2374000000-N 840  15 EA  650.00 9750.00 850.00 12750.00 1650.00  24750.00FRAME-GRT-HD 840.03 **
(F)

0058 2374000000-N 840  18 EA  650.00 11700.00 850.00 15300.00 1600.00  28800.00FRAME-GRT-HD 840.03 **
(G)

0059 2396000000-N 840  11 EA  400.00 4400.00 650.00 7150.00 1400.00  15400.00FRAME W/COVER STD 840.54

0060 2473000000-N SP   11 EA  4750.00 52250.00 2500.00 27500.00 6200.00  68200.00GENERIC DRAINAGE ITEM (EA)
PRECAST DRAINAGE STRUCTURE WITH BOOTS

0061 2535000000-E 846  360 LF  20.00 7200.00 22.00 7920.00 35.00  12600.00**"X**" CONCRETE CURB
(13" X 6')

0062 2549000000-E 846  9,780 LF  25.00 244500.00 18.00 176040.00 17.75  173595.002'-6" CONC CURB & GUTTER

0063 2591000000-E 848  8,940 SY  38.00 339720.00 34.00 303960.00 49.00  438060.004" CONCRETE SIDEWALK

0064 2605000000-N 848  36 EA  2000.00 72000.00 1600.00 57600.00 1700.00  61200.00CONCRETE CURB RAMP

0065 2612000000-E 848  590 SY  55.00 32450.00 48.00 28320.00 80.00  47200.006" CONCRETE DRIVEWAY

0066 2647000000-E 852  620 SY  60.00 37200.00 48.00 29760.00 67.00  41540.005" MONO CONC ISLANDS (SURF MTD)

0067 2815000000-N 858  1 EA  750.00 750.00 250.00 250.00 650.00  650.00ADJ DROP INLETS

0068 2830000000-N 858  3 EA  750.00 2250.00 500.00 1500.00 615.00  1845.00ADJ MANHOLES

0069 3270000000-N SP   1 EA  4400.00 4400.00 3500.00 3500.00 2900.00  2900.00GR ANCHOR TYPE 350



SR-2975 (E SUGAR CREEK RD) OVER NS/NCRR CROSSING NO 715 352H - GRADE SEPARATION.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. JUDLAU CONTRACTING, INC.

CHARLOTTE,  NC COLLEGE POINT,  NY

SEP 02, 2015 12:06 PM MECKLENBURG 2:00 PM 10 /  14 007

57500.3.FRA01T4A AUG 18 2015 C203585

TIP NO 0.537 MIU-5008

FED AID NO FR-HSR-0033-11-01-00

GRADING, DRAINAGE, PAVING, WALLS, AND STRUCTURE.

0070 3360000000-E 863  445 LF  3.00 1335.00 2.50 1112.50 6.00  2670.00REMOVE EXISTING GUARDRAIL

0071 3572000000-E 867  355 LF  17.00 6035.00 15.00 5325.00 13.00  4615.00CHAIN LINK FENCE RESET

0072 3578000000-N SP   1 EA  6000.00 6000.00 4800.00 4800.00 3000.00  3000.00GENERIC FENCING ITEM (EA)
STEEL PIPE GATE

0073 3649000000-E 876  1 TON 95.02 95.02 42.00 42.00 130.00  130.00RIP RAP, CLASS B

0074 3656000000-E 876  905 SY  1.50 1357.50 2.50 2262.50 2.65  2398.25GEOTEXTILE FOR DRAINGE

0075 4072000000-E 903  568 LF  4.50 2556.00 4.99 2834.32 14.00  7952.00SUPPORT, 3-LB STL U-CHAN

0076 4102000000-N 904  54 EA  70.00 3780.00 55.00 2970.00 170.00  9180.00SIGN ERECTION, TYPE E

0077 4116100000-N 904  1 EA  150.00 150.00 185.00 185.00 250.00  250.00SIGN ERECT, RELOC ** GRD MTD
(E)

0078 4116100000-N 904  1 EA  150.00 150.00 185.00 185.00 425.00  425.00SIGN ERECT, RELOC ** GRD MTD
(F)

0079 4155000000-N 907  39 EA  3.50 136.50 5.00 195.00 65.00  2535.00DISPOSE SIGN SYST U-CHAN

0080 4400000000-E 1110  958 SF  4.50 4311.00 5.30 5077.40 10.00  9580.00WORK ZONE SIGNS (STAT)

0081 4405000000-E 1110  384 SF  7.00 2688.00 9.42 3617.28 13.00  4992.00WORK ZONE SIGNS (PORT)

0082 4410000000-E 1110  522 SF  5.00 2610.00 5.51 2876.22 10.00  5220.00WORK ZONE SIGNS (BARR)

0083 4415000000-N 1115  2 EA  3500.00 7000.00 3000.00 6000.00 5200.00  10400.00FLASHING ARROW BOARD

0084 4420000000-N 1120  2 EA  15000.00 30000.00 12500.00 25000.00 20000.00  40000.00PORTABLE CHANGE MSG SIGN

0085 4422000000-N 1120  60 DAY 45.00 2700.00 40.00 2400.00 45.00  2700.00PORT CHANGE MSG SIGN (SHORT TERM)

0086 4430000000-N 1130  150 EA  40.00 6000.00 56.00 8400.00 45.00  6750.00DRUMS

0087 4435000000-N 1135  80 EA  18.00 1440.00 17.25 1380.00 50.00  4000.00CONES

0088 4445000000-E 1145  504 LF  20.00 10080.00 16.00 8064.00 23.00  11592.00BARRICADES (TYPE III)

0089 4450000000-N 1150  240 HR  70.00 16800.00 22.00 5280.00 23.00  5520.00FLAGGER

0090 4480000000-N 1165  2 EA  55000.00 110000.00 2675.00 5350.00 18500.00  37000.00TMA

0091 4510000000-N SP   480 HR  60.00 28800.00 35.00 16800.00 50.00  24000.00LAW ENFORCEMENT

0092 4516000000-N 1180  80 EA  28.00 2240.00 40.00 3200.00 28.00  2240.00SKINNY DRUM

0093 4650000000-N 1251  38 EA  20.00 760.00 10.00 380.00 12.00  456.00TEMP RAISED PVMT MRKS

0094 4685000000-E 1205  2,805 LF  1.00 2805.00 1.00 2805.00 1.25  3506.25THERMO PVT MKG LINES 4"90

0095 4686000000-E 1205  14,637 LF  1.00 14637.00 1.05 15368.85 1.25  18296.25THERMO PVT MKG LINES 4"120

0096 4690000000-E 1205  4,677 LF  1.60 7483.20 1.50 7015.50 1.75  8184.75THERMO PVT MKG LINES 6"120 MILS

0097 4695000000-E 1205  689 LF  2.50 1722.50 3.00 2067.00 3.75  2583.75THERMO PVT MKG LINES 8"90 MILS

0098 4697000000-E 1205  3,923 LF  2.50 9807.50 3.10 12161.30 3.75  14711.25THERMO PVT MKG LINE 8"120 MILS

0099 4710000000-E 1205  470 LF  7.75 3642.50 9.00 4230.00 11.00  5170.0024"WIDE THERMO 120 MILS

0100 4725000000-E 1205  75 EA  125.00 9375.00 165.00 12375.00 200.00  15000.00THERMO PVT SYMBOL 90MILS

0101 4770000000-E 1205  2,171 LF  3.50 7598.50 3.00 6513.00 3.75  8141.254" COLD APPL PLSTIC LINES TYPE **
(II)

0102 4775000000-E 1205  1,748 LF  4.50 7866.00 4.00 6992.00 5.00  8740.006" COLD APPL PLSTIC LINES TYPE **
(II)

0103 4805000000-N 1205  8 EA  370.00 2960.00 350.00 2800.00 425.00  3400.00COLD APPL PLASTIC SYM TYPE **
(II)

0104 4810000000-E 1205  7,910 LF  0.60 4746.00 0.50 3955.00 0.60  4746.00PAINT PVMT MARKINGS 4"



SR-2975 (E SUGAR CREEK RD) OVER NS/NCRR CROSSING NO 715 352H - GRADE SEPARATION.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. JUDLAU CONTRACTING, INC.

CHARLOTTE,  NC COLLEGE POINT,  NY

SEP 02, 2015 12:06 PM MECKLENBURG 2:00 PM 11 /  14 007

57500.3.FRA01T4A AUG 18 2015 C203585

TIP NO 0.537 MIU-5008

FED AID NO FR-HSR-0033-11-01-00

GRADING, DRAINAGE, PAVING, WALLS, AND STRUCTURE.

0105 4820000000-E 1205  279 LF  2.00 558.00 1.00 279.00 1.25  348.75PAINT PVMT MARKINGS 8"

0106 4835000000-E 1205  45 LF  5.00 225.00 5.00 225.00 6.00  270.00PAINT PVT MKG LINES 24"

0107 4840000000-N 1205  8 EA  70.00 560.00 100.00 800.00 125.00  1000.00PAINT PVT MKG CHARACTER

0108 4845000000-N 1205  8 EA  70.00 560.00 100.00 800.00 125.00  1000.00PAINT PVT MKG SYMBOL

0109 4900000000-N 1251  263 EA  10.00 2630.00 10.00 2630.00 12.00  3156.00PERM RAISED PVMT MARKERS

0110 5205000000-E 1410  300 LF  9.00 2700.00 12.50 3750.00 30.00  9000.00**-#8 W/G FEEDR N *****"
(2, 1.5)

0111 5252000000-N 1412  10 EA  1300.00 13000.00 1200.00 12000.00 1700.00  17000.00UNDERPASS LUMINARIES *****
(TYPE PM)

0112 5252000000-N 1412  26 EA  740.00 19240.00 557.00 14482.00 800.00  20800.00UNDERPASS LUMINARIES *****
(TYPE WM)

0113 5260000000-N SP  Lump Sum 36000.00 71800.00  100000.00GENERIC LIGHTING ITEM (LS)
CONDUIT SYSTEM & CIRCUITRY FOR UPL

0114 5270000000-N SP   2 EA  500.00 1000.00 900.00 1800.00 1300.00  2600.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES PC30

0115 5270000000-N SP   2 EA  7500.00 15000.00 8500.00 17000.00 12000.00  24000.00GENERIC LIGHTING ITEM (EA)
LIGHTING CONTROL SYSTEM

0116 5325600000-E 1510  310 LF  70.00 21700.00 160.00 49600.00 165.00  51150.006" WATER LINE

0117 5325800000-E 1510  3,845 LF  62.00 238390.00 110.00 422950.00 100.00  384500.008" WATER LINE

0118 5326200000-E 1510  300 LF  100.00 30000.00 140.00 42000.00 200.00  60000.0012" WATER LINE

0119 5540000000-E 1515  6 EA  1600.00 9600.00 2500.00 15000.00 1600.00  9600.006" VALVE

0120 5546000000-E 1515  12 EA  1700.00 20400.00 2650.00 31800.00 2000.00  24000.008" VALVE

0121 5558000000-E 1515  6 EA  4000.00 24000.00 3700.00 22200.00 3300.00  19800.0012" VALVE

0122 5571800000-E 1515  1 EA  6200.00 6200.00 5500.00 5500.00 11000.00  11000.008" TAPPING VALVE

0123 5589100000-E 1515  6 EA  2100.00 12600.00 2200.00 13200.00 1000.00  6000.001" AIR RELEASE VALVE

0124 5606000000-E 1515  1 EA  10000.00 10000.00 1500.00 1500.00 2300.00  2300.002" BLOW OFF

0125 5643000000-E 1515  6 EA  2000.00 12000.00 2500.00 15000.00 1900.00  11400.00**" WATER METER
(1")

0126 5643200000-E 1515  4 EA  10000.00 40000.00 7000.00 28000.00 14000.00  56000.002" WATER METER

0127 5649000000-N 1515  3 EA  2500.00 7500.00 1700.00 5100.00 9400.00  28200.00RECONNECT WATER METER

0128 5656200000-E 1515  3 EA  3500.00 10500.00 4600.00 13800.00 3500.00  10500.002" RPZ BACKFLOW PREVNT ASMBLY

0129 5666000000-E 1515  4 EA  6000.00 24000.00 7500.00 30000.00 8500.00  34000.00FIRE HYDRANT

0130 5672000000-N 1515  1 EA  1900.00 1900.00 3600.00 3600.00 3500.00  3500.00RELOCATE FIRE HYDRANT

0131 5691300000-E 1520  457 LF  53.00 24221.00 90.00 41130.00 80.00  36560.008" SANITARY GRAVITY SEWER

0132 5691500000-E 1520  2,620 LF  73.00 191260.00 125.00 327500.00 100.00  262000.0012" SANITARY GRAVITY SEWER

0133 5768000000-N 1520  11 EA  1500.00 16500.00 330.00 3630.00 2700.00  29700.00SANITARY SEWER CLEAN-OUT

0134 5775000000-E 1525  28 EA  2500.00 70000.00 2200.00 61600.00 2400.00  67200.004' DIA UTILITY MANHOLE

0135 5781000000-E 1525  164 LF  360.00 59040.00 500.00 82000.00 100.00  16400.00UTILITY MANHOLE WALL, 4' DIA

0136 5836000000-E 1540  100 LF  180.00 18000.00 150.00 15000.00 70.00  7000.0024" ENCASEMENT PIPE

0137 5872200000-E 1550  50 LF  775.00 38750.00 500.00 25000.00 2600.00  130000.0024" TRENCHLESS INSTALL (IN SOIL)

0138 5872210000-E 1550  50 LF  1300.00 65000.00 1250.00 62500.00 2900.00  145000.0024" TRENCHLESS INSTALL (NOT IN SOIL)



SR-2975 (E SUGAR CREEK RD) OVER NS/NCRR CROSSING NO 715 352H - GRADE SEPARATION.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. JUDLAU CONTRACTING, INC.

CHARLOTTE,  NC COLLEGE POINT,  NY

SEP 02, 2015 12:06 PM MECKLENBURG 2:00 PM 12 /  14 007

57500.3.FRA01T4A AUG 18 2015 C203585

TIP NO 0.537 MIU-5008

FED AID NO FR-HSR-0033-11-01-00

GRADING, DRAINAGE, PAVING, WALLS, AND STRUCTURE.

0139 5882000000-N SP   20 EA  45.00 900.00 1550.00 31000.00 1500.00  30000.00GENERIC UTILITY ITEM (EA)
12" GASOLINE RESISTANT GASKET

0140 5882000000-N SP   10 EA  110.00 1100.00 850.00 8500.00 825.00  8250.00GENERIC UTILITY ITEM (EA)
6" GASOLINE RESISTANT GASKET

0141 5882000000-N SP   30 EA  135.00 4050.00 1100.00 33000.00 1000.00  30000.00GENERIC UTILITY ITEM (EA)
8" GASOLINE RESISTANT GASKET

0142 5882000000-N SP   5 EA  700.00 3500.00 1400.00 7000.00 2200.00  11000.00GENERIC UTILITY ITEM (EA)
8" SANITARY GRAVITY SEWER - PIPE POINT REPAIR

0143 5882000000-N SP   8 EA  950.00 7600.00 1100.00 8800.00 2100.00  16800.00GENERIC UTILITY ITEM (EA)
8" SANITARY GRAVITY SEWER - TAP REPAIR

0144 5882000000-N SP   2 EA  800.00 1600.00 750.00 1500.00 500.00  1000.00GENERIC UTILITY ITEM (EA)
REMOVE & REPLACE MANHOLE RING & COVER

0145 5882000000-N SP   14 EA  550.00 7700.00 75.00 1050.00 2200.00  30800.00GENERIC UTILITY ITEM (EA)
REMOVE SANITARY SEWER MANHOLE

0146 5888000000-E SP   1,905 LF  25.00 47625.00 21.00 40005.00 26.00  49530.00GENERIC UTILITY ITEM (LF)
REMOVE 12" UTILITY PIPE

0147 5888000000-E SP   1,150 LF  25.00 28750.00 21.00 24150.00 28.00  32200.00GENERIC UTILITY ITEM (LF)
REMOVE 6" UTILITY PIPE

0148 5888000000-E SP   3,335 LF  25.00 83375.00 21.00 70035.00 27.00  90045.00GENERIC UTILITY ITEM (LF)
REMOVE 8" UTILITY PIPE

0149 6000000000-E 1605  15,400 LF  3.50 53900.00 2.30 35420.00 4.00  61600.00TEMPORARY SILT FENCE

0150 6006000000-E 1610  945 TON 60.00 56700.00 41.00 38745.00 48.00  45360.00EROS CONTRL STONE CL A

0151 6009000000-E 1610  805 TON 60.00 48300.00 41.00 33005.00 50.00  40250.00EROS CONTRL STONE CL B

0152 6012000000-E 1610  1,555 TON 55.00 85525.00 38.00 59090.00 50.00  77750.00SEDIMENT CONTROL STONE

0153 6015000000-E 1615 6.5 ACR 1200.00 7800.00 900.00 5850.00 1300.00  8450.00TEMPORARY MULCHING

0154 6018000000-E 1620  200 LB  11.00 2200.00 7.00 1400.00 10.00  2000.00SEED FOR TEMP SEEDING

0155 6021000000-E 1620 0.75 TON 1200.00 900.00 2000.00 1500.00 2900.00  2175.00FERT FOR TEMP SEEDING

0156 6024000000-E 1622  250 LF  14.00 3500.00 16.00 4000.00 14.00  3500.00TEMPORARY SLOPE DRAINS

0157 6029000000-E SP   100 LF  3.50 350.00 2.30 230.00 3.25  325.00SAFETY FENCE

0158 6030000000-E 1630  1,270 CY  15.00 19050.00 14.00 17780.00 6.35  8064.50SILT EXCAVATION

0159 6036000000-E 1631  5,000 SY  3.50 17500.00 1.75 8750.00 1.25  6250.00MATTING FOR EROS CONTROL

0160 6042000000-E 1632  4,100 LF  5.00 20500.00 3.50 14350.00 5.00  20500.001/4" HARDWARE CLOTH

0161 6071030000-E 1640  550 LF  8.00 4400.00 6.00 3300.00 9.00  4950.00COIR FIBER BAFFLE

0162 6084000000-E 1660  5 ACR 3000.00 15000.00 1500.00 7500.00 2100.00  10500.00SEEDING AND MULCHING

0163 6087000000-E 1660  3 ACR 125.00 375.00 100.00 300.00 145.00  435.00MOWING

0164 6090000000-E 1661  100 LB  25.00 2500.00 8.00 800.00 11.00  1100.00SEED FOR REPAIR SEEDING

0165 6093000000-E 1661 0.25 TON 1250.00 312.50 2500.00 625.00 3600.00  900.00FERT FOR REPAIR SEEDING

0166 6096000000-E 1662  250 LB  6.50 1625.00 5.00 1250.00 7.00  1750.00SEED FOR SUPP SEEDING

0167 6108000000-E 1665 7.25 TON 1250.00 9062.50 1200.00 8700.00 1750.00  12687.50FERTILIZER TOPDRESSING

0168 6114500000-N 1667  30 MHR 3200.00 96000.00 35.00 1050.00 52.00  1560.00SPECIALIZED HAND MOWING

0169 6117000000-N SP   25 EA  185.00 4625.00 175.00 4375.00 285.00  7125.00RESPONSE FOR EROS CONTROL

0170 6132000000-N SP   10 EA  350.00 3500.00 1500.00 15000.00 3000.00  30000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE



SR-2975 (E SUGAR CREEK RD) OVER NS/NCRR CROSSING NO 715 352H - GRADE SEPARATION.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. JUDLAU CONTRACTING, INC.

CHARLOTTE,  NC COLLEGE POINT,  NY

SEP 02, 2015 12:06 PM MECKLENBURG 2:00 PM 13 /  14 007

57500.3.FRA01T4A AUG 18 2015 C203585

TIP NO 0.537 MIU-5008

FED AID NO FR-HSR-0033-11-01-00

GRADING, DRAINAGE, PAVING, WALLS, AND STRUCTURE.

WALL ITEMS

0171 8801000000-E SP   8,695 SF  85.00 739075.00 80.00 695600.00 100.00  869500.00MSE RETAIN WALL NO **
(1)

0172 8801000000-E SP   1,810 SF  85.00 153850.00 80.00 144800.00 100.00  181000.00MSE RETAIN WALL NO **
(2)

0173 8801000000-E SP   7,745 SF  85.00 658325.00 80.00 619600.00 135.00  1045575.00MSE RETAIN WALL NO **
(3)

0174 8839000000-E SP  119.79 LF  200.00 23958.00 200.00 23958.00 250.00  29947.50GENERIC RET WALL ITEM (LF)
1 1/2" GALV STEEL PIPE RAIL

0175 8839000000-E SP  1,003.63 LF  325.00 326179.75 290.00 291052.70 335.00  336216.05GENERIC RET WALL ITEM (LF)
1'-2" X 2'-6" CONC PARAPET W/ MOMENT SLAB

0176 8847000000-E SP   18,250 SF  3.50 63875.00 2.00 36500.00 4.50  82125.00GENERIC RET WALL ITEM (SF)
ANTI-GRAFFITI COATING

STRUCTURE ITEMS

0177 8070000000-E 410  45 CY  25.00 1125.00 70.00 3150.00 70.00  3150.00FOUNDATION EXCAVATION

0178 8105560000-E 411  779 LF  525.00 408975.00 600.00 467400.00 450.00  350550.004'-0" DRILLD PIER IN SOIL

0179 8105660000-E 411  429 LF  1050.00 450450.00 600.00 257400.00 1000.00  429000.004'-0" DRILLD PIER NO SOIL

0180 8111600000-E 411  52 LF  250.00 13000.00 270.00 14040.00 350.00  18200.00PERM STL CASING FOR 4' PIER

0181 8112730000-N 450  4 EA  3000.00 12000.00 2700.00 10800.00 3300.00  13200.00PDA TESTING

0182 8113000000-N 411  6 EA  1250.00 7500.00 500.00 3000.00 1600.00  9600.00SID INSPECTIONS

0183 8114000000-N 411  6 EA  1250.00 7500.00 1000.00 6000.00 1600.00  9600.00SPT TESTING

0184 8115000000-N 411  6 EA  2500.00 15000.00 2500.00 15000.00 8200.00  49200.00CSL TESTING

0185 8147000000-E 420  59,971 SF  29.00 1739159.00 27.00 1619217.00 35.00  2098985.00REINF CONCRETE DECK SLAB

0186 8161000000-E 420  44,413 SF  0.40 17765.20 0.30 13323.90 0.50  22206.50GROOVING BRIDGE FLOORS

0187 8182000000-E 420 802.1 CY  1300.00 1042730.00 750.00 601575.00 650.00  521365.00CLASS A CONCRETE (BRIDGE)

0188 8210000000-N 422 Lump Sum 60000.00 63000.00  57000.00BRG APPR SLAB ***********
(20+45.05 -L-)

0189 8217000000-E 425  242,271 LB  0.80 193816.80 1.00 242271.00 1.00  242271.00REINF STEEL (BRIDGE)

0190 8238000000-E 425  45,075 LB  1.50 67612.50 1.50 67612.50 1.86  83839.50SPIRAL COL REINF STL BRG

0191 8277000000-E 430 6,699.7 LF  325.00 2177402.50 250.00 1674925.00 325.00  2177402.5072" MOD PRESTR CONC GIRDR

0192 8355000000-E 450  1,195 LF  65.00 77675.00 65.00 77675.00 95.00  113525.00HP**X** PILES
(14X89)

0193 8391000000-N 450  23 EA  750.00 17250.00 230.00 5290.00 195.00  4485.00STEEL PILE POINTS

0194 8475000000-E 460 2,718.3 LF  113.00 307167.90 90.00 244647.00 135.00  366970.50TWO BAR METAL RAIL

0195 8517000000-E 460 1,687.2 LF  50.00 84360.00 70.00 118104.00 115.00  194028.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0196 8524000000-E SP   470 LF  180.00 84600.00 142.50 66975.00 140.00  65800.00**" CHAIN LINK FENCE
(72")

0197 8531000000-E 462  65 SY  140.00 9100.00 100.00 6500.00 200.00  13000.004" SLOPE PROTECTION

0198 8657000000-N 430 Lump Sum 35000.00 40000.00  125000.00ELASTOMERIC BEARINGS

0199 8706000000-N SP  Lump Sum 145000.00 125000.00  150000.00EXPANSION JOINT SEALS

0200 8727000000-N SP  Lump Sum 11000.00 46200.00  65000.00ELEC CONDUIT SYS SIGNAL ******
(20+45.05 -L-)



SR-2975 (E SUGAR CREEK RD) OVER NS/NCRR CROSSING NO 715 352H - GRADE SEPARATION.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. JUDLAU CONTRACTING, INC.

CHARLOTTE,  NC COLLEGE POINT,  NY

SEP 02, 2015 12:06 PM MECKLENBURG 2:00 PM 14 /  14 007

57500.3.FRA01T4A AUG 18 2015 C203585

TIP NO 0.537 MIU-5008

FED AID NO FR-HSR-0033-11-01-00

GRADING, DRAINAGE, PAVING, WALLS, AND STRUCTURE.

0201 8860000000-N SP  Lump Sum 1.00 20000.00  40000.00GENERIC STRUCTURE ITEM (LS)
ARCHITECTURAL CONC SURFACE TREATMENT

0202 8860000000-N SP  Lump Sum 270000.00 148900.00  235000.00GENERIC STRUCTURE ITEM (LS)
ELECTRICAL CONDUIT SYSTEM AT STA 20+45.05 -L-

 

    TOTAL 18192277.71 TOTAL 18258254.47 TOTAL  19575000.00CONTRACT TOTAL

 

    SUB-TOTAL 8971825.06 SUB-TOTAL 10488738.37 SUB-TOTAL  9572258.45ROADWAY ITEMS

    SUB-TOTAL 1965262.75 SUB-TOTAL 1811510.70 SUB-TOTAL  2544363.55WALL ITEMS

    SUB-TOTAL 7255189.90 SUB-TOTAL 5958005.40 SUB-TOTAL  7458378.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  16939090.37   BLYTHE DEVELOPMENT CO.

     2  17134787.33   HRI INC DBA HRI BRIDGE COMPANY

     3  17715417.49   SMITH-ROWE, LLC

     4  18192277.71   CROWDER CONSTRUCTION COMPANY

     5  18258254.47   BLYTHE CONSTRUCTION, INC.

     6  19575000.00   JUDLAU CONTRACTING, INC.



REPLACEMENT OF 2 BRIDGES TRANSYLVANIA COUNTY.

MOUNTAIN CREEK CONTRACTORS
INC

NORTH CHARLESTON,  SC

NHM CONSTRUCTORS, LLC R.E. BURNS & SONS CO., INC.

ASHEVILLE,  NC STATESVILLE,  NC

SEP 02, 2015 12:06 PM TRANSYLVANIA 2:00 PM 1 /  3 008

46312.3.F1,  46313.3.F1 AUG 18 2015 C203713

TIP NO 0.233 MIB-5554, B-5555

FED AID NO FLAP-0215(7), FLAP-0215(8)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 115000.00 137900.00  145000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 1080000.00 1255700.00  1793843.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  50000.00 100000.00 40000.00 80000.00 30000.00  60000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #870073

0004 0000930000-E SP   10 LF  2000.00 20000.00 2500.00 25000.00 5610.00  56100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#870073

0005 0000930000-E SP   10 LF  2000.00 20000.00 3500.00 35000.00 3505.00  35050.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#870073

0006 0000930000-E SP   65 LF  4500.00 292500.00 5700.00 370500.00 3500.00  227500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #870073

0007 0000915000-N SP   2 EA  55000.00 110000.00 40000.00 80000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #870046

0008 0000915000-N SP   1 EA  35000.00 35000.00 48000.00 48000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #870046

0009 0000930000-E SP   25 LF  500.00 12500.00 500.00 12500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#870046

0010 0000930000-E SP   25 LF  500.00 12500.00 500.00 12500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#870046

0011 0000930000-E SP   40 LF  2500.00 100000.00 2075.00 83000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #870046

0012 0000930000-E SP   105 LF  4500.00 472500.00 5890.00 618450.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #870046

0013 0000900000-N SP  Lump Sum    600000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #870046

 

    TOTAL 2370000.00 TOTAL 2758550.00 TOTAL  2917493.00CONTRACT TOTAL

 

    SUB-TOTAL 2370000.00 SUB-TOTAL 2758550.00 SUB-TOTAL  2917493.00ROADWAY ITEMS



REPLACEMENT OF 2 BRIDGES TRANSYLVANIA COUNTY.

DELLINGER, INC.

MONROE,  NC   

SEP 02, 2015 12:06 PM TRANSYLVANIA 2:00 PM 2 /  3 008

46312.3.F1,  46313.3.F1 AUG 18 2015 C203713

TIP NO 0.233 MIB-5554, B-5555

FED AID NO FLAP-0215(7), FLAP-0215(8)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 151800.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 1611627.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  55604.00 111208.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #870073

0004 0000930000-E SP   10 LF  2915.50 29155.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#870073

0005 0000930000-E SP   10 LF  2915.50 29155.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#870073

0006 0000930000-E SP   65 LF  5463.69 355139.85   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #870073

0007 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #870046

0008 0000915000-N SP   1 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #870046

0009 0000930000-E SP   25 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#870046

0010 0000930000-E SP   25 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#870046

0011 0000930000-E SP   40 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #870046

0012 0000930000-E SP   105 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #870046

0013 0000900000-N SP  Lump Sum 1183352.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #870046

 

    TOTAL 3471436.85   CONTRACT TOTAL

 

    SUB-TOTAL 3471436.85   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2370000.00   MOUNTAIN CREEK CONTRACTORS INC

     2  2758550.00   NHM CONSTRUCTORS, LLC

     3  2917493.00   R.E. BURNS & SONS CO., INC.

  **  4  3471436.85   DELLINGER, INC.

       ** AMOUNT BID OMITTED

       ** BID EXECUTED IMPROPERLY

       ** BID NOT TOTALED.  MISSING CORP SEAL.



REPLACEMENT OF 2 BRIDGES TRANSYLVANIA COUNTY.

   

SEP 02, 2015 12:06 PM TRANSYLVANIA 2:00 PM 3 /  3 008

46312.3.F1,  46313.3.F1 AUG 18 2015 C203713

TIP NO 0.233 MIB-5554, B-5555

FED AID NO FLAP-0215(7), FLAP-0215(8)

DESIGN BUILD.

       
** DENOTES IRREGULAR BID


